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REQUEST FOR BIDS

Bluefield WV Economic Development Authority
Bluefield, WV
Exit 1 Development - Entrances

General Notice

The Bluefield WV Economic Development Authority (BEDA) (Owner) is requesting Bids for the
construction of the following Project:

Exit 1 Development - Entrances
USEDA# 01-79-14815

Bids for the construction of the Project will be received at the Bluefield WV Economic Development
Authority office, located at 500 Bland Street, Third Floor, Bluefield, WV 24701, until Tuesday, July 14"
at 3:00 PM local time. At that time, the Bids received will be publicly opened and read.

The Project includes the following Work:
Paving, demolition, grading/site prep., site stabilization/erosion and sediment control, storm
drainage, curb & gutter.
Bids are requested for the following Contract: Exit 1 Development - Entrances, USEDA# 01-79-14815. The
Project has an expected duration of 70 days.
Obtaining the Bidding Documents

Bid documents will be available on the BEDA website listed below by noon on Tuesday, June 23", Bidding
documents, including addenda, may be viewed and downloaded at this site, located under the
“Resources” tab. https://www.mybluefield.org/procurements

The Issuing Office for the Bidding Documents and this Advertisement is:

BEDA

Attn: Ms. Dee Puckett
Operations Manager

500 Bland Street, Third Floor
Bluefield, WV 24701
dpuckett@bluewv.org
(304)902-2332 Ext. 2408

Pre-bid Conference

A pre-bid conference for the Project will be held on Friday, June 26", 2026, at 10:00 AM at BEDA's office,
located at 500 Bland Street, Third Floor, Bluefield, WV 24701. Attendance at the pre-bid conference is
encouraged but not required. Contractors are encouraged to visit the project site either before or
following the pre-bid conference.

Instructions to Bidders.

For all further requirements regarding bid submittal, qualifications, security, procedures, and contract
award, refer to the Instructions to Bidders that are included in the Bidding Documents.
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INSTRUCTIONS TO BIDDERS FOR CONSTRUCTION CONTRACT
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ARTICLE 1—DEFINED TERMS

1.01

Terms used in these Instructions to Bidders have the meanings indicated in the General Conditions
and Supplementary Conditions. Additional terms used in these Instructions to Bidders have the
meanings indicated below:

A. Issuing Office—The office from which the Bidding Documents are to be issued, and which
registers plan holders.

ARTICLE 2—BIDDING DOCUMENTS

2.01

2.02

2.03
2.04

2.05

2.06

Bidder shall obtain a complete set of Bidding Requirements and proposed Contract Documents
(together, the Bidding Documents). It is Bidder’s responsibility to determine that it is using a
complete set of documents in the preparation of a Bid. Bidder assumes sole responsibility for
errors or misinterpretations resulting from the use of incomplete documents, by Bidder itself or
by its prospective Subcontractors and Suppliers.

Bidding Documents are made available for the sole purpose of obtaining Bids for completion of
the Project and permission to download or distribution of the Bidding Documents does not confer
a license or grant permission or authorization for any other use. Authorization to download
documents, or other distribution, includes the right for plan holders to print documents solely for
their use, and the use of their prospective Subcontractors and Suppliers, provided the plan holder
pays all costs associated with printing or reproduction. Printed documents may not be re-sold
under any circumstances.

“Deleted”

Bidder may obtain complete sets of Bidding Documents, in the number and format stated in the
Advertisement or invitation to bid, from the Issuing Office. Bidders may rely that sets of Bidding
Documents obtained from the Issuing Office are complete, unless an omission is blatant.

Plan rooms (including construction information subscription services, and electronic and virtual
plan rooms) may distribute the Bidding Documents, or make them available for examination.
Those prospective bidders that obtain an electronic (digital) copy of the Bidding Documents from
a plan room are encouraged to register as plan holders from the Bidding Documents Website or
Issuing Office. Owner is not responsible for omissions in Bidding Documents or other documents
obtained from plan rooms, or for a Bidder’s failure to obtain Addenda from a plan room.

Electronic Documents

A.  When the Bidding Requirements indicate that electronic (digital) copies of the Bidding
Documents are available, such documents will be made available to the Bidders as Electronic
Documents in the manner specified.

1. Bidding Documents will be provided in Adobe PDF (Portable Document Format) (.pdf)
that is readable by Adobe Acrobat Reader Version DC or later. It is the intent of the
Engineer and Owner that such Electronic Documents are to be exactly representative of
the paper copies of the documents. However, because the Owner and Engineer cannot
totally control the transmission and receipt of Electronic Documents nor the
Contractor’s means of reproduction of such documents, the Owner and Engineer cannot
and do not guarantee that Electronic Documents and reproductions prepared from
those versions are identical in every manner to the paper copies.

EJCDC® C-200, Instructions to Bidders for Construction Contract.
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Unless otherwise stated in the Bidding Documents, the Bidder may use and rely upon
complete sets of Electronic Documents of the Bidding Documents, described in
Paragraph 2.06.A above. However, Bidder assumes all risks associated with differences
arising from transmission/receipt of Electronic Documents versions of Bidding Documents
and reproductions prepared from those versions and, further, assumes all risks, costs, and
responsibility associated with use of the Electronic Documents versions to derive information
that is not explicitly contained in printed paper versions of the documents, and for Bidder’s
reliance upon such derived information.

After the Contract is awarded, the Owner will provide or direct the Engineer to provide for
the use of the Contractor documents that were developed by Engineer as part of the Project
design process, as Electronic Documents in native file formats.

1. Electronic Documents that are available in native file format include:
a. Plansin AutoCAD format

2. Release of such documents will be solely for the convenience of the Contractor. No such
document is a Contract Document.

3. Unless the Contract Documents explicitly identify that such information will be available
to the Successful Bidder (Contractor), nothing herein will create an obligation on the
part of the Owner or Engineer to provide or create such information, and the Contractor
is not entitled to rely on the availability of such information in the preparation of its Bid
or pricing of the Work. In all cases, the Contractor shall take appropriate measures to
verify that any electronic/digital information provided in Electronic Documents is
appropriate and adequate for the Contractor’s specific purposes.

4. In no case will the Contractor be entitled to additional compensation or time for
completion due to any differences between the actual Contract Documents and any
related document in native file format.

ARTICLE 3—QUALIFICATIONS OF BIDDERS

3.01

3.02
3.03

3.04

To demonstrate Bidder’s qualifications to perform the Work, after submitting its Bid and within
five (5) days of Owner’s request, Bidder must submit the following information:

A. “DELETED”

B. A written statement that Bidder is authorized to do business in the state where the Project
is located, or a written certification that Bidder will obtain such authority prior to the
Effective Date of the Contract.

C. Bidder’s state or other contractor license number, if applicable.

D. Subcontractor and Supplier information.

E. Other required information regarding qualifications.

“DELETED”

No requirement in this Article 3 to submit information will prejudice the right of Owner to seek
additional pertinent information regarding Bidder’s qualifications.

Bidder is advised to carefully review those portions of the Bid Form requiring Bidder’s
representations and certifications.
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ARTICLE 4—PRE-BID CONFERENCE

4.01

4.02

A non-mandatory pre-bid conference will be held at the time and location indicated in the
Advertisement or invitation to bld Representatives of Owner and Engineer will be present to
discuss the Project.
conference: It is each Bidder’s respon5|b|l|ty to sign in at the pre-bid conference to verify its
participation. Bidders must sign in using the name of the organization that will be submitting a
Bid. A list of Bidders that attended the pre-bid conference for this Project will be issued in an
Addendum.

Information presented at the pre-Bid conference does not alter the Contract Documents. Owner
will issue Addenda to make any changes to the Contract Documents that result from discussions
at the pre-Bid conference. Information presented, and statements made at the pre-bid
conference will not be binding or legally effective unless incorporated in an Addendum.

ARTICLE 5—SITE AND OTHER AREAS; EXISTING SITE CONDITIONS; EXAMINATION OF SITE; OWNER’S
SAFETY PROGRAM; OTHER WORK AT THE SITE

5.01

5.02

Site and Other Areas

A. The Site is identified in the Bidding Documents. By definition, the Site includes rights-of-way,
easements, and other lands furnished by Owner for the use of the Contractor. Any additional
lands required for temporary construction facilities, construction equipment, or storage of
materials and equipment, and any access needed for such additional lands, are to be
obtained and paid for by Contractor.

Existing Site Conditions
A. Subsurface and Physical Conditions; Hazardous Environmental Conditions

1. The Supplementary Conditions identify the following regarding existing conditions at or
adjacent to the Site:

a. Those reports of explorations and tests of subsurface conditions at or adjacent to
the Site that contain Technical Data.

b. Those drawings known to Owner of existing physical conditions at or adjacent to
the Site, including those drawings depicting existing surface or subsurface
structures at or adjacent to the Site (except Underground Facilities), that contain
Technical Data.

c. Reports and drawings known to Owner relating to Hazardous Environmental
Conditions that have been identified at or adjacent to the Site.

d. Technical Data contained in such reports and drawings.

2. Owner will make copies of reports and drawings referenced above available to any
Bidder on request. These reports and drawings are not part of the Contract Documents,
but the Technical Data contained therein upon whose accuracy Bidder is entitled to rely,
as provided in the General Conditions, has been identified and established in the
Supplementary Conditions. Bidder is responsible for any interpretation or conclusion
Bidder draws from any Technical Data or any other data, interpretations, opinions, or
information contained in such reports or shown or indicated in such drawings.
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5.03

5.04

3. Ifthe Supplementary Conditions do not identify Technical Data, the default definition of
Technical Data set forth in Article 1 of the General Conditions will apply.

Underground Facilities: Underground Facilities are shown or indicated on the Drawings,
pursuant to Paragraph 5.05 of the General Conditions, and not in the drawings referred to in
Paragraph 5.02.A of these Instructions to Bidders. Information and data regarding the
presence or location of Underground Facilities are not intended to be categorized, identified,
or defined as Technical Data.

Other Site-related Documents

A

In addition to the documents regarding existing Site conditions referred to in
Paragraph 5.02.A, the following other documents relating to conditions at or adjacent to the
Site are known to Owner and made available to Bidders for reference:

1. NEPA Revised Environmental Narrative

Owner will make copies of these other Site-related documents available to any Bidder on
request.

Owner has not verified the contents of these other Site-related documents, and Bidder may
not rely on the accuracy of any data or information in such documents. Bidder is responsible
for any interpretation or conclusion Bidder draws from the other Site-related documents.

The other Site-related documents are not part of the Contract Documents.

Bidders are encouraged to review the other Site-related documents, but Bidders will not be
held accountable for any data or information in such documents. The requirement to review
and take responsibility for documentary Site information is limited to information in (1) the
Contract Documents and (2) the Technical Data.

Site Visit and Testing by Bidders

A.

Bidder is encouraged to visit the Site and conduct a thorough visual examination of the Site
and adjacent areas. During the visit the Bidder must not disturb any ongoing operations at
the Site.

A Site visits may be performed at the Bidder’s discretion during normal working hours.
Bidders visiting the Site are required to arrange their own transportation to the Site.

Bidder is not required to conduct any subsurface testing, or exhaustive investigations of Site
conditions.

On request, and to the extent Owner has control over the Site, and schedule permitting, the
Owner will provide Bidder general access to the Site to conduct such additional
examinations, investigations, explorations, tests, and studies as Bidder deems necessary for
preparing and submitting a successful Bid. Owner will not have any obligation to grant such
access if doing so is not practical because of existing operations, security or safety concerns,
or restraints on Owner’s authority regarding the Site. Bidder is responsible for establishing
access needed to reach specific selected test sites.

Bidder must comply with all applicable Laws and Regulations regarding excavation and
location of utilities, obtain all permits, and comply with all terms and conditions established
by Owner or by property owners or other entities controlling the Site with respect to

EJCDC® C-200, Instructions to Bidders for Construction Contract.
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5.05

5.06

schedule, access, existing operations, security, liability insurance, and applicable safety
programs.

G. Bidder must fill all holes and clean up and restore the Site to its former condition upon
completion of such explorations, investigations, tests, and studies.

Owner’s Safety Program

A. Site visits and work at the Site may be governed by an Owner safety program. If an Owner
safety program exists, it will be noted in the Supplementary Conditions.

Other Work at the Site

A. Reference is made to Article 8 of the Supplementary Conditions for the identification of the
general nature of other work of which Owner is aware (if any) that is to be performed at the
Site by Owner or others (such as utilities and other prime contractors) and relates to the
Work contemplated by these Bidding Documents. If Owner is party to a written contract for
such other work, then on request, Owner will provide to each Bidder access to examine such
contracts (other than portions thereof related to price and other confidential matters), if any.

ARTICLE 6—BIDDER’S REPRESENTATIONS AND CERTIFICATIONS

6.01

Express Representations and Certifications in Bid Form, Agreement

A. The Bid Form that each Bidder will submit contains express representations regarding the
Bidder’s examination of Project documentation, Site visit, and preparation of the Bid, and
certifications regarding lack of collusion or fraud in connection with the Bid. Bidder should
review these representations and certifications, and assure that Bidder can make the
representations and certifications in good faith, before executing and submitting its Bid.

B. If Bidder is awarded the Contract, Bidder (as Contractor) will make similar express
representations and certifications when it executes the Agreement.

ARTICLE 7—INTERPRETATIONS AND ADDENDA

7.01

7.02

7.03

7.04

Owner, through the Engineer, may issue Addenda to clarify, correct, supplement, or change the
Bidding Documents.

Bidder shall submit all questions about the meaning or intent of the Bidding Documents to
Engineer in writing.

Interpretations or clarifications considered necessary by Engineer in response to such questions
will be issued by Addenda delivered to all registered plan holders. Questions received less than
seven days prior to the date for opening of Bids may not be answered.

Only responses set forth in an Addendum will be binding. Oral and other interpretations or
clarifications will be without legal effect. Responses to questions are not part of the Contract
Documents unless set forth in an Addendum that expressly modifies or supplements the Contract
Documents.

ARTICLE 8—BID SECURITY

8.01

A Bid must be accompanied by Bid security made payable to Owner in an amount of 5 percent of
Bidder’s maximum Bid price (determined by adding the base bid and all alternates) and in the
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8.02

8.03

8.04

form of a Bid bond issued by a surety meeting the requirements of Paragraph 6.01 of the General
Conditions. Such Bid bond will be issued in the form included in the Bidding Documents. Bid
security must be at least 5% of the Bidder’s maximum Bid price.

The Bid security of the apparent Successful Bidder will be retained until Owner awards the
contract to such Bidder, and such Bidder has executed the Contract, furnished the required
Contract security, and met the other conditions of the Notice of Award, whereupon the Bid
security will be released. If the Successful Bidder fails to execute and deliver the Contract and
furnish the required Contract security within 15 days after the Notice of Award, Owner may
consider Bidder to be in default, annul the Notice of Award, and the Bid security of that Bidder
will be forfeited, in whole in the case of a penal sum bid bond, and to the extent of Owner’s
damages in the case of a damages-form bond. Such forfeiture will be Owner’s exclusive remedy if
Bidder defaults.

The Bid security of other Bidders that Owner believes to have a reasonable chance of receiving
the award may be retained by Owner until the earlier of 7 days after the Effective Date of the
Contract or 61 days after the Bid opening, whereupon Bid security furnished by such Bidders will
be released.

Bid security of other Bidders that Owner believes do not have a reasonable chance of receiving
the award will be released within 7 days after the Bid opening.

ARTICLE 9—CONTRACT TIMES

9.01

9.02
9.03

The number of days within which, or the dates by which, the Work is to be (a) substantially
completed and (b) ready for final payment, and (c) Milestones (if any) are to be achieved, are set
forth in the Agreement.

“DELETED”

Provisions for liquidated damages, if any, for failure to timely attain a Milestone, Substantial
Completion, or completion of the Work in readiness for final payment, are set forth in the
Agreement.

ARTICLE 10—SUBSTITUTE AND “OR EQUAL” ITEMS

10.01

“DELETED”

10.02 The Contract for the Work, as awarded, will be on the basis of materials and equipment specified

or described in the Bidding Documents, and those “or-equal” or substitute or materials and
equipment subsequently approved by Engineer prior to the submittal of Bids and identified by
Addendum. No item of material or equipment will be considered by Engineer as an “or-equal” or
substitute unless written request for approval has been submitted by Bidder and has been
received by Engineer within 10 days of the issuance of the Advertisement for Bids or invitation to
Bidders. Each such request must comply with the requirements of Paragraphs 7.05 and 7.06 of
the General Conditions, and the review of the request will be governed by the principles in those
paragraphs. Each such request shall include the Manufacturer’s Certification for Compliance with
AIS. Refer to the Manufacturer’s Certification form provided in these construction Contract
Documents. The burden of proof of the merit of the proposed item is upon Bidder. Engineer’s
decision of approval or disapproval of a proposed item will be final. If Engineer approves any such
proposed item, such approval will be set forth in an Addendum issued to all registered Bidders.
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10.03

Bidders cannot rely upon approvals made in any other manner. Substitutes and “or-equal”
materials and equipment may be proposed by Contractor in accordance with Paragraphs 7.05 and
7.06 of the General Conditions after the Effective Date of the Contract. Each such requests shall
include Manufacturer’s Certification letter to document compliance. Refer to Manufacturer’s
Certification Letter provided in these Contract Documents.

All prices that Bidder sets forth in its Bid will be based on the presumption that the Contractor will
furnish the materials and equipment specified or described in the Bidding Documents, as
supplemented by Addenda. Any assumptions regarding the possibility of post-Bid approvals of
“or-equal” or substitution requests are made at Bidder’s sole risk.

ARTICLE 11—SUBCONTRACTORS, SUPPLIERS, AND OTHERS

11.01
11.02

11.03

11.04

11.05

“DELETED”

The apparent Successful Bidder, and any other Bidder so requested, must submit to Owner a list
of the Subcontractors or Suppliers proposed for the following portions of the Work within five
days after Bid opening:

A. “DELETED"

If requested by Owner, such list must be accompanied by an experience statement with pertinent
information regarding similar projects and other evidence of qualification for each such
Subcontractor or Supplier. If Owner or Engineer, after due investigation, has reasonable objection
to any proposed Subcontractor or Supplier, Owner may, before the Notice of Award is given,
request apparent Successful Bidder to submit an acceptable substitute, in which case apparent
Successful Bidder will submit a substitute, Bidder’s Bid price will be increased (or decreased) by
the difference in cost occasioned by such substitution, and Owner may consider such price
adjustment in evaluating Bids and making the Contract award.

If apparent Successful Bidder declines to make any such substitution, Owner may award the
Contract to the next lowest Bidder that proposes to use acceptable Subcontractors and Suppliers.
Declining to make requested substitutions will constitute grounds for forfeiture of the Bid security
of any Bidder. Any Subcontractor or Supplier, so listed and against which Owner or Engineer
makes no written objection prior to the giving of the Notice of Award will be deemed acceptable
to Owner and Engineer subject to subsequent revocation of such acceptance as provided in
Paragraph 7.07 of the General Conditions.

The Contractor shall not award work to Subcontractor(s) in excess of the limits stated in SC 7.07A.

ARTICLE 12—PREPARATION OF BID

12.01

The Bid Form is included with the Bidding Documents.

A. Allblanks on the Bid Form must be completed in ink and the Bid Form signed in ink. Erasures
or alterations must be initialed in ink by the person signing the Bid Form. A Bid price must be
indicated for each section, Bid item, alternate, adjustment unit price item, and unit price item
listed therein.

B. If the Bid Form expressly indicates that submitting pricing on a specific alternate item is
optional, and Bidder elects to not furnish pricing for such optional alternate item, then Bidder
may enter the words “No Bid” or “Not Applicable.”
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12.02

12.03

12.04

12.05

12.06
12.07

12.08

12.09

12.10

12.11

12.12

If Bidder has obtained the Bidding Documents as Electronic Documents, then Bidder shall prepare
its Bid on a paper copy of the Bid Form printed from the Electronic Documents version of the
Bidding Documents. The printed copy of the Bid Form must be clearly legible, printed on 8% inch
by 11-inch paper and as closely identical in appearance to the Electronic Document version of the
Bid Form as may be practical. The Owner reserves the right to accept Bid Forms which nominally
vary in appearance from the original paper version of the Bid Form, providing that all required
information and submittals are included with the Bid.

A Bid by a corporation must be executed in the corporate name by a corporate officer (whose title
must appear under the signature), accompanied by evidence of authority to sign. The corporate
address and state of incorporation must be shown.

A Bid by a partnership must be executed in the partnership name and signed by a partner (whose
title must appear under the signature), accompanied by evidence of authority to sign. The official
address of the partnership must be shown.

A Bid by a limited liability company must be executed in the name of the firm by a member or
other authorized person and accompanied by evidence of authority to sign. The state of formation
of the firm and the official address of the firm must be shown.

A Bid by an individual must show the Bidder’s name and official address.

A Bid by a joint venture must be executed by an authorized representative of each joint venturer
in the manner indicated on the Bid Form. The joint venture must have been formally established
prior to submittal of a Bid, and the official address of the joint venture must be shown.

All names must be printed in ink below the signatures.

The Bid must contain an acknowledgment of receipt of all Addenda, the numbers of which must
be filled in on the Bid Form.

Postal and e-mail addresses and telephone number for communications regarding the Bid must
be shown.

The Bid must contain evidence of Bidder’s authority to do business in the state where the Project
is located, or Bidder must certify in writing that it will obtain such authority within the time for
acceptance of Bids and attach such certification to the Bid.

If Bidder is required to be licensed to submit a Bid or perform the Work in the state where the
Project is located, the Bid must contain evidence of Bidder’s licensure, or Bidder must certify in
writing that it will obtain such licensure within the time for acceptance of Bids and attach such
certification to the Bid. Bidder’s state contractor license number, if any, must also be shown on
the Bid Form.

ARTICLE 13—BASIS OF BID

13.01

13.02

Lump Sum
A. Bidders must submit a Bid on a lump sum basis as set forth in the Bid Form.
Base Bid with Alternates

A. Bidders must submit a Bid on a lump sum basis for the base Bid and include a separate price
for each alternate described in the Bidding Documents and as provided for in the Bid Form.
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13.03

13.04
13.05

13.06

13.07

The price for each alternate will be the amount added to or deleted from the base Bid if
Owner selects the alternate.

B. Inthe comparison of Bids, alternates will be applied in the same order of priority as listed in
the Bid Form.

SectionalBid

“Deleted”

Unit Price

A. Bidders must submit a Bid on a unit price basis for each item of Work listed in the unit price
section of the Bid Form.

B. The “Bid Price” (sometimes referred to as the extended price) for each unit price Bid item
will be the product of the “Estimated Quantity”, which Owner or its representative has set
forth in the Bid Form, for the item and the corresponding “Bid Unit Price” offered by the
Bidder. The total of all unit price Bid items will be the sum of these “Bid Prices”; such total
will be used by Owner for Bid comparison purposes. The final quantities and Contract Price
will be determined in accordance with Paragraph 13.03 of the General Conditions.

C. Discrepancies between the multiplication of units of Work and unit prices will be resolved in
favor of the unit prices. Discrepancies between the indicated sum of any column of figures
and the correct sum thereof will be resolved in favor of the correct sum.

Allowances

A. For cash allowances the Bid price must include such amounts as the Bidder deems proper for
Contractor's overhead, costs, profit, and other expenses on account of cash allowances, if
any, named in the Contract Documents, in accordance with Paragraph 13.02.B of the General
Conditions.

“Deleted”

ARTICLE 14—SUBMITTAL OF BID

14.01

14.02

The Bidding Documents include one separate unbound copy of the Bid Form, and, if required, the
Bid Bond Form. The unbound copy of the Bid Form is to be completed and submitted with the Bid
security and the other documents required to be submitted under the terms of Article 2 of the
Bid Form.

A Bid must be received no later than the date and time prescribed and at the place indicated in
the Advertisement or invitation to bid and must be enclosed in a plainly marked package with the
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Project title, and, if applicable, the designated portion of the Project for which the Bid is
submitted, the name and address of Bidder, and must be accompanied by the Bid security and
other required documents. If a Bid is sent by mail or other delivery system, the sealed envelope
containing the Bid must be enclosed in a separate package plainly marked on the outside with the
notation “BID ENCLOSED.” A mailed Bid must be addressed to the location designated in the
Advertisement.

14.03 Bids received after the date and time prescribed for the opening of bids, or not submitted at the
correct location or in the designated manner, will not be accepted and will be returned to the
Bidder unopened.

ARTICLE 15—MODIFICATION AND WITHDRAWAL OF BID

15.01 An unopened Bid may be withdrawn by an appropriate document duly executed in the same
manner that a Bid must be executed and delivered to the place where Bids are to be submitted
prior to the date and time for the opening of Bids. Upon receipt of such notice, the unopened Bid
will be returned to the Bidder.

15.02 If a Bidder wishes to modify its Bid prior to Bid opening, Bidder must withdraw its initial Bid in the
manner specified in Paragraph 15.01 and submit a new Bid prior to the date and time for the
opening of Bids.

15.03 If within 24 hours after Bids are opened any Bidder files a duly signed written notice with Owner
and promptly thereafter demonstrates to the reasonable satisfaction of Owner that there was a
material and substantial mistake in the preparation of its Bid, the Bidder may withdraw its Bid,
and the Bid security will be returned. Thereafter, if the Work is rebid, the Bidder will be
disqualified from further bidding on the Work.

ARTICLE 16—OPENING OF BIDS

16.01 Bids will be opened at the time and place indicated in the advertisement or invitation to bid and,
unless obviously non-responsive, read aloud publicly. An abstract of the amounts of the base Bids
and major alternates, if any, will be made available to Bidders after the opening of Bids.

ARTICLE 17—BIDS TO REMAIN SUBJECT TO ACCEPTANCE

17.01 All Bids will remain subject to acceptance for the period of time stated in the Bid Form, but Owner
may, in its sole discretion, release any Bid and return the Bid security prior to the end of this
period.

ARTICLE 18—EVALUATION OF BIDS AND AWARD OF CONTRACT

18.01 Owner reserves the right to reject any or all Bids, including without limitation, nonconforming,
nonresponsive, unbalanced, or conditional Bids. Owner also reserves the right to waive all minor
Bid informalities not involving price, time, or changes in the Work.

18.02 Owner will reject the Bid of any Bidder that Owner finds, after reasonable inquiry and evaluation,
to not be responsible.

18.03 If Bidder purports to add terms or conditions to its Bid, takes exception to any provision of the
Bidding Documents, or attempts to alter the contents of the Contract Documents for purposes of

EJCDC® C-200, Instructions to Bidders for Construction Contract.
Copyright® 2018 National Society of Professional Engineers, American Council of Engineering Companies,
and American Society of Civil Engineers. All rights reserved.
Page 10 of 12



18.04

18.05

18.06

18.07

the Bid, whether in the Bid itself or in a separate communication to Owner or Engineer, then
Owner will reject the Bid as nonresponsive.

If Owner awards the contract for the Work, such award will be to the lowest, responsive,
responsible bidder.

Evaluation of Bids

A. In evaluating Bids, Owner will consider whether the Bids comply with the prescribed
requirements, and such alternates, unit prices, and other data, as may be requested in the
Bid Form or prior to the Notice of Award.

B. Inthe comparison of Bids, alternates will be applied in the same order of priority as listed in
the Bid Form. To determine the Bid prices for purposes of comparison, Owner will announce
to all bidders a “Base Bid plus alternates” budget after receiving all Bids, but prior to opening
them. For comparison purposes alternates will be accepted, following the order of priority
established in the Bid Form, until doing so would cause the budget to be exceeded. After
determination of the Successful Bidder based on this comparative process and on the
responsiveness, responsibility, and other factors set forth in these Instructions, the award
may be made to said Successful Bidder on its base Bid and any combination of its additive
alternate Bids for which Owner determines funds will be available at the time of award.

C. For determination of the apparent low Bidder(s) when sectional bids are submitted, Bids will
be compared on the basis of the aggregate of the Bids for separate sections and the Bids for
combined sections that result in the lowest total amount for all of the Work.

D. For the determination of the apparent low Bidder when unit price bids are submitted, Bids
will be compared on the basis of the total of the products of the estimated quantity of each
item and unit price Bid for that item, together with any lump sum items.

E. “DELETED”
F. “DELETED”

In evaluating whether a Bidder is responsible, Owner will consider the qualifications of the Bidder
and may consider the qualifications and experience of Subcontractors and Suppliers proposed for
those portions of the Work for which the identity of Subcontractors and Suppliers must be
submitted as provided in the Bidding Documents.

Owner may conduct such investigations as Owner deems necessary to establish the responsibility,
qualifications, and financial ability of Bidders and any proposed Subcontractors or Suppliers.

ARTICLE 19—BONDS AND INSURANCE

19.01

Article 6 of the General Conditions, as may be modified by the Supplementary Conditions, sets
forth Owner’s requirements as to performance and payment bonds, other required bonds (if any),
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19.02

and insurance. When the Successful Bidder delivers the executed Agreement to Owner, it must
be accompanied by required bonds and insurance documentation.

Article 8, Bid Security, of these Instructions, addresses any requirements for providing bid bonds
as part of the bidding process.

ARTICLE 20—SIGNING OF AGREEMENT

20.01

When Owner issues a Notice of Award to the Successful Bidder, it will be accompanied by the
unexecuted counterparts of the Agreement along with the other Contract Documents as
identified in the Agreement. Within 15 days thereafter, Successful Bidder must execute and
deliver the required number of counterparts of the Agreement and any bonds and insurance
documentation required to be delivered by the Contract Documents to Owner. Within 10 days
thereafter, Owner will deliver one fully executed counterpart of the Agreement to Successful
Bidder, together with printed and electronic copies of the Contract Documents as stated in
Paragraph 2.02 of the General Conditions.

ARTICLE 21—SALES AND USE TAXES

21.01

Owner is exempt from West Virginia state sales and use taxes on materials and equipment to be
incorporated in the Work. Said taxes must not be included in the Bid. Refer to Paragraph SC-7.10
of the Supplementary Conditions for additional information.

ARTICLE 22—CONTRACTS TO BE ASSIGNED

22.01

Recipient shall not entertain the use of the businesses that are listed on the “Excluded Parties List
System” at www.sam.gov in accordance with 2 CFR Part 1532 and Subpart B and C of 2 CFR Part
180.

ARTICLE 23 - FEDERAL REQUIREMENTS

23.01

23.02

23.03

This project will be partially funded with Federal funds from the United States Department of
Commerce, Economic Development Administration and therefore is subject to the Federal laws
and regulations associated with that program.

All requirements in OMB Number 0610-0096, U.S. Department of Commerce, Economic
Development Administration, EDA Contracting Provisions for Construction Projects apply.

If conflicts arise between BEDA contract language, State Requirements, EDA Contracting
Provisions, specifications, supplemental specifications, or special provisions, the Federal/EDA
requirements or most conservative approach must be taken.
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BID FORM FOR CONSTRUCTION CONTRACT

The terms used in this Bid with initial capital letters have the meanings stated in the Instructions to
Bidders, the General Conditions, and the Supplementary Conditions.

ARTICLE 1—OWNER AND BIDDER

1.01  This Bid is submitted to: Bluefield WV Economic Development Authority (BEDA)

1.02 The undersigned Bidder proposes and agrees, if this Bid is accepted, to enter into an Agreement
with Owner in the form included in the Bidding Documents to perform all Work as specified or
indicated in the Bidding Documents for the prices and within the times indicated in this Bid and
in accordance with the other terms and conditions of the Bidding Documents.

ARTICLE 2—ATTACHMENTS TO THIS BID

2.01 The following documents are submitted with and made a condition of this Bid:
A. Required Bid security;

Evidence of authority to do business in the state of the Project; or a written covenant to obtain
such authority within the time for acceptance of Bids;

C. Contractor’s license number as evidence of Bidder’s State Contractor’s License or a covenant
by Bidder to obtain said license within the time for acceptance of Bids;

D. USDOC Form CD-512, Certification Regarding Lobbying — Lower Tier Covered Transactions;
E. Certification of Receipt of Addenda;

ARTICLE 3—BASIS OF BID—LUMP SUM BID AND UNIT PRICES

3.01 Bids
A. Bidder will perform the following Work at the indicated LUMP SUM price:

Base Bid - West Entrance (LUMP SUM)
Item SPEC Description Unit | Estimated | Unit Price Bid Amount
No. Quantity
1 WVDOH | Mobilization LS 1 S S
204
2 WVDOH | Construction Survey LS 1 S S
639
WVDOH | As-Built Survey LS 1 S $
639
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3 WVDOH | Maintenance of Traffic LS 1
636
4 WVDOH | 4" Pavement Marking LF 172
663
5 WVDOH | Regular Excavation cy 73
207
6 WVDOH | Asphalt Concrete Surface | TON | 78
401 Course (Superpave
Asphalt Wearing Course
SG Type 12.5)
7 WVDOH | Asphalt Concrete Base TON | 172
401 Course (Superpave
Asphalt Base Course SG
Type 25)
8 WVDOH | Class 1 Aggregate Base TON | 313
307 Course
9 WVDOH | St'd Combination Curb LF 43
610 and Gutter
10 WVDOH | Radial Combination Curb | LF 113
610 and Gutter
11 WVDOH | Saw-Cut Asphalt LF 300
401 Pavement
12 WVDOH | Remove and Dispose cY 127
207.6.3.2 | Existing Stone/Site
Grading & Prep.
13 WVDOH | Demolition and Disposal | SY 311
207.6.3.2 | of Pavement (Flexible)
14 WVDOH | Remove and Dispose of LF 220
207.6.3.2 | Existing Drainage Pipe
15 WVDOH | Remove and Dispose of EA 1
207.6.3.2 | Existing Drainage
Structure
16 WVDOH | 15" HDPE Pipe LF 73
714

EJCDC® C-410, Bid Form for Construction Contract.
Copyright® 2018 National Society of Professional Engineers, American Council of Engineering Companies,
and American Society of Civil Engineers. All rights reserved.
Page 2 of 10



17 WVDOH | 24" Concrete Pipe CLIIl & | LF 8 S S
714 Connection to Existing

18 WVDOH 24" Pipe Culvert EA 1 S S
DR-2 Wingwall DR-2

19 WVDEP Dry Riprap Class | TON | 202 S S
3.23

20 WVDEP Inlet Protection EA |2 S S
3.33

21 WVDEP | Culvert Inlet Protection EA |2 S S
3.29

22 WVDEP | Construction Entrance EA |1 S S
3.02

23 WVDEP | Temporary Seed LB 8 S S
3.10

24 WVDEP Overseeding LB 19 S S
3.11

25 WVDEP Regular Seed LB 24 S S
3.11

26 WVDEP Lime TON | 0.4 S S
3.11

27 WVDEP | Fertilizer LB 23.4 S $
3.11

Total Lump Sum Base Bid S
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B. Bidder will perform the following Work at the indicated LUMP SUM price:

Additive A Bid - East Entrance (LUMP SUM)

Iltem Description Unit | Estimated | Bid Unit Price | Bid Amount
No. Quantity
Al WVDOH | Maintenance of Traffic LS 1 S S
636
A2 WVDOH | 4" Pavement Marking LF 576 S S
663
A3 WVDOH | Pavment Symbol EA 3 S S
663 Marking Turn Arrow
Ad WVDOH | Regular Excavation cYy 73 S S
207
A5 WVDOH | Asphalt Concrete TON | 88 S S
401 Surface Course
(Superpave Asphalt
Wearing Course SG Type
12.5)
A6 WVDOH | Asphalt Concrete Base TON | 193 S S
401 Course (Superpave
Asphalt Base Course SG
Type 25)
A7 WVDOH | Class 1 Aggregate Base | TON | 350 S S
307 Course
A8 WVDOH | Saw-Cut Asphalt LF 465 S S
401 Pavement
A9 WVDOH | Remove and Dispose cy 61 S S

207.6.3.2 | Existing Stone/Site
Grading & Prep.

A10 WVDOH | Remove and Dispose of | SY 492 S S
207.6.3.2 | Pavement (Flexible)

Al1 WVDEP | Dry Riprap Class | TON | 65 S S
3.23

A12 WVDEP | Culvert Inlet Protection | EA 2 S S
3.29

A13 WVDEP | Construction Entrance EA 1 S S
3.02

Al4 WVDEP | Temporary Seed LB 17 $ S
3.10

A15 WVDEP | Overseeding LB 41 S S
3.11

Al6 WVDEP | Regular Seed LB 51 S $
3.11

Al17 WVDEP Lime TON | 1 S S
3.11
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A18 WVDEP Fertilizer LB 50 S S
3.11

Total Lump Sum Additive 1 Bid S

C. Bidder will perform the following Work at the indicated UNIT PRICE prices:

Additive B Bid - Additional Paving (UNIT PRICE)

Iltem Description Unit | Estimated | Bid Unit Price | Bid Amount
No. Quantity
B1 WVDOH | Asphalt Concrete TON | 174 S S

401 Surface Course

(Superpave Asphalt
Wearing Course SG Type

12.5)
B2 WVDOH | Asphalt Concrete Base TON | 382 S S
307 Course (Superpave
Asphalt Base Course SG
Type 25)
B3 WVDOH | Class 1 Aggregate Base | TON | 695 S S
307 Course
B4 WVDOH | Remove and Dispose cY 620 S S

207.6.3.2 | Existing Stone/Site
Grading & Prep.

B5 WVDEP | Temporary Seed LB 15 S S
3.10

B6 WVDEP | Overseeding LB 36 S S
3.11

B7 WVDEP Regular Seed LB 45 S S
3.11

B8 WVDEP Lime TON | 1 S S
3.11

B9 WVDEP Fertilizer LB 50 S S
3.11

Total Unit Price Additive 2 Bid S
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3.02

D.

Bidder acknowledges that:

1.

Bids shall be LUMP SUM and shall include ALL WORK necessary to complete the project
to the full intent of the plans and accompanying bid documents. Estimated quantities
are provided above, but are not intended to over-ride information shown on the Plans,
and do not include all incidentals necessary to complete the work. The Lump Sum price
provided by the bidder includes all labor and material quantities required to perform
the project to WVDOH and WVDEP Standards.

a. *Bid items B1-B9 (Entire Additive Bid B) shall be paid on a unit price basis and
guantities shown are approximate. Unit price work shall include ALL WORK
necessary to complete those items to the full intent of the plans and accompanying
bid documents.

In the event that a Change Order becomes necessary during the life of the project. the
Contractor will be paid extra or shall credit the Owner, as the case may be, on the basis
of the unit prices quoted herein; these quantities are not to be used for routine over-
runs or under-runs, unless the change is so significant as to justify a Change Order as
defined in Section 11.09 of the Standard General Conditions. Prices shall include all
overhead, profit, labor, materials. equipment and incidental work and shall be the sum
total compensation payable or creditable for such items of work in place. These unit
prices shall be good for the duration of the contract.

The Owner reserves the right to reject individual unit price included above and intended
for use in Change Orders only, rejections may be due to be token bid items,
irregularities, or unbalancing. Items listed above may or may not be on the bid plans.
Unit prices shall be provided for each item. If a change order is required during
construction that utilizes a unit price that is otherwise rejected, the price for that work
will be determined based on Section 11.07 of the Standard General Conditions. Bids may
be deemed unresponsive if a unit price is not provided for every item listed on the bid
form. All items listed on the bid form shall total the Lump Sum bid amount.

Total Project Bid Price (Lump Sum and Unit Prices)

Total Base Bid Price (LUMP SUM)

Total Additive 1 Bid Price (LUMP SUM)

Total Additive 2 Bid Price (UNIT PRICE)

Total Project Bid Price (Including Base, Additive 1, & Additive 2 Bids)

& R PR

ARTICLE 4—BASIS OF BID—COST-PLUS FEE - DELETED

ARTICLE 5—PRICE-PLUS-TIME BID - DELETED

ARTICLE 6—TIME OF COMPLETION

6.01

Bidder agrees that the Work will be substantially complete and will be completed and ready for
final payment in accordance with Paragraph 15.06 of the General Conditions on or before the
dates or within the number of calendar days indicated in the Agreement.
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6.02  ”DELETED”

6.03  ”"DELETED”

6.04  Bidder accepts the provisions of the Agreement as to liquidated damages.

ARTICLE 7—BIDDER’S ACKNOWLEDGEMENTS: ACCEPTANCE PERIOD, INSTRUCTIONS, AND RECEIPT OF
ADDENDA

7.01  Bid Acceptance Period

A. This Bid will remain subject to acceptance for 90 days after the Bid opening, or for such longer
period of time that Bidder may agree to in writing upon request of Owner.

7.02  Instructions to Bidders

A. Bidder accepts all of the terms and conditions of the Instructions to Bidders, including without
limitation those dealing with the disposition of Bid security.

7.03  Receipt of Addenda
A. Bidder hereby acknowledges receipt of the following Addenda:

Addendum Number Addendum Date

ARTICLE 8—BIDDER’S REPRESENTATIONS AND CERTIFICATIONS

8.01 Bidder’s Representations
A. In submitting this Bid, Bidder represents the following:
1. Bidder has examined and carefully studied the Bidding Documents, including Addenda.

2. Bidder has visited the Site, conducted a thorough visual examination of the Site and
adjacent areas, and become familiar with the general, local, and Site conditions that may
affect cost, progress, and performance of the Work.

3. Bidder is familiar with all Laws and Regulations that may affect cost, progress, and
performance of the Work, including all American Iron and Steel requirements.

4. Bidder has carefully studied the reports of explorations and tests of subsurface conditions
at or adjacent to the Site and the drawings of physical conditions relating to existing
surface or subsurface structures at the Site that have been identified in the
Supplementary Conditions, with respect to the Technical Data in such reports and
drawings.

5. Bidder has carefully studied the reports and drawings relating to Hazardous
Environmental Conditions, if any, at or adjacent to the Site that have been identified in
the Supplementary Conditions, with respect to Technical Data in such reports and
drawings.

6. Bidder has considered the information known to Bidder itself; information commonly
known to contractors doing business in the locality of the Site; information and
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10.

11.

observations obtained from visits to the Site; the Bidding Documents; and the Technical
Data identified in the Supplementary Conditions or by definition, with respect to the
effect of such information, observations, and Technical Data on (a) the cost, progress, and
performance of the Work; (b)the means, methods, techniques, sequences, and
procedures of construction to be employed by Bidder, if selected as Contractor; and
(c) Bidder’s (Contractor’s) safety precautions and programs.

Based on the information and observations referred to in the preceding paragraph, Bidder
agrees that no further examinations, investigations, explorations, tests, studies, or data
are necessary for the performance of the Work at the Contract Price, within the Contract
Times, and in accordance with the other terms and conditions of the Contract.

Bidder is aware of the general nature of work to be performed by Owner and others at
the Site that relates to the Work as indicated in the Bidding Documents.

Bidder has given Engineer written notice of all conflicts, errors, ambiguities, or
discrepancies that Bidder has discovered in the Bidding Documents, and of discrepancies
between Site conditions and the Contract Documents, and the written resolution thereof
by Engineer is acceptable to Contractor.

The Bidding Documents are generally sufficient to indicate and convey understanding of
all terms and conditions for performance and furnishing of the Work.

The submission of this Bid constitutes an incontrovertible representation by Bidder that
without exception the Bid and all prices in the Bid are premised upon performing and
furnishing the Work required by the Bidding Documents.

8.02  Bidder’s Certifications

A. The Bidder certifies the following:

1.

This Bid is genuine and not made in the interest of or on behalf of any undisclosed
individual or entity and is not submitted in conformity with any collusive agreement or
rules of any group, association, organization, or corporation.

Bidder has not directly or indirectly induced or solicited any other Bidder to submit a false
or sham Bid.

Bidder has not solicited or induced any individual or entity to refrain from bidding.

Bidder has not engaged in corrupt, fraudulent, collusive, or coercive practices in
competing for the Contract. For the purposes of this Paragraph 8.02.A:

a. Corrupt practice means the offering, giving, receiving, or soliciting of anything of value
likely to influence the action of a public official in the bidding process.

b. Fraudulent practice means an intentional misrepresentation of facts made (a) to
influence the bidding process to the detriment of Owner, (b) to establish bid prices at
artificial non-competitive levels, or (c) to deprive Owner of the benefits of free and
open competition.

c. Collusive practice means a scheme or arrangement between two or more Bidders,
with or without the knowledge of Owner, a purpose of which is to establish bid prices
at artificial, non-competitive levels.
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d. Coercive practice means harming or threatening to harm, directly or indirectly,
persons or their property to influence their participation in the bidding process or
affect the execution of the Contract.
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BIDDER hereby submits this Bid as set forth above:

Bidder:
(typed or printed name of organization)
By:
(individual’s signature)

Name:

(typed or printed)
Title:

(typed or printed)
Date:

(typed or printed)

If Bidder is a corporation, a partnership, or a joint venture, attach evidence of authority to sign.

Attest:
(individual’s signature)
Name:
(typed or printed)
Title:
(typed or printed)
Date:
(typed or printed)
Address for giving notices:
Bidder’s Contact:
Name:
(typed or printed)
Title:
(typed or printed)
Phone:
Email:
Address:

Bidder’s Contractor License No.: (if applicable)
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EJCDC=

BID BOND (PENAL SUM FORM)
Bidder Surety

Name: [Full formal name of Bidder]

Address (principal place of business):
[Address of Bidder’s principal place of business]

Name: [Full formal name of Surety]

Address (principal place of business):
[Address of Surety’s principal place of business]

Owner
Name: [Full formal name of Owner]

Address (principal place of business):
[Address of Owner’s principal place of business]

Bid
Project (name and location):

[Owner project/contract name, and location of
the project]

Bid Due Date:  [Enter date bid is due]

Bond
Penal Sum: [Amount]

Date of Bond: [Date]

Surety and Bidder, intending to be legally bound hereby, subject to the terms set forth in this Bid Bond,
do each cause this Bid Bond to be duly executed by an authorized officer, agent, or representative.

Bidder Surety
(Full formal name of Bidder) (Full formal name of Surety) (corporate seal)
By: By:
(Signature) (Signature) (Attach Power of Attorney)
Name: Name:
(Printed or typed) (Printed or typed)
Title: Title:
Attest: Attest:
(Signature) (Signature)
Name: Name:
(Printed or typed) (Printed or typed)
Title: Title:

Notes: (1) Note: Addresses are to be used for giving any required notice. (2) Provide execution by any additional parties, such as

joint venturers, if necessary.
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10.

11.

Bidder and Surety, jointly and severally, bind themselves, their heirs, executors, administrators, successors,
and assigns to pay to Owner upon default of Bidder the penal sum set forth on the face of this Bond.
Payment of the penal sum is the extent of Bidder’s and Surety’s liability. Recovery of such penal sum under
the terms of this Bond will be Owner’s sole and exclusive remedy upon default of Bidder.

Default of Bidder occurs upon the failure of Bidder to deliver within the time required by the Bidding
Documents (or any extension thereof agreed to in writing by Owner) the executed Agreement required by
the Bidding Documents and any performance and payment bonds required by the Bidding Documents.

This obligation will be null and void if:

3.1. Owner accepts Bidder’s Bid and Bidder delivers within the time required by the Bidding Documents
(or any extension thereof agreed to in writing by Owner) the executed Agreement required by the
Bidding Documents and any performance and payment bonds required by the Bidding Documents, or

3.2. All Bids are rejected by Owner, or

3.3. Owner fails to issue a Notice of Award to Bidder within the time specified in the Bidding Documents
(or any extension thereof agreed to in writing by Bidder and, if applicable, consented to by Surety
when required by Paragraph 5 hereof).

Payment under this Bond will be due and payable upon default of Bidder and within 30 calendar days after
receipt by Bidder and Surety of written notice of default from Owner, which notice will be given with
reasonable promptness, identifying this Bond and the Project and including a statement of the amount
due.

Surety waives notice of any and all defenses based on or arising out of any time extension to issue Notice
of Award agreed to in writing by Owner and Bidder, provided that the total time for issuing Notice of Award
including extensions does not in the aggregate exceed 120 days from the Bid due date without Surety’s
written consent.

No suit or action will be commenced under this Bond prior to 30 calendar days after the notice of default
required in Paragraph 4 above is received by Bidder and Surety, and in no case later than one year after
the Bid due date.

Any suit or action under this Bond will be commenced only in a court of competent jurisdiction located in
the state in which the Project is located.

Notices required hereunder must be in writing and sent to Bidder and Surety at their respective addresses
shown on the face of this Bond. Such notices may be sent by personal delivery, commercial courier, or by
United States Postal Service registered or certified mail, return receipt requested, postage pre-paid, and
will be deemed to be effective upon receipt by the party concerned.

Surety shall cause to be attached to this Bond a current and effective Power of Attorney evidencing the
authority of the officer, agent, or representative who executed this Bond on behalf of Surety to execute,
seal, and deliver such Bond and bind the Surety thereby.

This Bond is intended to conform to all applicable statutory requirements. Any applicable requirement of
any applicable statute that has been omitted from this Bond will be deemed to be included herein as if set
forth at length. If any provision of this Bond conflicts with any applicable statute, then the provision of said
statute governs and the remainder of this Bond that is not in conflict therewith continues in full force and
effect.

The term “Bid” as used herein includes a Bid, offer, or proposal as applicable.

EJCDC® C-430, Bid Bond (Penal Sum Form).
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ARTICLE 1—GENERAL INFORMATION

1.01 Provide contact information for the Business:

Legal Name of Business:

Corporate Office

Name: Phone number:

Title: Email address:

Business address of corporate office:

Local Office
Name: Phone number:
Title: Email address:

Business address of local office:

1.02  Provide information on the Business’s organizational structure:

Form of Business: | [ Sole Proprietorship [1 Partnership [ Corporation

I Limited Liability Company O Joint Venture comprised of the following companies:

1.

2.

3.

Provide a separate Qualification Statement for each Joint Venturer.

Date Business was formed: State in which Business was formed:

Is this Business authorized to operate in the Project location? | [ Yes [0 No [J Pending

1.03 Identify all businesses that own Business in whole or in part (25% or greater), or that are wholly
or partly (25% or greater) owned by Business:

Name of business: Affiliation:
Address:
Name of business: Affiliation:
Address:
Name of business: Affiliation:
Address:
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1.04  Provide information regarding the Business’s officers, partners, and limits of authority.

Name: Title:
Authorized to sign contracts: [ Yes [1 No Limit of Authority: | $
Name: Title:
Authorized to sign contracts: [ Yes [1 No Limit of Authority: | $
Name: Title:
Authorized to sign contracts: [ Yes [1 No Limit of Authority: | $
Name: Title:

ARTICLE 2—LICENSING

2.01  Provide information regarding licensure for Business:

Name of License:

Licensing Agency:

License No: Expiration Date:

Name of License:

Licensing Agency:

License No: Expiration Date:

ARTICLE 3—DIVERSE BUSINESS CERTIFICATIONS

3.01 Provide information regarding Business’s Diverse Business Certification, if any. Provide evidence
of current certification.

Certification

Certification Certifying Agency Date

[ Disadvantaged Business Enterprise

I Minority Business Enterprise

[J Woman-Owned Business Enterprise

1 Small Business Enterprise

[ Disabled Business Enterprise

[ Veteran-Owned Business Enterprise

[ Service-Disabled Veteran-Owned Business

[0 HUBZone Business (Historically
Underutilized) Business

O Other

[0 None
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ARTICLE 4—SAFETY

4.01 Provide information regarding Business’s safety organization and safety performance.

Name of Business’s Safety Officer:

Safety Certifications

Certification Name Issuing Agency Expiration

4.02  Provide Worker’s Compensation Insurance Experience Modification Rate (EMR), Total Recordable
Frequency Rate (TRFR) for incidents, and Total Number of Recorded Manhours (MH) for the last
3 years and the EMR, TRFR, and MH history for the last 3 years of any proposed Subcontractor(s)
that will provide Work valued at 10% or more of the Contract Price. Provide documentation of
the EMR history for Business and Subcontractor(s).

Year

Company EMR | TRFR | MH EMR | TRFR | MH EMR | TRFR | MH

ARTICLE 5—FINANCIAL

5.01 Provide information regarding the Business’s financial stability. Provide the most recent audited
financial statement, and if such audited financial statement is not current, also provide the most
current financial statement.

Financial Institution:

Business address:

Date of Business’s most recent financial statement: O Attached

Date of Business’s most recent audited financial statement: O Attached

Financial indicators from the most recent financial statement

Contractor’s Current Ratio (Current Assets + Current Liabilities)

Contractor’s Quick Ratio ((Cash and Cash Equivalents + Accounts Receivable +
Short Term Investments) + Current Liabilities)
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ARTICLE 6—SURETY INFORMATION

6.01  Provide information regarding the surety company that will issue required bonds on behalf of the
Business, including but not limited to performance and payment bonds.

Surety Name:

Surety is a corporation organized and existing under the laws of the state of:

Is surety authorized to provide surety bonds in the Project location? | [0 Yes [1 No

Is surety listed in “Companies Holding Certificates of Authority as Acceptable Sureties on
Federal Bonds and as Acceptable Reinsuring Companies” published in Department Circular 570
(as amended) by the Bureau of the Fiscal Service, U.S. Department of the Treasury?

I Yes [0 No

Mailing Address

(principal place of business):

Physical Address

(principal place of business):

Phone (main): Phone (claims):

ARTICLE 7—INSURANCE

7.01  Provide information regarding Business’s insurance company(s), including but not limited to its
Commercial General Liability carrier. Provide information for each provider.

Name of insurance provider, and type of policy (CLE, auto, etc.): |
Insurance Provider Type of Policy (Coverage Provided)

Are providers licensed or authorized to issue policies in the Project location? I Yes LI No
Does provider have an A.M. Best Rating of A-VII or better? I Yes LI No
Mailing Address

(principal place of business):

Physical Address
(principal place of business):

Phone (main): Phone (claims):
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ARTICLE 8—CONSTRUCTION EXPERIENCE

8.01

8.02

8.03
8.04

8.05

Provide information that will identify the overall size and capacity of the Business.

Average number of current full-time employees:

Estimate of revenue for the current year:

Estimate of revenue for the previous year:

Provide information regarding the Business’s previous contracting experience.

Years of experience with projects like the proposed project:

As a general contractor: As a joint venturer:

Has Business, or a predecessor in interest, or an affiliate identified in Paragraph 1.03:

Been disqualified as a bidder by any local, state, or federal agency within the last 5 years?
I Yes (1 No

Been barred from contracting by any local, state, or federal agency within the last 5 years?
I Yes (1 No

Been released from a bid in the past 5 years? [ Yes [1 No

Defaulted on a project or failed to complete any contract awarded to it? [1 Yes [1 No

Refused to construct or refused to provide materials defined in the contract documents or in
a change order? [ Yes [1 No

Been a party to any currently pending litigation or arbitration? [ Yes [1 No

Provide full details in a separate attachment if the response to any of these questions is Yes.

List all projects currently under contract in Schedule A and provide indicated information.

List a minimum of three and a maximum of six projects completed in the last 5 years in Schedule B
and provide indicated information to demonstrate the Business’s experience with projects similar
in type and cost of construction.

In Schedule C, provide information on key individuals whom Business intends to assign to the
Project. Provide resumes for those individuals included in Schedule C. Key individuals include the
Project Manager, Project Superintendent, Quality Manager, and Safety Manager. Resumes may
be provided for Business’s key leaders as well.

ARTICLE 9—REQUIRED ATTACHMENTS

9.01

Provide the following information with the Statement of Qualifications:

A. If Business is a Joint Venture, separate Qualifications Statements for each Joint Venturer, as
required in Paragraph 1.02.

B. Diverse Business Certifications if required by Paragraph 3.01.
C. Certification of Business’s safety performance if required by Paragraph 4.02.

D. Financial statements as required by Paragraph 5.01.
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Attachments providing additional information as required by Paragraph 8.02.
Schedule A (Current Projects) as required by Paragraph 8.03.

Schedule B (Previous Experience with Similar Projects) as required by Paragraph 8.04.

T o m m

Schedule C (Key Individuals) and resumes for the key individuals listed, as required by
Paragraph 8.05.

I.  Additional items as pertinent.

This Statement of Qualifications is offered by:

Business:
(typed or printed name of organization)
By:
(individual’s signature)

Name:

(typed or printed)
Title:

(typed or printed)
Date:

(date signed)

(If Business is a corporation, a partnership, or a joint venture, attach evidence of authority to sign.)

Attest:
(individual’s signature)

Name:

(typed or printed)
Title:

(typed or printed)
Address for giving notices:
Designated Representative:
Name:

(typed or printed)
Title:

(typed or printed)
Address:
Phone:
Email:

EJCDC C-451, Qualifications Statement.
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Schedule A—Current Projects

Name of Organization

Project Owner

‘ Project Name |

General Description of P

roject

Project Cost

‘ Date Project

Key Project Personnel

Project Manager

Project Superintendent

Safety Manager

Quality Control Manager

Name

Reference Contact Information (listing names indicates approval to contacting the names individuals as a reference)

Name

Title/Position

Organization

Telephone

Email

Owner

Designer

Construction Manager

Project Owner

‘ Project Name |

General Description of Project ‘

Project Cost

‘ Date Project

Key Project Personnel

Project Manager

Project Superintendent

Safety Manager

Quality Control Manager

Name

Reference Contact Information (listing names indicates approval to contacting the names individuals as a reference)

Name

Title/Position

Organization

Telephone

Email

Owner

Designer

Construction Manager

Project Owner

‘ Project Name |

General Description of Project ‘

Project Cost

‘ Date Project

Key Project Personnel

Project Manager

Project Superintendent

Safety Manager

Quality Control Manager

Name

Reference Contact Information (listing names indicates approval to contacting the names individuals as a reference)

Name

Title/Position

Organization

Telephone

Email

Owner

Designer

Construction Manager

EJCDC® C-451, Qualifications Statement—Schedule A—Current Projects.
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Schedule B—Previous Experience with Similar Projects

Name of Organization

Project Owner

‘ Project Name |

General Description of Project

Project Cost

‘ Date Project

Key Project Personnel

Project Manager

Project Superintendent

Safety Manager

Quality Control Manager

Name
Reference Contact Information (listing names indicates approval to contacting the names individuals as a reference)
Name Title/Position Organization Telephone Email
Owner
Designer
Construction Manager

Project Owner ‘ ‘ Project Name |

General Description of Project ‘

Project Cost ‘ Date Project ‘

Key Project Personnel Project Manager Project Superintendent Safety Manager

Quality Control Manager

Name
Reference Contact Information (listing names indicates approval to contacting the names individuals as a reference)
Name Title/Position Organization Telephone Email
Owner
Designer
Construction Manager

Project Owner ‘ ‘ Project Name |

General Description of Project ‘

Project Cost ‘ Date Project ‘

Key Project Personnel Project Manager Project Superintendent Safety Manager

Quality Control Manager

Name
Reference Contact Information (listing names indicates approval to contacting the names individuals as a reference)
Name Title/Position Organization Telephone Email
Owner
Designer
Construction Manager

EJCDC® C-451, Qualifications Statement—Schedule B—Previous Experience with Similar Projects.
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Schedule B—Previous Experience with Similar Projects

Name of Organization

Project Owner

‘ Project Name |

General Description of Project

Project Cost

‘ Date Project

Key Project Personnel

Project Manager

Project Superintendent

Safety Manager

Quality Control Manager

Name
Reference Contact Information (listing names indicates approval to contacting the names individuals as a reference)
Name Title/Position Organization Telephone Email
Owner
Designer
Construction Manager

Project Owner ‘ ‘ Project Name |

General Description of Project ‘

Project Cost ‘ Date Project ‘

Key Project Personnel Project Manager Project Superintendent Safety Manager

Quality Control Manager

Name
Reference Contact Information (listing names indicates approval to contacting the names individuals as a reference)
Name Title/Position Organization Telephone Email
Owner
Designer
Construction Manager

Project Owner ‘ ‘ Project Name |

General Description of Project ‘

Project Cost ‘ Date Project ‘

Key Project Personnel Project Manager Project Superintendent Safety Manager

Quality Control Manager

Name
Reference Contact Information (listing names indicates approval to contacting the names individuals as a reference)
Name Title/Position Organization Telephone Email
Owner
Designer
Construction Manager

EJCDC® C-451, Qualifications Statement—Schedule B—Previous Experience with Similar Projects.
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Schedule C—Key Individuals

Project Manager

Name of individual

Years of experience as project manager

Years of experience with this organization

Number of similar projects as project manager

Number of similar projects in other positions

Current Project Assignments

Name of assignment

Percent of time used for
this project

Estimated project
completion date

Reference Contact Information (listing names indicates approval to contact named individuals as a reference)

Name

Name

Title/Position

Title/Position

Organization

Organization

Telephone Telephone

Email Email

Project Project
Candidate’s role on Candidate’s role on
project project

Project Superintendent

Name of individual

Years of experience as project superintendent

Years of experience with this organization

Number of similar projects as project superintendent

Number of similar projects in other positions

Current Project Assignments

Name of assignment

Percent of time used for
this project

Estimated project
completion date

Reference Contact Information (listing names indicates approval to contact named individuals as a reference)

Name

Name

Title/Position

Title/Position

Organization

Organization

Telephone Telephone
Email Email
Project Project

Candidate’s
role on project

Candidate’s
role on project

EJCDC® C-451, Qualifications Statement—Schedule C—Key Individuals.
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Safety Manager

Name of individual

Years of experience as project manager

Years of experience with this organization

Number of similar projects as project manager

Number of similar projects in other positions

Current Project Assignments

Name of assignment

Percent of time used for
this project

Estimated project
completion date

Reference Contact Information (listing names indicates approval to contact named individuals as a reference)

Name

Name

Title/Position

Title/Position

Organization

Organization

Telephone Telephone

Email Email

Project Project
Candidate’s role on Candidate’s role on
project project

Quality Control Manager

Name of individual

Years of experience as project superintendent

Years of experience with this organization

Number of similar projects as project superintendent

Number of similar projects in other positions

Current Project Assignments

Name of assignment

Percent of time used for
this project

Estimated project
completion date

Reference Contact Information (listing names indicates approval to contact named individuals as a reference)

Name

Name

Title/Position

Title/Position

Organization

Organization

Telephone Telephone
Email Email
Project Project

Candidate’s
role on project

Candidate’s
role on project

EJCDC® C-451, Qualifications Statement—Schedule C—Key Individuals.
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EJICDC=

ENGINEERS JOINT CONTRACT

DOCUMENTS COMMITTEE NOTICE OF AWARD

Date of Issuance:

Owner: BEDA Owner’s Project No.: 01-79-1481
Engineer: RK&K Engineer’s Project No.: 19270
Project: Exit 1 Development - Entrances

Contract Name: US EDA Exit 1 Development - Entrances

Bidder:

Bidder’s Address:
You are notified that Owner has accepted your Bid dated [date] for the above Contract, and that you are the
Successful Bidder and are awarded a Contract for:

Paving, demolition, grading/site prep., site stabilization/erosion and sediment control, storm
drainage, curb & gutter.

The Contract Price of the awarded Contract is S[Contract Price]. Contract Price is subject to adjustment
based on the provisions of the Contract, including but not limited to those governing changes, Unit Price
Work, and Work performed on a cost-plus-fee basis, as applicable.

3 unexecuted counterparts of the Agreement accompany this Notice of Award, and one copy of the Contract
Documents accompanies this Notice of Award, or has been transmitted or made available to Bidder
electronically.

[J Drawings will be delivered separately from the other Contract Documents.

You must comply with the following conditions precedent within 15 days of the date of receipt of this Notice
of Award:

1. Deliver to Owner 3 counterparts of the Agreement, signed by Bidder (as Contractor).

2. Deliver with the signed Agreement(s) the Contract security (such as required performance and
payment bonds) and insurance documentation, as specified in the Instructions to Bidders and in the
General Conditions, Articles 2 and 6.

3. Other conditions precedent (if any): [Describe other conditions that require Successful Bidder’s
compliance]

Failure to comply with these conditions within the time specified will entitle Owner to consider you in
default, annul this Notice of Award, and declare your Bid security forfeited.

Within 10 days after you comply with the above conditions, Owner will return to you one fully signed
counterpart of the Agreement, together with any additional copies of the Contract Documents as indicated in
Paragraph 2.02 of the General Conditions.

Owner: [Full formal name of Owner]

By (signature):

Name (printed):

Title:

Copy: Engineer

EJCDC® C-510, Notice of Award.
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AGREEMENT BETWEEN OWNER AND CONTRACTOR
FOR CONSTRUCTION CONTRACT (STIPULATED PRICE)

This Agreement is by and between Bluefield WV Economic Development Authority (BEDA) (“Owner”)
and
(“Contractor”).

Terms used in this Agreement have the meanings stated in the General Conditions and the Supplementary
Conditions.

Owner and Contractor hereby agree as follows:
ARTICLE 1—WORK

1.01  Contractor shall complete all Work as specified or indicated in the Contract Documents. The Work
is generally described as follows: Contractor shall complete all Work as specified or indicated in
the Contractor Documents. The Work is for furnishing: Grading, retaining walls, fencing,
demolition, utility relocation, erosion and sediment controls, and sanitary sewer pump station
upgrades.

ARTICLE 2—THE PROJECT

2.01  The Project, of which the Work under the Contract Documents is a part, is generally described as
follows: Exit 1 Development - Entrances

ARTICLE 3—ENGINEER

3.01 The Owner has retained Rummel, Klepper & Kahl, LLP (“Engineer”) to act as Owner’s
representative, assume all duties and responsibilities of Engineer, and have the rights and
authority assigned to Engineer in the Contract.

3.02 The part of the Project that pertains to the Work has been designed by Rummel, Klepper & Kahl,
LLP.
ARTICLE 4—CONTRACT TIMES

4.01 Time is of the Essence

A. All time limits for Milestones, if any, Substantial Completion, and completion and readiness
for final payment as stated in the Contract Documents are of the essence of the Contract.

4.02  Contract Times: Days

A. The Work will be substantially complete within 70 days after the date when the Contract
Times commence to run as provided in Paragraph 4.01 of the General Conditions, and
completed and ready for final payment in accordance with Paragraph 15.06 of the General
Conditions within 100 days after the date when the Contract Times commence to run.

EJCDC® C-520, Agreement between Owner and Contractor for Construction Contract (Stipulated Price).
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4.03
4.04

4.05

“DELETED”
Liquidated Damages

A. Contractor and Owner recognize that time is of the essence as stated in Paragraph 4.01 above

and that Owner will suffer financial and other losses if the Work is not completed and
Milestones not achieved within the Contract Times, as duly modified. The parties also
recognize the delays, expense, and difficulties involved in proving, in a legal or arbitration
proceeding, the actual loss suffered by Owner if the Work is not completed on time.
Accordingly, instead of requiring any such proof, Owner and Contractor agree that as
liguidated damages for delay (but not as a penalty):

1. Substantial Completion: Contractor shall pay Owner $350 for each day that expires after
the time (as duly adjusted pursuant to the Contract) specified above for Substantial
Completion, until the Work is substantially complete.

2. Completion of Remaining Work: After Substantial Completion, if Contractor shall neglect,
refuse, or fail to complete the remaining Work within the Contract Times (as duly adjusted
pursuant to the Contract) for completion and readiness for final payment, Contractor shall
pay Owner $350 for each day that expires after such time until the Work is completed
and ready for final payment.

3. “DELETED”

4. Liquidated damages for failing to timely attain Milestones, Substantial Completion, and
final completion are not additive, and will not be imposed concurrently.

If Owner recovers liquidated damages for a delay in completion by Contractor, then such
liguidated damages are Owner’s sole and exclusive remedy for such delay, and Owner is
precluded from recovering any other damages, whether actual, direct, excess, or
consequential, for such delay, except for special damages (if any) specified in this Agreement.

Special Damages

A. Contractor shall reimburse Owner (1) for any fines or penalties imposed on Owner as a direct

result of the Contractor’s failure to attain Substantial Completion according to the Contract
Times, and (2) for the actual costs reasonably incurred by Owner for engineering, construction
observation, inspection, and administrative services needed after the time specified in
Paragraph 4.02 for Substantial Completion (as duly adjusted pursuant to the Contract), until
the Work is substantially complete.

After Contractor achieves Substantial Completion, if Contractor shall neglect, refuse, or fail to
complete the remaining Work within the Contract Times, Contractor shall reimburse Owner
for the actual costs reasonably incurred by Owner for engineering, construction observation,
inspection, and administrative services needed after the time specified in Paragraph 4.02 for
Work to be completed and ready for final payment (as duly adjusted pursuant to the
Contract), until the Work is completed and ready for final payment.

The special damages imposed in this paragraph are supplemental to any liquidated damages
for delayed completion established in this Agreement.

EJCDC® C-520, Agreement between Owner and Contractor for Construction Contract (Stipulated Price).
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ARTICLE 5—CONTRACT PRICE

5.01 Owner shall pay Contractor for completion of the Work in accordance with the Contract
Documents, the amounts that follow, subject to adjustment under the Contract:

A. As provided in Paragraph 13.03 of the General Conditions, estimated quantities are not
guaranteed, and determinations of actual quantities and classifications are to be made by
Engineer.

B. For all Work, at the prices stated in Contractor’s Bid, attached hereto as an exhibit.
ARTICLE 6—PAYMENT PROCEDURES

6.01  Submittal and Processing of Payments

A. Contractor shall submit Applications for Payment in accordance with Article 15 of the General
Conditions. Applications for Payment will be processed by Engineer as provided in the General
Conditions.

6.02  Progress Payments; Retainage

A. Owner shall make progress payments on the basis of Contractor’s Applications for Payment
on or about the 20*" day of each month during performance of the Work as provided in
Paragraph 6.02.A.1 below, provided that such Applications for Payment have been submitted
in a timely manner and otherwise meet the requirements of the Contract. All such payments
will be measured by the Schedule of Values established as provided in the General Conditions
(and in the case of Unit Price Work based on the number of units completed) or, in the event
there is no Schedule of Values, as provided elsewhere in the Contract.

1. Prior to Substantial Completion, progress payments will be made in an amount equal to
the percentage indicated below but, in each case, less the aggregate of payments
previously made and less such amounts as Owner may withhold, including but not limited
to liquidated damages, in accordance with the Contract.

a. 95 percent of the value of the Work completed (with the balance being retainage).

b. 95 percent of cost of materials and equipment not incorporated in the Work (with
the balance being retainage).

B. Upon Substantial Completion of the entire construction to be provided under the
construction Contract Documents, Owner shall pay an amount sufficient to increase total
payments to Contractor to 95 percent of the Work completed, less such amounts set off by
Owner pursuant to Paragraph 15.01.E of the General Conditions, and less 100 percent of
Engineer’s estimate of the value of Work to be completed or corrected as shown on the punch
list of items to be completed or corrected prior to final payment.

6.03  Final Payment

A. Upon final completion and acceptance of the Work, Owner shall pay the remainder of the
Contract Price in accordance with Paragraph 15.06 of the General Conditions.
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6.04  Consent of Surety

A. Owner will not make final payment, or return or release retainage at Substantial Completion
or any other time, unless Contractor submits written consent of the surety to such payment,
return, or release.

6.05 Interest

A. All amounts not paid when due will bear interest at the rate of 5 percent (5%) per annum.

ARTICLE 7—CONTRACT DOCUMENTS

7.01 Contents

A. The Contract Documents consist of all of the following:

1.
2.

This Agreement.

Bonds:

a. Performance bond (together with power of attorney).
b. Payment bond (together with power of attorney).
General Conditions.

Supplementary Conditions.

Specifications as listed in the table of contents of the project manual and by reference on
the Bid Form and Drawings.

Drawings (not attached but incorporated by reference) consisting of 17 sheets with each
sheet bearing the following general title: Exit 1 — Bluefield - Entrances.

Addenda (numbers X to X, inclusive).
Exhibits to this Agreement (enumerated as follows):
a. N/A

The following which may be delivered or issued on or after the Effective Date of the
Contract and are not attached hereto:

a. Notice to Proceed.

b. Work Change Directives.
c. Change Orders.

d. Field Orders.

e. Warranty Bond, if any.

B. The Contract Documents listed in Paragraph 7.01.A are attached to this Agreement (except
as expressly noted otherwise above).

C. There are no Contract Documents other than those listed above in this Article 7.

D. The Contract Documents may only be amended, modified, or supplemented as provided in
the Contract.
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ARTICLE 8—REPRESENTATIONS, CERTIFICATIONS, AND STIPULATIONS

8.01

Contractor’s Representations

A.

In order to induce Owner to enter into this Contract, Contractor makes the following

representations:

1.

Contractor has examined and carefully studied the Contract Documents, including
Addenda.

Contractor has visited the Site, conducted a thorough visual examination of the Site and
adjacent areas, and become familiar with the general, local, and Site conditions that may
affect cost, progress, and performance of the Work.

Contractor is familiar with all Laws and Regulations that may affect cost, progress, and
performance of the Work.

Contractor has carefully studied the reports of explorations and tests of subsurface
conditions at or adjacent to the Site and the drawings of physical conditions relating to
existing surface or subsurface structures at the Site that have been identified in the
Supplementary Conditions, with respect to the Technical Data in such reports and
drawings.

Contractor has carefully studied the reports and drawings relating to Hazardous
Environmental Conditions, if any, at or adjacent to the Site that have been identified in
the Supplementary Conditions, with respect to Technical Data in such reports and
drawings.

Contractor has considered the information known to Contractor itself; information
commonly known to contractors doing business in the locality of the Site; information and
observations obtained from visits to the Site; the Contract Documents; and the Technical
Data identified in the Supplementary Conditions or by definition, with respect to the
effect of such information, observations, and Technical Data on (a) the cost, progress, and
performance of the Work; (b)the means, methods, techniques, sequences, and
procedures of construction to be employed by Contractor; and (c) Contractor’s safety
precautions and programs.

Based on the information and observations referred to in the preceding paragraph,
Contractor agrees that no further examinations, investigations, explorations, tests,
studies, or data are necessary for the performance of the Work at the Contract Price,
within the Contract Times, and in accordance with the other terms and conditions of the
Contract.

Contractor is aware of the general nature of work to be performed by Owner and others
at the Site that relates to the Work as indicated in the Contract Documents.

Contractor has given Engineer written notice of all conflicts, errors, ambiguities, or
discrepancies that Contractor has discovered in the Contract Documents, and of
discrepancies between Site conditions and the Contract Documents, and the written
resolution thereof by Engineer is acceptable to Contractor.

10. The Contract Documents are generally sufficient to indicate and convey understanding of

all terms and conditions for performance and furnishing of the Work.

EJCDC® C-520, Agreement between Owner and Contractor for Construction Contract (Stipulated Price).
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11. Contractor’s entry into this Contract constitutes an incontrovertible representation by

Contractor that without exception all prices in the Agreement are premised upon
performing and furnishing the Work required by the Contract Documents.

8.02  Contractor’s Certifications

A. Contractor certifies that it has not engaged in corrupt, fraudulent, collusive, or coercive
practices in competing for or in executing the Contract. For the purposes of this
Paragraph 8.02:

1.

“corrupt practice” means the offering, giving, receiving, or soliciting of anything of value
likely to influence the action of a public official in the bidding process or in the Contract
execution;

“fraudulent practice” means an intentional misrepresentation of facts made (a) to
influence the bidding process or the execution of the Contract to the detriment of Owner,
(b) to establish Bid or Contract prices at artificial non-competitive levels, or (c) to deprive
Owner of the benefits of free and open competition;

“collusive practice” means a scheme or arrangement between two or more Bidders, with
or without the knowledge of Owner, a purpose of which is to establish Bid prices at
artificial, non-competitive levels; and

“coercive practice” means harming or threatening to harm, directly or indirectly, persons
or their property to influence their participation in the bidding process or affect the
execution of the Contract.

8.03  Standard General Conditions

A. Owner stipulates that if the General Conditions that are made a part of this Contract are
EJCDC® C-700, Standard General Conditions for the Construction Contract (2018), published
by the Engineers Joint Contract Documents Committee, and if Owner is the party that has
furnished said General Conditions, then Owner has plainly shown all modifications to the
standard wording of such published document to the Contractor, through a process such as
highlighting or “track changes” (redline/strikeout), or in the Supplementary Conditions.

EJCDC® C-520, Agreement between Owner and Contractor for Construction Contract (Stipulated Price).
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IN WITNESS WHEREOF, Owner and Contractor have signed this Agreement.

This Agreement will be effective on [Indicate date on which contract becomes effective] (which is the

Effective Date of the Contract).

Owner:

Contractor:

(typed or printed name of organization)

By:
(individual’s signature)
Date:
(date signed)
Name:
(typed or printed)
Title:
(typed or printed)
Attest:
(individual’s signature)
Title:

(typed or printed)
Address for giving notices:

(typed or printed name of organization)

By:
(individual’s signature)
Date:
(date signed)

Name:

(typed or printed)
Title:

(typed or printed)

(If Contractor is a corporation, a partnership, or a joint
venture, attach evidence of authority to sign.)

Attest:

(individual’s signature)

Title:

(typed or printed)
Address for giving notices:

Designated Representative:

Designated Representative:

Name: Name:

(typed or printed) (typed or printed)
Title: Title:

(typed or printed) (typed or printed)
Address: Address:
Phone: Phone:
Email: Email:
(If Contractor is a corporation, attach evidence of .

. , . . License No.:

authority to sign. If Contractor is a public body, attach -
evidence of authority to sign and resolution or other (where applicable)
documents authorizing execution of this Agreement.) State:

EJCDC® C-520, Agreement between Owner and Contractor for Construction Contract (Stipulated Price).
Copyright® 2018 National Society of Professional Engineers, American Council of Engineering Companies,
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EJCDC=

ENGINEERS JOINT CONTRACT
DOCUMENTS COMMITTEE

NOTICE TO PROCEED
Owner: BEDA Owner’s Project No.: 01-79-14815
Engineer: RK&K Engineer’s Project No.: 19270
Contractor: Contractor’s Project No.:
Project: Exit 1 Development - Entrances

Contract Name:  US EDA Exit 1 Development - Entrances

Effective Date of Contract: TBD

Owner hereby notifies Contractor that the Contract Times under the above Contract will commence to
run on pursuant to Paragraph 4.01 of the General Conditions.

On that date, Contractor shall start performing its obligations under the Contract Documents. No Work
will be done at the Site prior to such date.

In accordance with the Agreement:

The number of days to achieve Substantial Completion is from the date
stated above for the commencement of the Contract Times, resulting in a date for Substantial
Completion of ; and the number of days to achieve readiness for final
payment is from the commencement date of the Contract Times,
resulting in a date for readiness for final payment of

Before starting any Work at the Site, Contractor must comply with the following:

Owner: Bluefield WV EDA (BEDA)

By (signature):

Name (printed):

Title:

Date Issued:

Copy: Engineer

EJCDC® C-550, Notice to Proceed.
Copyright© 2018 National Society of Professional Engineers, American Council of Engineering Companies,
and American Society of Civil Engineers. All rights reserved.
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EJCDC=

ENGINEERS JOINT CONTRACT
DOCUMENTS COMMITTEE

PERFORMANCE BOND

Contractor
Name: [Full formal name of Contractor]

Address (principal place of business):

[Address of Contractor’s principal place of
business]

Surety
Name: [Full formal name of Surety]

Address (principal place of business):
[Address of Surety’s principal place of business]

Owner
Name: [Full formal name of Owner]

Mailing address (principal place of business):

[Address of Owner’s principal place of business]

Contract

Description (name and location):

[Owner’s project/contract name, and location of
the project]

Contract Price:  [Amount from Contract]

Effective Date of Contract: [Date from Contract]

Bond
Bond Amount: [Amount]
Date of Bond: [Date]

(Date of Bond cannot be earlier than Effective Date of Contract)
Modifications to this Bond form:
] None [ See Paragraph 16

Surety and Contractor, intending to be legally bound hereby, subject to the terms set forth in this
Performance Bond, do each cause this Performance Bond to be duly executed by an authorized officer,

agent, or representative.

Contractor as Principal

Surety

(Full formal name of Contractor)

By:
(Signature)
Name:
(Printed or typed)
Title:
Attest:
(Signature)
Name:
(Printed or typed)
Title:

(Full formal name of Surety) (corporate seal)

By:
(Signature)(Attach Power of Attorney)

Name:

(Printed or typed)
Title:
Attest:

(Signature)

Name:

(Printed or typed)
Title:

Notes: (1) Provide supplemental execution by any additional parties, such as joint venturers. (2) Any singular reference to
Contractor, Surety, Owner, or other party is considered plural where applicable.

EJCDC® C-610, Performance Bond.
Copyright® 2018 National Society of Professional Engineers, American Council of Engineering Companies,
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1. The Contractor and Surety, jointly and severally, bind themselves, their heirs, executors,
administrators, successors, and assigns to the Owner for the performance of the Construction
Contract, which is incorporated herein by reference.

2. If the Contractor performs the Construction Contract, the Surety and the Contractor shall have no
obligation under this Bond, except when applicable to participate in a conference as provided in
Paragraph 3.

3. Ifthereis no Owner Default under the Construction Contract, the Surety’s obligation under this Bond
will arise after:

3.1. The Owner first provides notice to the Contractor and the Surety that the Owner is considering
declaring a Contractor Default. Such notice may indicate whether the Owner is requesting a
conference among the Owner, Contractor, and Surety to discuss the Contractor’s performance.
If the Owner does not request a conference, the Surety may, within five (5) business days after
receipt of the Owner’s notice, request such a conference. If the Surety timely requests a
conference, the Owner shall attend. Unless the Owner agrees otherwise, any conference
requested under this Paragraph 3.1 will be held within ten (10) business days of the Surety’s
receipt of the Owner’s notice. If the Owner, the Contractor, and the Surety agree, the
Contractor shall be allowed a reasonable time to perform the Construction Contract, but such
an agreement does not waive the Owner’s right, if any, subsequently to declare a Contractor
Default;

3.2. The Owner declares a Contractor Default, terminates the Construction Contract and notifies the
Surety; and

3.3. The Owner has agreed to pay the Balance of the Contract Price in accordance with the terms of
the Construction Contract to the Surety or to a contractor selected to perform the Construction
Contract.

4. Failure on the part of the Owner to comply with the notice requirement in Paragraph 3.1 does not
constitute a failure to comply with a condition precedent to the Surety’s obligations, or release the
Surety from its obligations, except to the extent the Surety demonstrates actual prejudice.

5. When the Owner has satisfied the conditions of Paragraph 3, the Surety shall promptly and at the
Surety’s expense take one of the following actions:

5.1. Arrange for the Contractor, with the consent of the Owner, to perform and complete the
Construction Contract;

5.2. Undertake to perform and complete the Construction Contract itself, through its agents or
independent contractors;

5.3. Obtain bids or negotiated proposals from qualified contractors acceptable to the Owner for a
contract for performance and completion of the Construction Contract, arrange for a contract
to be prepared for execution by the Owner and a contractor selected with the Owners
concurrence, to be secured with performance and payment bonds executed by a qualified
surety equivalent to the bonds issued on the Construction Contract, and pay to the Owner the
amount of damages as described in Paragraph 7 in excess of the Balance of the Contract Price
incurred by the Owner as a result of the Contractor Default; or

5.4. Waive its right to perform and complete, arrange for completion, or obtain a new contractor,
and with reasonable promptness under the circumstances:

EJCDC® C-610, Performance Bond.
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10.

11.

12.

13.

5.4.1 Afterinvestigation, determine the amount for which it may be liable to the Owner and,
as soon as practicable after the amount is determined, make payment to the Owner; or

5.4.2 Deny liability in whole or in part and notify the Owner, citing the reasons for denial.

If the Surety does not proceed as provided in Paragraph 5 with reasonable promptness, the Surety
shall be deemed to be in default on this Bond seven days after receipt of an additional written notice
from the Owner to the Surety demanding that the Surety perform its obligations under this Bond, and
the Owner shall be entitled to enforce any remedy available to the Owner. If the Surety proceeds as
provided in Paragraph 5.4, and the Owner refuses the payment, or the Surety has denied liability, in
whole or in part, without further notice, the Owner shall be entitled to enforce any remedy available
to the Owner.

If the Surety elects to act under Paragraph 5.1, 5.2, or 5.3, then the responsibilities of the Surety to
the Owner will not be greater than those of the Contractor under the Construction Contract, and the
responsibilities of the Owner to the Surety will not be greater than those of the Owner under the
Construction Contract. Subject to the commitment by the Owner to pay the Balance of the Contract
Price, the Surety is obligated, without duplication for:

7.1. the responsibilities of the Contractor for correction of defective work and completion of the
Construction Contract;

7.2. additional legal, design professional, and delay costs resulting from the Contractor’s Default,
and resulting from the actions or failure to act of the Surety under Paragraph 5; and

7.3. liquidated damages, or if no liquidated damages are specified in the Construction Contract,
actual damages caused by delayed performance or non-performance of the Contractor.

If the Surety elects to act under Paragraph 5.1, 5.3, or 5.4, the Surety’s liability is limited to the amount
of this Bond.

The Surety shall not be liable to the Owner or others for obligations of the Contractor that are
unrelated to the Construction Contract, and the Balance of the Contract Price will not be reduced or
set off on account of any such unrelated obligations. No right of action will accrue on this Bond to any
person or entity other than the Owner or its heirs, executors, administrators, successors, and assigns.

The Surety hereby waives notice of any change, including changes of time, to the Construction
Contract or to related subcontracts, purchase orders, and other obligations.

Any proceeding, legal or equitable, under this Bond must be instituted in any court of competent
jurisdiction in the location in which the work or part of the work is located and must be instituted
within two years after a declaration of Contractor Default or within two years after the Contractor
ceased working or within two years after the Surety refuses or fails to perform its obligations under
this Bond, whichever occurs first. If the provisions of this paragraph are void or prohibited by law, the
minimum periods of limitations available to sureties as a defense in the jurisdiction of the suit will be
applicable.

Notice to the Surety, the Owner, or the Contractor must be mailed or delivered to the address shown
on the page on which their signature appears.

When this Bond has been furnished to comply with a statutory or other legal requirement in the
location where the construction was to be performed, any provision in this Bond conflicting with said
statutory or legal requirement will be deemed deleted therefrom and provisions conforming to such

EJCDC® C-610, Performance Bond.
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14.

15.

statutory or other legal requirement will be deemed incorporated herein. When so furnished, the
intent is that this Bond will be construed as a statutory bond and not as a common law bond.

Definitions

14.1.

14.2.

14.3.

14.4.

14.5.

Balance of the Contract Price—The total amount payable by the Owner to the Contractor under
the Construction Contract after all proper adjustments have been made including allowance for
the Contractor for any amounts received or to be received by the Owner in settlement of
insurance or other claims for damages to which the Contractor is entitled, reduced by all valid
and proper payments made to or on behalf of the Contractor under the Construction Contract.

Construction Contract—The agreement between the Owner and Contractor identified on the
cover page, including all Contract Documents and changes made to the agreement and the
Contract Documents.

Contractor Default—Failure of the Contractor, which has not been remedied or waived, to
perform or otherwise to comply with a material term of the Construction Contract.

Owner Default—Failure of the Owner, which has not been remedied or waived, to pay the
Contractor as required under the Construction Contract or to perform and complete or comply
with the other material terms of the Construction Contract.

Contract Documents—All the documents that comprise the agreement between the Owner and
Contractor.

If this Bond is issued for an agreement between a contractor and subcontractor, the term Contractor
in this Bond will be deemed to be Subcontractor and the term Owner will be deemed to be Contractor.

16. Modifications to this Bond are as follows: None

EJCDC® C-610, Performance Bond.
Copyright® 2018 National Society of Professional Engineers, American Council of Engineering Companies,
and American Society of Civil Engineers. All rights reserved.
Page 4 of 4



EJCDC=

ENGINEERS JOINT CONTRACT
DOCUMENTS COMMITTEE

PAYMENT BOND
Contractor Surety
Name: [Full formal name of Contractor] Name: [Full formal name of Surety]

Address (principal place of business):

[Address of Contractor’s principal place of
business]

Address (principal place of business):
[Address of Surety’s principal place of business]

Owner

Name: [Full formal name of Owner]
Mailing address (principal place of business):

[Address of Owner’s principal place of business]

Contract

Description (name and location):
[Owner’s project/contract name, and location of
the project]

Contract Price: [Amount, from Contract]

Effective Date of Contract:  [Date, from Contract]

Bond
Bond Amount: [Amount]
Date of Bond: [Date]

(Date of Bond cannot be earlier than Effective Date of Contract)
Modifications to this Bond form:
] None [ See Paragraph 18

Surety and Contractor, intending to be legally bound hereby, subject to the terms set forth in this
Payment Bond, do each cause this Payment Bond to be duly executed by an authorized officer, agent, or

representative.

Contractor as Principal

Surety

(Full formal name of Contractor)

By:
(Signature)
Name:
(Printed or typed)
Title:
Attest:
(Signature)
Name:
(Printed or typed)
Title:

(Full formal name of Surety) (corporate seal)

By:
(Signature)(Attach Power of Attorney)

Name:

(Printed or typed)
Title:
Attest:

(Signature)

Name:

(Printed or typed)
Title:

Notes: (1) Provide supplemental execution by any additional parties, such as joint venturers. (2) Any singular reference to
Contractor, Surety, Owner, or other party is considered plural where applicable.

EJCDC® C-615, Payment Bond.
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The Contractor and Surety, jointly and severally, bind themselves, their heirs, executors,
administrators, successors, and assigns to the Owner to pay for labor, materials, and equipment
furnished for use in the performance of the Construction Contract, which is incorporated herein by
reference, subject to the following terms.

If the Contractor promptly makes payment of all sums due to Claimants, and defends, indemnifies,
and holds harmless the Owner from claims, demands, liens, or suits by any person or entity seeking
payment for labor, materials, or equipment furnished for use in the performance of the Construction
Contract, then the Surety and the Contractor shall have no obligation under this Bond.

If there is no Owner Default under the Construction Contract, the Surety’s obligation to the Owner
under this Bond will arise after the Owner has promptly notified the Contractor and the Surety (at the
address described in Paragraph 13) of claims, demands, liens, or suits against the Owner or the
Owner’s property by any person or entity seeking payment for labor, materials, or equipment
furnished for use in the performance of the Construction Contract, and tendered defense of such
claims, demands, liens, or suits to the Contractor and the Surety.

When the Owner has satisfied the conditions in Paragraph 3, the Surety shall promptly and at the
Surety’s expense defend, indemnify, and hold harmless the Owner against a duly tendered claim,
demand, lien, or suit.

The Surety’s obligations to a Claimant under this Bond will arise after the following:
5.1. Claimants who do not have a direct contract with the Contractor

5.1.1. have furnished a written notice of non-payment to the Contractor, stating with
substantial accuracy the amount claimed and the name of the party to whom the
materials were, or equipment was, furnished or supplied or for whom the labor was
done or performed, within ninety (90) days after having last performed labor or last
furnished materials or equipment included in the Claim; and

5.1.2. have sent a Claim to the Surety (at the address described in Paragraph 13).

5.2. Claimants who are employed by or have a direct contract with the Contractor have sent a Claim
to the Surety (at the address described in Paragraph 13).

If a notice of non-payment required by Paragraph 5.1.1 is given by the Owner to the Contractor, that
is sufficient to satisfy a Claimant’s obligation to furnish a written notice of non-payment under
Paragraph 5.1.1.

When a Claimant has satisfied the conditions of Paragraph 5.1 or 5.2, whichever is applicable, the
Surety shall promptly and at the Surety’s expense take the following actions:

7.1. Send an answer to the Claimant, with a copy to the Owner, within sixty (60) days after receipt
of the Claim, stating the amounts that are undisputed and the basis for challenging any amounts
that are disputed; and

7.2. Pay or arrange for payment of any undisputed amounts.

7.3. The Surety’s failure to discharge its obligations under Paragraph 7.1 or 7.2 will not be deemed
to constitute a waiver of defenses the Surety or Contractor may have or acquire as to a Claim,
except as to undisputed amounts for which the Surety and Claimant have reached agreement.
If, however, the Surety fails to discharge its obligations under Paragraph 7.1 or 7.2, the Surety
shall indemnify the Claimant for the reasonable attorney’s fees the Claimant incurs thereafter
to recover any sums found to be due and owing to the Claimant.

EJCDC® C-615, Payment Bond.
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10.

11.

12.

13.

14.

15.

16.

The Surety’s total obligation will not exceed the amount of this Bond, plus the amount of reasonable
attorney’s fees provided under Paragraph 7.3, and the amount of this Bond will be credited for any
payments made in good faith by the Surety.

Amounts owed by the Owner to the Contractor under the Construction Contract will be used for the
performance of the Construction Contract and to satisfy claims, if any, under any construction
performance bond. By the Contractor furnishing and the Owner accepting this Bond, they agree that
all funds earned by the Contractor in the performance of the Construction Contract are dedicated to
satisfying obligations of the Contractor and Surety under this Bond, subject to the Owner’s priority to
use the funds for the completion of the work.

The Surety shall not be liable to the Owner, Claimants, or others for obligations of the Contractor that
are unrelated to the Construction Contract. The Owner shall not be liable for the payment of any costs
or expenses of any Claimant under this Bond, and shall have under this Bond no obligation to make
payments to or give notice on behalf of Claimants, or otherwise have any obligations to Claimants
under this Bond.

The Surety hereby waives notice of any change, including changes of time, to the Construction
Contract or to related subcontracts, purchase orders, and other obligations.

No suit or action will be commenced by a Claimant under this Bond other than in a court of competent
jurisdiction in the state in which the project that is the subject of the Construction Contract is located
or after the expiration of one year from the date (1) on which the Claimant sent a Claim to the Surety
pursuant to Paragraph 5.1.2 or 5.2, or (2) on which the last labor or service was performed by anyone
or the last materials or equipment were furnished by anyone under the Construction Contract,
whichever of (1) or (2) first occurs. If the provisions of this paragraph are void or prohibited by law,
the minimum period of limitation available to sureties as a defense in the jurisdiction of the suit will
be applicable.

Notice and Claims to the Surety, the Owner, or the Contractor must be mailed or delivered to the
address shown on the page on which their signature appears. Actual receipt of notice or Claims,
however accomplished, will be sufficient compliance as of the date received.

When this Bond has been furnished to comply with a statutory or other legal requirement in the
location where the construction was to be performed, any provision in this Bond conflicting with said
statutory or legal requirement will be deemed deleted here from and provisions conforming to such
statutory or other legal requirement will be deemed incorporated herein. When so furnished, the
intent is that this Bond will be construed as a statutory bond and not as a common law bond.

Upon requests by any person or entity appearing to be a potential beneficiary of this Bond, the
Contractor and Owner shall promptly furnish a copy of this Bond or shall permit a copy to be made.

Definitions
16.1. Claim—A written statement by the Claimant including at a minimum:
16.1.1. The name of the Claimant;

16.1.2. The name of the person for whom the labor was done, or materials or equipment
furnished;

16.1.3. A copy of the agreement or purchase order pursuant to which labor, materials, or
equipment was furnished for use in the performance of the Construction Contract;

16.1.4. A brief description of the labor, materials, or equipment furnished;
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16.1.5. The date on which the Claimant last performed labor or last furnished materials or
equipment for use in the performance of the Construction Contract;

16.1.6. The total amount earned by the Claimant for labor, materials, or equipment furnished
as of the date of the Claim;

16.1.7. The total amount of previous payments received by the Claimant; and

16.1.8. The total amount due and unpaid to the Claimant for labor, materials, or equipment
furnished as of the date of the Claim.

16.2. Claimant—An individual or entity having a direct contract with the Contractor or with a
subcontractor of the Contractor to furnish labor, materials, or equipment for use in the
performance of the Construction Contract. The term Claimant also includes any individual or
entity that has rightfully asserted a claim under an applicable mechanic’s lien or similar statute
against the real property upon which the Project is located. The intent of this Bond is to include
without limitation in the terms of “labor, materials, or equipment” that part of the water, gas,
power, light, heat, oil, gasoline, telephone service, or rental equipment used in the Construction
Contract, architectural and engineering services required for performance of the work of the
Contractor and the Contractor’s subcontractors, and all other items for which a mechanic’s lien
may be asserted in the jurisdiction where the labor, materials, or equipment were furnished.

16.3. Construction Contract—The agreement between the Owner and Contractor identified on the
cover page, including all Contract Documents and all changes made to the agreement and the
Contract Documents.

16.4. Owner Default—Failure of the Owner, which has not been remedied or waived, to pay the
Contractor as required under the Construction Contract or to perform and complete or comply
with the other material terms of the Construction Contract.

16.5. Contract Documents—All the documents that comprise the agreement between the Owner and
Contractor.

17. If this Bond is issued for an agreement between a contractor and subcontractor, the term Contractor
in this Bond will be deemed to be Subcontractor and the term Owner will be deemed to be Contractor.

18. Modifications to this Bond are as follows: None
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This document has important legal consequences; consultation with an attorney is encouraged with respect
to its use or modification. This document should be adapted to the particular circumstances of the
contemplated Project and the controlling Laws and Regulations.

APPLICATION FOR PAYMENT

Prepared By

EJCDC=

ENGINEERS JOINT CONTRACT
DOCUMENTS COMMITTEE

ACEC

AMERICAN GOUNCGLL OF ENGINEERING COMPANIES

ASCE

AMERICAN SOCIETY OF CIVIL ENGINEERS

NATIONAL
SOCIETY OF
PROFESSIONAL
ENGINEERS

Endorsed By

€SI NUCA

Buliding Knowiedge MD@ FHonerica

Impraving Projfect Delivery




Copyright© 2018

National Society of Professional Engineers
1420 King Street, Alexandria, VA 22314-2794
(703) 684-2882
WWW.nspe.org

American Council of Engineering Companies
1015 15th Street N.W., Washington, DC 20005
(202) 347-7474
WWW.acec.org

American Society of Civil Engineers
1801 Alexander Bell Drive, Reston, VA 20191-4400
(800) 548-2723
www.asce.org

The copyright for this EJCDC document is owned jointly by the three sponsoring organizations listed
above. The National Society of Professional Engineers is the Copyright Administrator for the EJCDC
documents; please direct all inquiries regarding EJCDC copyrights to NSPE.

NOTE: EJCDC publications may be purchased at www.ejcdc.org, or from any of the sponsoring
organizations above.



GUIDELINES FOR THE INTENDED USE OF EJCDC C-620,
APPLICATION FOR PAYMENT

1.0 PURPOSE AND INTENDED USE OF THE DOCUMENT

The Application for Payment is used to facilitate periodic progress payments to the Contractor for
Work completed and for stored materials and equipment (referred to in this document as "Stored
Materials").

For additional information regarding the Application for Payment, see EJCDC® C-700, Standard
General Conditions of the Construction Contract (2018), Paragraph 15.01, and EJCDC® C-001,
Commentary on the 2018 EJCDC Construction Documents (2018).

2.0 APPLICATION FOR PAYMENT OVERVIEW

This document was prepared in Microsoft Excel due to the number of calculations involved in the
preparation of the Application for Payment. The application consists of a Summary worksheet, and
3 supporting worksheets: Lump Sum worksheet, Unit Price worksheet, and Stored Materials
worksheet.

2.1 Summary Worksheet — calculates the amount to be paid to the Contractor at the end of each
Application for Payment period. This calculation imports numbers from the supporting
worksheets to determine the value of the Work completed and Stored Materials, calculate
retainage, and deduct amounts previously paid to determine the amount the Contractor
should be paid for the current application period. Application periods are typically one month;
however these periods may be extended when Contractor's efforts do not result in the billable
completion of Work or storage of materials and equipment during the payment period.

2.2 Lump Sum Worksheet — calculates the total value for completed Work for which
compensation is paid on a Lump Sum basis. The schedule of values included in this worksheet
reflects a breakdown of lump sum Work items to which Contractor and Engineer have agreed,
pursuant to Article 2 of the General Conditions. Costs for Stored Materials associated with
lump sum items are included on this worksheet to calculate the total value for completed
lump sum Work and associated Stored Materials. This total is exported to the Summary
worksheet. Separate totals for Work Completed and for materials currently stored are also
exported to the Summary worksheet for use in calculating the amount of retainage to be held
for each.

2.3 Unit Price Worksheet — calculates the total value for completed Work for which
compensation is paid on a Unit Price basis. The schedule of values included in this spreadsheet
is typically a tabulation of Unit Price items from the Agreement. Costs for Stored Materials
associated with unit price items are included in this worksheet to calculate the total value for
completed Unit Price Work and associated Stored Materials. This total is exported to the
Summary worksheet. Separate totals for Work Completed and for Materials Currently Stored
are also exported to the Summary worksheet for use in calculating the amount of retainage to
be held for each.
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Stored Materials Worksheet — calculates the total value for materials and equipment that
have been purchased and are being stored until they are incorporated into the Work. This
worksheet adds materials and equipment to the worksheet as they are brought to the site and
stored; such Stored Materials are then deducted from the Stored Materials worksheet total as
they are incorporated into the Work, providing a running net value for the materials and
equipment remaining in storage. The values of Stored Materials must be manually added to
the Lump Sum or Unit Price line items. These do not automatically update when changes are
made. The amount of materials remaining in storage is eligible for payment but must be
tracked separately from Work completed since different retainage rates may apply to Work
completed and Stored Materials.

Instructions for filling out the Payment Application form

Project-specific information is to be entered in the top portion (header) of the Summary
worksheet. This same information will automatically be copied to the other worksheets to
complete the headers on all other worksheets.

Outside of the header, data can be entered in non-shaded cells when the sheet is protected.
Cells shaded light blue contain equations that will automatically transfer data from other cells
or make calculations to complete the worksheet. Altering any of these cells can result in errors
in the Application for Payment. It is recommended that the worksheets be protected at all
times unless alterations are deliberately being made to the Application for Payment form
other than to enter data. See Paragraph 4.0 below for information on Protection of
Worksheets.

Enter information regarding each item in the Lump Sum and/or Unit Price worksheets. For
Lump Sum projects, each item should represent an item in the schedule of values prepared by
the Contractor and approved by the Engineer/Owner, breaking down the Lump Sum amount
into measurable components. For Unit Price contracts, use numbers from the Agreement as
the schedule of values. Specific information on the data to be entered into each column may
be seen by clicking on the header description for that column. Similar comments may be seen
for cells in the "Totals" row that indicates how the number is calculated and where this
number is exported to another part of the spreadsheet. See the Commentary for additional
information.

The equations in the Summary worksheet use numbers imported from both the Lump Sum
and Unit Price worksheets. Projects will typically either use the Lump Sum or the Unit Price
worksheet, but some projects may use both. If one of the worksheets is not used, it should be
hidden and not deleted. If it is deleted, Users will need to correct the equations in the
Summary worksheet by unprotecting the worksheet and editing the equations. To hide a
worksheet, right click on the worksheet tab at the bottom of the worksheet and select "Hide."
To unhide a worksheet, right click on any worksheet tab and select "Unhide," and then select
the worksheet to unhide and click "Okay." This same process may be used to hide these
Guidelines for Use.
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5.4

Protection of Worksheets

The cells in this Workbook that create the forms or contain equations have been coded to
"lock" the cells that should not be altered. It is recommended that the Workbook be Protected
(cells locked) at all times unless it is necessary to add or delete rows. Directions for adding and
deleting rows are provided in the next section. Passwords can be used to lock the Protect /
Unprotect settings on spreadsheets, however the worksheets in this workbook do not require
a password.

To unprotect a worksheet, click on the "Review" menu tab at the top of Excel, then click
"Unprotect Sheet." To protect a worksheet, click on the "Review" menu tab at the top of Excel,
then click "Protect Sheet." This will open a dialog box in which the User is allowed to select
protection options. It is recommended that only the top two checkboxes for "Select Locked
Cells" and "Select Unlocked Cells" be checked. This will reset the protection for the
Worksheet.

Adding and Deleting Rows

A limited number of blank rows are provided in the Lump Sum, Unit Price, and Stored Material
worksheets. Additional rows may be added to these worksheets by the User. The first step in
this process is to unprotect the worksheet as previously discussed. After the sheet is
unprotected, move with caution to prevent inadvertently deleting any cells that contain
equations. To insert a row, right click in the row heading at the left of the spreadsheet and
select "Insert." A new row will be inserted at the location where the cursor was placed in the
row heading. If more than one new row is desired, left click and drag the cursor to include the
desired number of rows, right click in the selected row headings and then select "Insert." It is
important that the line immediately above the "Totals" row not be included in the rows
selected. Doing so will require that equations in the "Totals" row be adjusted. When rows are
inserted, Excel automatically adjusts the equations to include the new rows, unless the row
directly above the "Totals" row is also selected.

After new rows are inserted, it is important to copy a line from one of the original rows so
correct formatting and equations are copied into each new row. To do this, select the row to
be copied by clicking the cell in Column A and dragging the cursor to the last column in the
table. Then select "Copy" from the menu or type CTRL+C to copy the cells. Excel will show
that this row has been copied by showing a moving dashed line around the cells that are to be
copied. Then select the new rows into which the information is to be copied as before and
select Paste from the menu or type CTRL+V.

To delete an unused row, right click in the row heading on the left of the spreadsheet for the
row to be deleted and select "Delete." The selected row will be deleted. If more than one row
is to be deleted, left click and drag the cursor to the desired number of rows to be deleted and
then right click to open the menu and select "Delete." Unlike the admonition on adding new
rows, it is okay to delete the row just above the "Totals" row.

After rows have been added or deleted, it is important reset the worksheet protection.



6.0 Saving Files

This file is provided as a Microsoft ® Excel Open XML workbook template (.xltx) to prevent this file
from being inadvertently changed. When an application for payment is created for a specific
project it should be saved as an Excel workbook (.xIxs) file. To do this, select Save As (F12), type in a
new file name and select Excel Workbook (.xIxs) from the drop down Save As Type menu.

7.0 License Agreement

This document is subject to the terms and conditions of the License Agreement, 2018 EJCDC®
Construction Series Documents. A copy of the License Agreement was furnished at the time of
purchase of this document, and is available for review at www.ejcdc.org and the websites of
EJCDC'’s sponsoring organizations.



Contractor's Application for Payment

Owner: Owner's Project No.:
Engineer: Engineer's Project No.:
Contractor: Contractor's Project No.:
Project:
Contract:
Application No.: Application Date:
Application Period:  From to
1. Original Contract Price S -
2. Net change by Change Orders S -
3. Current Contract Price (Line 1 + Line 2) S -
4. Total Work completed and materials stored to date
(Sum of Column G Lump Sum Total and Column J Unit Price Total) S -
5. Retainage
a. X S - Work Completed S -
b. X S - Stored Materials S -
c. Total Retainage (Line 5.a + Line 5.b) S -
6. Amount eligible to date (Line 4 - Line 5.c) S -
7. Less previous payments (Line 6 from prior application)
8. Amount due this application S -
9. Balance to finish, including retainage (Line 3 - Line 4) S -

Contractor's Certification

The undersigned Contractor certifies, to the best of its knowledge, the following:

(1) All previous progress payments received from Owner on account of Work done under the Contract have been
applied on account to discharge Contractor's legitimate obligations incurred in connection with the Work covered by
prior Applications for Payment;

(2) Title to all Work, materials and equipment incorporated in said Work, or otherwise listed in or covered by this
Application for Payment, will pass to Owner at time of payment free and clear of all liens, security interests, and
encumbrances (except such as are covered by a bond acceptable to Owner indemnifying Owner against any such
liens, security interest, or encumbrances); and

(3) All the Work covered by this Application for Payment is in accordance with the Contract Documents and is not
defective.

Contractor:

Signature: Date:
Recommended by Engineer Approved by Owner

By: By:

Title: Title:

Date: Date:

Approved by Funding Agency

By: By:
Title: Title:
Date: Date:

EJCDC C-620 Contractor's Application for Payment
(c) 2018 National Society of Professional Engineers for EJCDC. All rights reserved.



Progress Estimate - Lump Sum Work

Contractor's Application for Payment

Owner: Owner's Project No.:
Engineer: Engineer's Project No.:
Contractor: Contractor's Project No.:
Project:
Contract:
Application No.: Application Period: From to Application Date:
A B C D | E F G H I
Work Completed Work Completed
(D +E) From Materials Currently| and Materials
Previous Stored (notin D or | Stored to Date % of Scheduled |Balance to Finish (C
Scheduled Value Application This Period E) (D+E+F) Value (G / C) -G)
Item No. Description ($) ($) ($) ($) ($) (%) ($)
Original Contract
Original Contract Totals| $ - S - S S - S - S -
EJCDC C-620 Contractor's Application for Payment
Lump Sum (c) 2018 National Society of Professional Engineers for EJCDC. All rights reserved. 8of 12



Progress Estimate - Lump Sum Work

Contractor's Application for Payment

Owner: Owner's Project No.:
Engineer: Engineer's Project No.:
Contractor: Contractor's Project No.:
Project:
Contract:
Application No.: Application Period: From to Application Date:
A B C D | E F G H I
Work Completed Work Completed
(D +E) From Materials Currently| and Materials
Previous Stored (notin D or | Stored to Date % of Scheduled |Balance to Finish (C
Scheduled Value Application This Period E) (D+E+F) Value (G / C) -G)
Item No. Description ($) ($) ($) ($) ($) (%) ($)
Change Orders
Change Order Totals| $ - $ - $ $ - $ - $ =
Original Contract and Change Orders
Project Totals| $ - s - 3 [s - s - [s -
EJCDC C-620 Contractor's Application for Payment
Lump Sum (c) 2018 National Society of Professional Engineers for EJCDC. All rights reserved. 9 of 12



Progress Estimate - Unit Price Work

Contractor's Application for Payment

Owner: Owner's Project No.:
Engineer: Engineer's Project No.:
Contractor: Contractor's Project No.:
Project:
Contract:
Application No.: Application Period: From to Application Date:
A B [ D [ E F G [ H 1 J K L
Contract Information Work Completed
Work Completed % of
Estimated Value of Work Materials and Materials | Value of
Value of Bid Item Quantity Completed to Date| Currently Stored Stored to Date Item |Balance to Finish (F
Bid Item Unit Price (CXE) Incorporated in (EXG) (not in G) (H+1) W/F) -J)
No. Description Item Quantity Units () () the Work (S) () () (%) ()
Original Contract
Original Contract Totals| $ - S - $ - S - $ -
EJCDC C-620 Contractor's Application for Payment
Unit Price (c) 2018 National Society of Professional Engineers for EJCDC. All rights reserved. 10 of 12



Progress Estimate - Unit Price Work

Contractor's Application for Payment

Owner: Owner's Project No.:
Engineer: Engineer's Project No.:
Contractor: Contractor's Project No.:
Project:
Contract:
Application No.: Application Period: From to Application Date:
A B [ D [ E F G [ H 1 J K L
Contract Information Work Completed
Work Completed % of
Estimated Value of Work Materials and Materials | Value of
Value of Bid Item Quantity Completed to Date| Currently Stored Stored to Date Item |Balance to Finish (F
Bid Item Unit Price (CXE) Incorporated in (EXG) (not in G) (H+1) W/F) -J)
No. Description Item Quantity Units () () the Work ($) () () (%) ()
Change Orders
Change Order Totals| $ - $ - |s - |$ = $ o
Original Contract and Change Orders
Project Totalsl S - | S - | S - | S - | S -
EJCDC C-620 Contractor's Application for Payment
Unit Price (c) 2018 National Society of Professional Engineers for EJCDC. All rights reserved. 11 of 12



Stored Materials Summary

Contractor's Application for Payment

Owner: Owner's Project No.:
Engineer: Engineer's Project No.:
Contractor: Contractor's Project No.:
Project:
Contract:
Application No.: Application Period: From to Application Date:
A B [ D E F G [ H [ 1 ) [ K [ L M
Materials Stored Incorporated in Work
Application Total Amount Materials
Item No. Submittal No. No. When A Previously A t Incorporated in the Remaining in
(Lump Sum Tab) (with Materials Previous Amount [Amount Stored this| Amount Stored to |Incorporated in the [Incorporated in the Work Storage
or Bid Item No. Supplier Specification Description of Materials or Placed in Stored Period Date (G+H) Work Work this Period (J+K) (1-L)
(Unit Price Tab) | Invoice No. Section No.) Stored Storage Location Storage () ($) () ($) () ($) ()
Totals| $ - | - $ - | - $ - | - -

Stored Materials

EJCDC C-620 Contractor's Application for Payment
(c) 2018 National Society of Professional Engineers for EJCDC. All rights reserved.
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saneers on ot CERTIFICATE OF SUBSTANTIAL COMPLETION

DOCUMENTS COMMITTEE

Owner: Bluefield WV EDA Owner’s Project No.: 01-79-14815
Engineer: RK&K Engineer’s Project No.: 19270
Contractor: TBD Contractor’s Project No.:

Project: Exit 1 Development - Entrances

Contract Name:  US EDA Exit 1 Development - Entrances
This [ Preliminary [ Final Certificate of Substantial Completion applies to:
[ All Work [ The following specified portions of the Work:
Date of Substantial Completion: [Enter date, as determined by Engineer]

The Work to which this Certificate applies has been inspected by authorized representatives of Owner,
Contractor, and Engineer, and found to be substantially complete. The Date of Substantial Completion of
the Work or portion thereof designated above is hereby established, subject to the provisions of the
Contract pertaining to Substantial Completion. The date of Substantial Completion in the final Certificate
of Substantial Completion marks the commencement of the contractual correction period and
applicable warranties required by the Contract.

A punch list of items to be completed or corrected is attached to this Certificate. This list may not be all-
inclusive, and the failure to include any items on such list does not alter the responsibility of the
Contractor to complete all Work in accordance with the Contract Documents.

Amendments of contractual responsibilities recorded in this Certificate should be the product of mutual
agreement of Owner and Contractor; see Paragraph 15.03.D of the General Conditions.

The responsibilities between Owner and Contractor for security, operation, safety, maintenance, heat,
utilities, insurance, and warranties upon Owner's use or occupancy of the Work must be as provided in
the Contract, except as amended as follows:

Amendments to Owner’s Responsibilities: [1 None [] As follows:
[List amendments to Owner’s Responsibilities]

Amendments to Contractor’s Responsibilities: [1 None [] As follows:
[List amendments to Contractor’s Responsibilities]

The following documents are attached to and made a part of this Certificate:
[List attachments such as punch list; other documents]

This Certificate does not constitute an acceptance of Work not in accordance with the Contract
Documents, nor is it a release of Contractor's obligation to complete the Work in accordance with the
Contract Documents.

Engineer

By (signature):

Name (printed):

Title:

EJCDC® C-625, Certificate of Substantial Completion.
Copyright® 2018 National Society of Professional Engineers, American Council of Engineering Companies,
and American Society of Civil Engineers. All rights reserved.
Pagelof1
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ENGINEERS JOINT CONTRACT
DOCUMENTS COMMITTEE

NOTICE OF ACCEPTABILITY OF WORK

Owner: Bluefield WV EDA Owner’s Project No.: 01-79-14815
Engineer: RK&K Engineer’s Project No.: 19270
Contractor: Contractor’s Project No.:

Project: Exit 1 Development - Entrances

Contract Name: US EDA Exit 1 Development - Entrances

Notice Date: TBD Effective Date of the Construction Contract: TBD

The Engineer hereby gives notice to the Owner and Contractor that Engineer recommends final payment to
Contractor, and that the Work furnished and performed by Contractor under the Construction Contract is
acceptable, expressly subject to the provisions of the Construction Contract’s Contract Documents (“Contract
Documents”) and of the Agreement between Owner and Engineer for Professional Services dated
(“Owner-Engineer Agreement”). This Notice of Acceptability of Work (Notice) is made expressly subject to the
following terms and conditions to which all who receive and rely on said Notice agree:

1.

This Notice has been prepared with the skill and care ordinarily used by members of the engineering
profession practicing under similar conditions at the same time and in the same locality.

This Notice reflects and is an expression of the Engineer’s professional opinion.

This Notice has been prepared to the best of Engineer’s knowledge, information, and belief as of the
Notice Date.

This Notice is based entirely on and expressly limited by the scope of services Engineer has been
employed by Owner to perform or furnish during construction of the Project (including observation of
the Contractor’s Work) under the Owner-Engineer Agreement, and applies only to facts that are within
Engineer’s knowledge or could reasonably have been ascertained by Engineer as a result of carrying
out the responsibilities specifically assigned to Engineer under such Owner-Engineer Agreement.

This Notice is not a guarantee or warranty of Contractor’s performance under the Construction
Contract, an acceptance of Work that is not in accordance with the Contract Documents, including but
not limited to defective Work discovered after final inspection, nor an assumption of responsibility for
any failure of Contractor to furnish and perform the Work thereunder in accordance with the Contract
Documents, or to otherwise comply with the Contract Documents or the terms of any special
guarantees specified therein.

This Notice does not relieve Contractor of any surviving obligations under the Construction Contract,
and is subject to Owner’s reservations of rights with respect to completion and final payment.

ENGINEER OWNER

By (signature): By (signature):

Name (printed): Name (printed):

Title:

Title:

EJCDC® C-626, Notice of Acceptability of Work.
Copyright® 2018 National Society of Professional Engineers, American Council of Engineering Companies,
and American Society of Civil Engineers. All rights reserved.
Pagelof1



STANDARD GENERAL CONDITIONS
OF THE CONSTRUCTION CONTRACT
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STANDARD GENERAL CONDITIONS
OF THE CONSTRUCTION CONTRACT

ARTICLE 1—DEFINITIONS AND TERMINOLOGY

1.01

Defined Terms

A. Wherever used in the Bidding Requirements or Contract Documents, a term printed with
initial capital letters, including the term’s singular and plural forms, will have the meaning
indicated in the definitions below. In addition to terms specifically defined, terms with initial
capital letters in the Contract Documents include references to identified articles and
paragraphs, and the titles of other documents or forms.

1.

Addenda—Written or graphic instruments issued prior to the opening of Bids which
clarify, correct, or change the Bidding Requirements or the proposed Contract
Documents.

Agreement—The written instrument, executed by Owner and Contractor, that sets forth
the Contract Price and Contract Times, identifies the parties and the Engineer, and
designates the specific items that are Contract Documents.

Application for Payment—The document prepared by Contractor, in a form acceptable to
Engineer, to request progress or final payments, and which is to be accompanied by such
supporting documentation as is required by the Contract Documents.

Bid—The offer of a Bidder submitted on the prescribed form setting forth the prices for
the Work to be performed.

Bidder—An individual or entity that submits a Bid to Owner.

Bidding Documents—The Bidding Requirements, the proposed Contract Documents, and
all Addenda.

Bidding Requirements—The Advertisement or invitation to bid, Instructions to Bidders,
Bid Bond or other Bid security, if any, the Bid Form, and the Bid with any attachments.

Change Order—A document which is signed by Contractor and Owner and authorizes an
addition, deletion, or revision in the Work or an adjustment in the Contract Price or the
Contract Times, or other revision to the Contract, issued on or after the Effective Date of
the Contract.

Change Proposal—A written request by Contractor, duly submitted in compliance with
the procedural requirements set forth herein, seeking an adjustment in Contract Price or
Contract Times; contesting an initial decision by Engineer concerning the requirements of
the Contract Documents or the acceptability of Work under the Contract Documents;
challenging a set-off against payments due; or seeking other relief with respect to the
terms of the Contract.

10. Claim

a. Ademand or assertion by Owner directly to Contractor, duly submitted in compliance
with the procedural requirements set forth herein, seeking an adjustment of Contract
Price or Contract Times; contesting an initial decision by Engineer concerning the
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requirements of the Contract Documents or the acceptability of Work under the
Contract Documents; contesting Engineer’s decision regarding a Change Proposal;
seeking resolution of a contractual issue that Engineer has declined to address; or
seeking other relief with respect to the terms of the Contract.

b. Ademand or assertion by Contractor directly to Owner, duly submitted in compliance
with the procedural requirements set forth herein, contesting Engineer’s decision
regarding a Change Proposal, or seeking resolution of a contractual issue that
Engineer has declined to address.

c. A demand or assertion by Owner or Contractor, duly submitted in compliance with
the procedural requirements set forth herein, made pursuant to Paragraph 12.01.A.4,
concerning disputes arising after Engineer has issued a recommendation of final
payment.

d. A demand for money or services by a third party is not a Claim.

11. Constituent of Concern—Asbestos, petroleum, radioactive materials, polychlorinated
biphenyls (PCBs), lead-based paint (as defined by the HUD/EPA standard), hazardous
waste, and any substance, product, waste, or other material of any nature whatsoever
that is or becomes listed, regulated, or addressed pursuant to Laws and Regulations
regulating, relating to, or imposing liability or standards of conduct concerning, any
hazardous, toxic, or dangerous waste, substance, or material.

12. Contract—The entire and integrated written contract between Owner and Contractor
concerning the Work.

13. Contract Documents—Those items so designated in the Agreement, and which together
comprise the Contract.

14. Contract Price—The money that Owner has agreed to pay Contractor for completion of
the Work in accordance with the Contract Documents.

15. Contract Times—The number of days or the dates by which Contractor shall: (a) achieve
Milestones, if any; (b) achieve Substantial Completion; and (c) complete the Work.

16. Contractor—The individual or entity with which Owner has contracted for performance
of the Work.

17. Cost of the Work—See Paragraph 13.01 for definition.

18. Drawings—The part of the Contract that graphically shows the scope, extent, and
character of the Work to be performed by Contractor.

19. Effective Date of the Contract—The date, indicated in the Agreement, on which the
Contract becomes effective.

20. Electronic  Document—Any  Project-related correspondence, attachments to
correspondence, data, documents, drawings, information, or graphics, including but not
limited to Shop Drawings and other Submittals, that are in an electronic or digital format.

21. Electronic Means—Electronic mail (email), upload/download from a secure Project
website, or other communications methods that allow: (a) the transmission or
communication of Electronic Documents; (b) the documentation of transmissions,
including sending and receipt; (c) printing of the transmitted Electronic Document by the
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22.
23.

24.

25.

26.

27.

28.

29.

30.

31.

32.

recipient; (d) the storage and archiving of the Electronic Document by sender and
recipient; and (e) the use by recipient of the Electronic Document for purposes permitted
by this Contract. Electronic Means does not include the use of text messaging, or of
Facebook, Twitter, Instagram, or similar social media services for transmission of
Electronic Documents.

Engineer—The individual or entity named as such in the Agreement.

Field Order—A written order issued by Engineer which requires minor changes in the
Work but does not change the Contract Price or the Contract Times.

Hazardous Environmental Condition—The presence at the Site of Constituents of Concern
in such quantities or circumstances that may present a danger to persons or property
exposed thereto.

a. The presence at the Site of materials that are necessary for the execution of the Work,
or that are to be incorporated into the Work, and that are controlled and contained
pursuant to industry practices, Laws and Regulations, and the requirements of the
Contract, is not a Hazardous Environmental Condition.

b. The presence of Constituents of Concern that are to be removed or remediated as
part of the Work is not a Hazardous Environmental Condition.

c. The presence of Constituents of Concern as part of the routine, anticipated, and
obvious working conditions at the Site, is not a Hazardous Environmental Condition.

Laws and Regulations; Laws or Regulations—Any and all applicable laws, statutes, rules,
regulations, ordinances, codes, and binding decrees, resolutions, and orders of any and
all governmental bodies, agencies, authorities, and courts having jurisdiction.

Liens—Charges, security interests, or encumbrances upon Contract-related funds, real
property, or personal property.

Milestone—A principal event in the performance of the Work that the Contract requires
Contractor to achieve by an intermediate completion date, or by a time prior to
Substantial Completion of all the Work.

Notice of Award—The written notice by Owner to a Bidder of Owner’s acceptance of the
Bid.

Notice to Proceed—A written notice by Owner to Contractor fixing the date on which the
Contract Times will commence to run and on which Contractor shall start to perform the
Work.

Owner—The individual or entity with which Contractor has contracted regarding the
Work, and which has agreed to pay Contractor for the performance of the Work, pursuant
to the terms of the Contract.

Progress Schedule—A schedule, prepared and maintained by Contractor, describing the
sequence and duration of the activities comprising Contractor’s plan to accomplish the
Work within the Contract Times.

Project—The total undertaking to be accomplished for Owner by engineers, contractors,
and others, including planning, study, design, construction, testing, commissioning, and
start-up, and of which the Work to be performed under the Contract Documents is a part.
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33.

34.

35.

36.

37.

38.

39.

40.

41.

42.

Resident Project Representative—The authorized representative of Engineer assigned to
assist Engineer at the Site. As used herein, the term Resident Project Representative (RPR)
includes any assistants or field staff of Resident Project Representative.

Samples—Physical examples of materials, equipment, or workmanship that are
representative of some portion of the Work and that establish the standards by which
such portion of the Work will be judged.

Schedule of Submittals—A schedule, prepared and maintained by Contractor, of required
submittals and the time requirements for Engineer’s review of the submittals.

Schedule of Values—A schedule, prepared and maintained by Contractor, allocating
portions of the Contract Price to various portions of the Work and used as the basis for
reviewing Contractor’s Applications for Payment.

Shop Drawings—All drawings, diagrams, illustrations, schedules, and other data or
information that are specifically prepared or assembled by or for Contractor and
submitted by Contractor to illustrate some portion of the Work. Shop Drawings, whether
approved or not, are not Drawings and are not Contract Documents.

Site—Lands or areas indicated in the Contract Documents as being furnished by Owner
upon which the Work is to be performed, including rights-of-way and easements, and
such other lands or areas furnished by Owner which are designated for the use of
Contractor.

Specifications—The part of the Contract that consists of written requirements for
materials, equipment, systems, standards, and workmanship as applied to the Work, and
certain administrative requirements and procedural matters applicable to the Work.

Subcontractor—An individual or entity having a direct contract with Contractor or with
any other Subcontractor for the performance of a part of the Work.

Submittal—A written or graphic document, prepared by or for Contractor, which the
Contract Documents require Contractor to submit to Engineer, or that is indicated as a
Submittal in the Schedule of Submittals accepted by Engineer. Submittals may include
Shop Drawings and Samples; schedules; product data; Owner-delegated designs;
sustainable design information; information on special procedures; testing plans; results
of tests and evaluations, source quality-control testing and inspections, and field or Site
quality-control testing and inspections; warranties and certifications; Suppliers’
instructions and reports; records of delivery of spare parts and tools; operations and
maintenance data; Project photographic documentation; record documents; and other
such documents required by the Contract Documents. Submittals, whether or not
approved or accepted by Engineer, are not Contract Documents. Change Proposals,
Change Orders, Claims, notices, Applications for Payment, and requests for interpretation
or clarification are not Submittals.

Substantial Completion—The time at which the Work (or a specified part thereof) has
progressed to the point where, in the opinion of Engineer, the Work (or a specified part
thereof) is sufficiently complete, in accordance with the Contract Documents, so that the
Work (or a specified part thereof) can be utilized for the purposes for which it is intended.
The terms “substantially complete” and “substantially completed” as applied to all or part
of the Work refer to Substantial Completion of such Work.
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43,
44,

45.

46.

47.

48.
49.

50.

Successful Bidder—The Bidder to which the Owner makes an award of contract.

Supplementary Conditions—The part of the Contract that amends or supplements these
General Conditions.

Supplier—A manufacturer, fabricator, supplier, distributor, or vendor having a direct
contract with Contractor or with any Subcontractor to furnish materials or equipment to
be incorporated in the Work by Contractor or a Subcontractor.

Technical Data

a. Those items expressly identified as Technical Data in the Supplementary Conditions,
with respect to either (1) existing subsurface conditions at or adjacent to the Site, or
existing physical conditions at or adjacent to the Site including existing surface or
subsurface structures (except Underground Facilities) or (2)Hazardous
Environmental Conditions at the Site.

b. If no such express identifications of Technical Data have been made with respect to
conditions at the Site, then Technical Data is defined, with respect to conditions at
the Site under Paragraphs 5.03, 5.04, and 5.06, as the data contained in boring logs,
recorded measurements of subsurface water levels, assessments of the condition of
subsurface facilities, laboratory test results, and other factual, objective information
regarding conditions at the Site that are set forth in any geotechnical, environmental,
or other Site or facilities conditions report prepared for the Project and made
available to Contractor.

c. Information and data regarding the presence or location of Underground Facilities
are not intended to be categorized, identified, or defined as Technical Data, and
instead Underground Facilities are shown or indicated on the Drawings.

Underground Facilities—All active or not-in-service underground lines, pipelines,
conduits, ducts, encasements, cables, wires, manholes, vaults, tanks, tunnels, or other
such facilities or systems at the Site, including but not limited to those facilities or systems
that produce, transmit, distribute, or convey telephone or other communications, cable
television, fiber optic transmissions, power, electricity, light, heat, gases, oil, crude oil
products, liquid petroleum products, water, steam, waste, wastewater, storm water,
other liquids or chemicals, or traffic or other control systems. An abandoned facility or
system is not an Underground Facility.

Unit Price Work—Work to be paid for on the basis of unit prices.

Work—The entire construction or the various separately identifiable parts thereof
required to be provided under the Contract Documents. Work includes and is the result
of performing or providing all labor, services, and documentation necessary to produce
such construction; furnishing, installing, and incorporating all materials and equipment
into such construction; and may include related services such as testing, start-up, and
commissioning, all as required by the Contract Documents.

Work Change Directive—A written directive to Contractor issued on or after the Effective
Date of the Contract, signed by Owner and recommended by Engineer, ordering an
addition, deletion, or revision in the Work.
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1.02

Terminology

A.

The words and terms discussed in Paragraphs 1.02.B, C, D, and E are not defined terms that
require initial capital letters, but, when used in the Bidding Requirements or Contract
Documents, have the indicated meaning.

Intent of Certain Terms or Adjectives: The Contract Documents include the terms “as allowed,”
“as approved,” “as ordered,” “as directed” or terms of like effect or import to authorize an
exercise of professional judgment by Engineer. In addition, the adjectives “reasonable,”
“suitable,” “acceptable,” “proper,” “satisfactory,” or adjectives of like effect or import are
used to describe an action or determination of Engineer as to the Work. It is intended that
such exercise of professional judgment, action, or determination will be solely to evaluate, in
general, the Work for compliance with the information in the Contract Documents and with
the design concept of the Project as a functioning whole as shown or indicated in the Contract
Documents (unless there is a specific statement indicating otherwise). The use of any such
term or adjective is not intended to and shall not be effective to assign to Engineer any duty
or authority to supervise or direct the performance of the Work, or any duty or authority to
undertake responsibility contrary to the provisions of Article 10 or any other provision of the
Contract Documents.

Day: The word “day” means a calendar day of 24 hours measured from midnight to the next
midnight.

Defective: The word “defective,” when modifying the word “Work,” refers to Work that is
unsatisfactory, faulty, or deficient in that it:

1. does not conform to the Contract Documents;

2. does not meet the requirements of any applicable inspection, reference standard, test,
or approval referred to in the Contract Documents; or

3. has been damaged prior to Engineer’s recommendation of final payment (unless
responsibility for the protection thereof has been assumed by Owner at Substantial
Completion in accordance with Paragraph 15.03 or Paragraph 15.04).

Furnish, Install, Perform, Provide

1. The word “furnish,” when used in connection with services, materials, or equipment,
means to supply and deliver said services, materials, or equipment to the Site (or some
other specified location) ready for use or installation and in usable or operable condition.

2. The word “install,” when used in connection with services, materials, or equipment,
means to put into use or place in final position said services, materials, or equipment
complete and ready for intended use.

3. The words “perform” or “provide,” when used in connection with services, materials, or
equipment, means to furnish and install said services, materials, or equipment complete
and ready for intended use.

4. If the Contract Documents establish an obligation of Contractor with respect to specific
services, materials, or equipment, but do not expressly use any of the four words
“furnish,” “install,” “perform,” or “provide,” then Contractor shall furnish and install said
services, materials, or equipment complete and ready for intended use.
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Contract Price or Contract Times: References to a change in “Contract Price or Contract Times”
or “Contract Times or Contract Price” or similar, indicate that such change applies to
(1) Contract Price, (2) Contract Times, or (3) both Contract Price and Contract Times, as
warranted, even if the term “or both” is not expressed.

Unless stated otherwise in the Contract Documents, words or phrases that have a well-known
technical or construction industry or trade meaning are used in the Contract Documents in
accordance with such recognized meaning.

ARTICLE 2—PRELIMINARY MATTERS

2.01

2.02

2.03

Delivery of Performance and Payment Bonds; Evidence of Insurance

A

Performance and Payment Bonds: When Contractor delivers the signed counterparts of the
Agreement to Owner, Contractor shall also deliver to Owner the performance bond and
payment bond (if the Contract requires Contractor to furnish such bonds).

Evidence of Contractor’s Insurance: When Contractor delivers the signed counterparts of the
Agreement to Owner, Contractor shall also deliver to Owner, with copies to each additional
insured (as identified in the Contract), the certificates, endorsements, and other evidence of
insurance required to be provided by Contractor in accordance with Article 6, except to the
extent the Supplementary Conditions expressly establish other dates for delivery of specific
insurance policies.

Evidence of Owner’s Insurance: After receipt of the signed counterparts of the Agreement and
all required bonds and insurance documentation, Owner shall promptly deliver to Contractor,
with copies to each additional insured (as identified in the Contract), the certificates and other
evidence of insurance required to be provided by Owner under Article 6.

Copies of Documents

A.

Owner shall furnish to Contractor four printed copies of the Contract (including one fully
signed counterpart of the Agreement), and one copy in electronic portable document format
(PDF). Additional printed copies will be furnished upon request at the cost of reproduction.

Owner shall maintain and safeguard at least one original printed record version of the
Contract, including Drawings and Specifications signed and sealed by Engineer and other
design professionals. Owner shall make such original printed record version of the Contract
available to Contractor for review. Owner may delegate the responsibilities under this
provision to Engineer.

Before Starting Construction

A.

Preliminary Schedules: Within 10 days after the Effective Date of the Contract (or as otherwise
required by the Contract Documents), Contractor shall submit to Engineer for timely review:

1. a preliminary Progress Schedule indicating the times (numbers of days or dates) for
starting and completing the various stages of the Work, including any Milestones
specified in the Contract;

2. apreliminary Schedule of Submittals; and

3. a preliminary Schedule of Values for all of the Work which includes quantities and prices
of items which when added together equal the Contract Price and subdivides the Work
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into component parts in sufficient detail to serve as the basis for progress payments
during performance of the Work. Such prices will include an appropriate amount of
overhead and profit applicable to each item of Work.

2.04  Preconstruction Conference; Designation of Authorized Representatives

A. Before any Work at the Site is started, a conference attended by Owner, Contractor, Engineer,
and others as appropriate will be held to establish a working understanding among the parties
as to the Work, and to discuss the schedules referred to in Paragraph 2.03.A, procedures for
handling Shop Drawings, Samples, and other Submittals, processing Applications for Payment,
electronic or digital transmittals, and maintaining required records.

B. At this conference Owner and Contractor each shall designate, in writing, a specific individual
to act as its authorized representative with respect to the services and responsibilities under
the Contract. Such individuals shall have the authority to transmit and receive information,
render decisions relative to the Contract, and otherwise act on behalf of each respective
party.

2.05  Acceptance of Schedules

A. Atleast 10 days before submission of the first Application for Payment a conference, attended
by Contractor, Engineer, and others as appropriate, will be held to review the schedules
submitted in accordance with Paragraph 2.03.A. No progress payment will be made to
Contractor until acceptable schedules are submitted to Engineer.

1. The Progress Schedule will be acceptable to Engineer if it provides an orderly progression
of the Work to completion within the Contract Times. Such acceptance will not impose
on Engineer responsibility for the Progress Schedule, for sequencing, scheduling, or
progress of the Work, nor interfere with or relieve Contractor from Contractor’s full
responsibility therefor.

2. Contractor’s Schedule of Submittals will be acceptable to Engineer if it provides a
workable arrangement for reviewing and processing the required submittals.

3. Contractor’s Schedule of Values will be acceptable to Engineer as to form and substance
if it provides a reasonable allocation of the Contract Price to the component parts of the
Work.

4. If a schedule is not acceptable, Contractor will have an additional 10 days to revise and
resubmit the schedule.

2.06  Electronic Transmittals

A. Except as otherwise stated elsewhere in the Contract, the Owner, Engineer, and Contractor
may send, and shall accept, Electronic Documents transmitted by Electronic Means.

B. If the Contract does not establish protocols for Electronic Means, then Owner, Engineer, and
Contractor shall jointly develop such protocols.

C. Subject to any governing protocols for Electronic Means, when transmitting Electronic
Documents by Electronic Means, the transmitting party makes no representations as to long-
term compatibility, usability, or readability of the Electronic Documents resulting from the
recipient’s use of software application packages, operating systems, or computer hardware
differing from those used in the drafting or transmittal of the Electronic Documents.
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ARTICLE 3—CONTRACT DOCUMENTS: INTENT, REQUIREMENTS, REUSE

3.01

3.02

Intent

A.

The Contract Documents are complementary; what is required by one Contract Document is
as binding as if required by all.

It is the intent of the Contract Documents to describe a functionally complete Project (or part
thereof) to be constructed in accordance with the Contract Documents.

Unless otherwise stated in the Contract Documents, if there is a discrepancy between the
electronic versions of the Contract Documents (including any printed copies derived from
such electronic versions) and the printed record version, the printed record version will
govern.

The Contract supersedes prior negotiations, representations, and agreements, whether
written or oral.

Engineer will issue clarifications and interpretations of the Contract Documents as provided
herein.

Any provision or part of the Contract Documents held to be void or unenforceable under any
Law or Regulation will be deemed stricken, and all remaining provisions will continue to be
valid and binding upon Owner and Contractor, which agree that the Contract Documents will
be reformed to replace such stricken provision or part thereof with a valid and enforceable
provision that comes as close as possible to expressing the intention of the stricken provision.

Nothing in the Contract Documents creates:

1. any contractual relationship between Owner or Engineer and any Subcontractor,
Supplier, or other individual or entity performing or furnishing any of the Work, for the
benefit of such Subcontractor, Supplier, or other individual or entity; or

2. any obligation on the part of Owner or Engineer to pay or to see to the payment of any
money due any such Subcontractor, Supplier, or other individual or entity, except as may
otherwise be required by Laws and Regulations.

Reference Standards

A. Standards Specifications, Codes, Laws and Regulations

1. Reference in the Contract Documents to standard specifications, manuals, reference
standards, or codes of any technical society, organization, or association, or to Laws or
Regulations, whether such reference be specific or by implication, means the standard
specification, manual, reference standard, code, or Laws or Regulations in effect at the
time of opening of Bids (or on the Effective Date of the Contract if there were no Bids),
except as may be otherwise specifically stated in the Contract Documents.

2. No provision of any such standard specification, manual, reference standard, or code, and
no instruction of a Supplier, will be effective to change the duties or responsibilities of
Owner, Contractor, or Engineer from those set forth in the part of the Contract
Documents prepared by or for Engineer. No such provision or instruction shall be effective
to assign to Owner or Engineer any duty or authority to supervise or direct the
performance of the Work, or any duty or authority to undertake responsibility
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inconsistent with the provisions of the part of the Contract Documents prepared by or for
Engineer.

3.03  Reporting and Resolving Discrepancies

A

B

. Reporting Discrepancies

1. Contractor’s Verification of Figures and Field Measurements: Before undertaking each
part of the Work, Contractor shall carefully study the Contract Documents, and check and
verify pertinent figures and dimensions therein, particularly with respect to applicable
field measurements. Contractor shall promptly report in writing to Engineer any conflict,
error, ambiguity, or discrepancy that Contractor discovers, or has actual knowledge of,
and shall not proceed with any Work affected thereby until the conflict, error, ambiguity,
or discrepancy is resolved by a clarification or interpretation by Engineer, or by an
amendment or supplement to the Contract issued pursuant to Paragraph 11.01.

2. Contractor’s Review of Contract Documents: If, before or during the performance of the
Work, Contractor discovers any conflict, error, ambiguity, or discrepancy within the
Contract Documents, or between the Contract Documents and (a) any applicable Law or
Regulation, (b) actual field conditions, (c) any standard specification, manual, reference
standard, or code, or (d) any instruction of any Supplier, then Contractor shall promptly
report it to Engineer in writing. Contractor shall not proceed with the Work affected
thereby (except in an emergency as required by Paragraph 7.15) until the conflict, error,
ambiguity, or discrepancy is resolved, by a clarification or interpretation by Engineer, or
by an amendment or supplement to the Contract issued pursuant to Paragraph 11.01.

3. Contractor shall not be liable to Owner or Engineer for failure to report any conflict, error,
ambiguity, or discrepancy in the Contract Documents unless Contractor had actual
knowledge thereof.

. Resolving Discrepancies

1. Except as may be otherwise specifically stated in the Contract Documents, the provisions
of the part of the Contract Documents prepared by or for Engineer take precedence in
resolving any conflict, error, ambiguity, or discrepancy between such provisions of the
Contract Documents and:

a. the provisions of any standard specification, manual, reference standard, or code, or
the instruction of any Supplier (whether or not specifically incorporated by reference
as a Contract Document); or

b. the provisions of any Laws or Regulations applicable to the performance of the Work
(unless such an interpretation of the provisions of the Contract Documents would
result in violation of such Law or Regulation).

3.04 Requirements of the Contract Documents

A.

During the performance of the Work and until final payment, Contractor and Owner shall
submit to the Engineer in writing all matters in question concerning the requirements of the
Contract Documents (sometimes referred to as requests for information or interpretation—
RFls), or relating to the acceptability of the Work under the Contract Documents, as soon as
possible after such matters arise. Engineer will be the initial interpreter of the requirements
of the Contract Documents, and judge of the acceptability of the Work.
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3.05

B.

Engineer will, with reasonable promptness, render a written clarification, interpretation, or
decision on the issue submitted, or initiate an amendment or supplement to the Contract
Documents. Engineer’s written clarification, interpretation, or decision will be final and
binding on Contractor, unless it appeals by submitting a Change Proposal, and on Owner,
unless it appeals by filing a Claim.

If a submitted matter in question concerns terms and conditions of the Contract Documents
that do not involve (1) the performance or acceptability of the Work under the Contract
Documents, (2) the design (as set forth in the Drawings, Specifications, or otherwise), or (3)
other engineering or technical matters, then Engineer will promptly notify Owner and
Contractor in writing that Engineer is unable to provide a decision or interpretation. If Owner
and Contractor are unable to agree on resolution of such a matter in question, either party
may pursue resolution as provided in Article 12.

Reuse of Documents

A.

Contractor and its Subcontractors and Suppliers shall not:

1. have or acquire any title to or ownership rights in any of the Drawings, Specifications, or
other documents (or copies of any thereof) prepared by or bearing the seal of Engineer
or its consultants, including electronic media versions, or reuse any such Drawings,
Specifications, other documents, or copies thereof on extensions of the Project or any
other project without written consent of Owner and Engineer and specific written
verification or adaptation by Engineer; or

2. have or acquire any title or ownership rights in any other Contract Documents, reuse any
such Contract Documents for any purpose without Owner’s express written consent, or
violate any copyrights pertaining to such Contract Documents.

The prohibitions of this Paragraph 3.05 will survive final payment, or termination of the
Contract. Nothing herein precludes Contractor from retaining copies of the Contract
Documents for record purposes.

ARTICLE 4—COMMENCEMENT AND PROGRESS OF THE WORK

4.01

4.02

4.03

Commencement of Contract Times; Notice to Proceed

A.

The Contract Times will commence to run on the 30th day after the Effective Date of the
Contract or, if a Notice to Proceed is given, on the day indicated in the Notice to Proceed. A
Notice to Proceed may be given at any time within 30 days after the Effective Date of the
Contract. In no event will the Contract Times commence to run later than the 60th day after
the day of Bid opening or the 30th day after the Effective Date of the Contract, whichever
date is earlier.

Starting the Work

A.

Contractor shall start to perform the Work on the date when the Contract Times commence
to run. No Work may be done at the Site prior to such date.

Reference Points

A.

Owner shall provide engineering surveys to establish reference points for construction which
in Engineer’s judgment are necessary to enable Contractor to proceed with the Work.
Contractor shall be responsible for laying out the Work, shall protect and preserve the
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established reference points and property monuments, and shall make no changes or
relocations without the prior written approval of Owner. Contractor shall report to Engineer
whenever any reference point or property monument is lost or destroyed or requires
relocation because of necessary changes in grades or locations, and shall be responsible for
the accurate replacement or relocation of such reference points or property monuments by
professionally qualified personnel.

4.04  Progress Schedule

A

Contractor shall adhere to the Progress Schedule established in accordance with
Paragraph 2.05 as it may be adjusted from time to time as provided below.

1. Contractor shall submit to Engineer for acceptance (to the extent indicated in
Paragraph 2.05) proposed adjustments in the Progress Schedule that will not result in
changing the Contract Times.

2. Proposed adjustments in the Progress Schedule that will change the Contract Times must
be submitted in accordance with the requirements of Article 11.

Contractor shall carry on the Work and adhere to the Progress Schedule during all disputes or
disagreements with Owner. No Work will be delayed or postponed pending resolution of any
disputes or disagreements, or during any appeal process, except as permitted by
Paragraph 16.04, or as Owner and Contractor may otherwise agree in writing.

4.05 Delays in Contractor’s Progress

A.

If Owner, Engineer, or anyone for whom Owner is responsible, delays, disrupts, or interferes
with the performance or progress of the Work, then Contractor shall be entitled to an
equitable adjustment in Contract Price or Contract Times.

Contractor shall not be entitled to an adjustment in Contract Price or Contract Times for delay,
disruption, or interference caused by or within the control of Contractor. Delay, disruption,
and interference attributable to and within the control of a Subcontractor or Supplier shall be
deemed to be within the control of Contractor.

If Contractor’s performance or progress is delayed, disrupted, or interfered with by
unanticipated causes not the fault of and beyond the control of Owner, Contractor, and those
for which they are responsible, then Contractor shall be entitled to an equitable adjustment
in Contract Times. Such an adjustment will be Contractor’s sole and exclusive remedy for the
delays, disruption, and interference described in this paragraph. Causes of delay, disruption,
or interference that may give rise to an adjustment in Contract Times under this paragraph
include but are not limited to the following:

1. Severe and unavoidable natural catastrophes such as fires, floods, epidemics, and
earthquakes;

2. Abnormal weather conditions;

3. Acts orfailures to act of third-party utility owners or other third-party entities (other than
those third-party utility owners or other third-party entities performing other work at or
adjacent to the Site as arranged by or under contract with Owner, as contemplated in
Article 8); and

4. Acts of war or terrorism.
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D. Contractor’s entitlement to an adjustment of Contract Times or Contract Price is limited as

follows:

1. Contractor’s entitlement to an adjustment of the Contract Times is conditioned on the
delay, disruption, or interference adversely affecting an activity on the critical path to
completion of the Work, as of the time of the delay, disruption, or interference.

2. Contractor shall not be entitled to an adjustment in Contract Price for any delay,
disruption, or interference if such delay is concurrent with a delay, disruption, or
interference caused by or within the control of Contractor. Such a concurrent delay by
Contractor shall not preclude an adjustment of Contract Times to which Contractor is
otherwise entitled.

3. Adjustments of Contract Times or Contract Price are subject to the provisions of
Article 11.

Each Contractor request or Change Proposal seeking an increase in Contract Times or Contract
Price must be supplemented by supporting data that sets forth in detail the following:

1. The circumstances that form the basis for the requested adjustment;

2. The date upon which each cause of delay, disruption, or interference began to affect the
progress of the Work;

3. The date upon which each cause of delay, disruption, or interference ceased to affect the
progress of the Work;

4. The number of days’ increase in Contract Times claimed as a consequence of each such
cause of delay, disruption, or interference; and

5. The impact on Contract Price, in accordance with the provisions of Paragraph 11.07.

Contractor shall also furnish such additional supporting documentation as Owner or Engineer
may require including, where appropriate, a revised progress schedule indicating all the
activities affected by the delay, disruption, or interference, and an explanation of the effect
of the delay, disruption, or interference on the critical path to completion of the Work.

Delays, disruption, and interference to the performance or progress of the Work resulting
from the existence of a differing subsurface or physical condition, an Underground Facility
that was not shown or indicated by the Contract Documents, or not shown or indicated with
reasonable accuracy, and those resulting from Hazardous Environmental Conditions, are
governed by Article 5, together with the provisions of Paragraphs 4.05.D and 4.05.E.

Paragraph 8.03 addresses delays, disruption, and interference to the performance or progress
of the Work resulting from the performance of certain other work at or adjacent to the Site.

ARTICLE 5—SITE; SUBSURFACE AND PHYSICAL CONDITIONS; HAZARDOUS ENVIRONMENTAL
CONDITIONS

5.01

Availability of Lands

A. Owner shall furnish the Site. Owner shall notify Contractor in writing of any encumbrances or

restrictions not of general application but specifically related to use of the Site with which
Contractor must comply in performing the Work.
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B. Upon reasonable written request, Owner shall furnish Contractor with a current statement of
record legal title and legal description of the lands upon which permanent improvements are
to be made and Owner’s interest therein as necessary for giving notice of or filing a mechanic’s
or construction lien against such lands in accordance with applicable Laws and Regulations.

C. Contractor shall provide for all additional lands and access thereto that may be required for
temporary construction facilities or storage of materials and equipment.

5.02  Use of Site and Other Areas
A. Limitation on Use of Site and Other Areas

1. Contractor shall confine construction equipment, temporary construction facilities, the
storage of materials and equipment, and the operations of workers to the Site, adjacent
areas that Contractor has arranged to use through construction easements or otherwise,
and other adjacent areas permitted by Laws and Regulations, and shall not unreasonably
encumber the Site and such other adjacent areas with construction equipment or other
materials or equipment. Contractor shall assume full responsibility for (a) damage to the
Site; (b) damage to any such other adjacent areas used for Contractor’s operations; (c)
damage to any other adjacent land or areas, or to improvements, structures, utilities, or
similar facilities located at such adjacent lands or areas; and (d) for injuries and losses
sustained by the owners or occupants of any such land or areas; provided that such
damage or injuries result from the performance of the Work or from other actions or
conduct of the Contractor or those for which Contractor is responsible.

2. If a damage or injury claim is made by the owner or occupant of any such land or area
because of the performance of the Work, or because of other actions or conduct of the
Contractor or those for which Contractor is responsible, Contractor shall (a) take
immediate corrective or remedial action as required by Paragraph 7.13, or otherwise; (b)
promptly attempt to settle the claim as to all parties through negotiations with such
owner or occupant, or otherwise resolve the claim by arbitration or other dispute
resolution proceeding, or in a court of competent jurisdiction; and (c) to the fullest extent
permitted by Laws and Regulations, indemnify and hold harmless Owner and Engineer,
and the officers, directors, members, partners, employees, agents, consultants and
subcontractors of each and any of them, from and against any such claim, and against all
costs, losses, and damages (including but not limited to all fees and charges of engineers,
architects, attorneys, and other professionals and all court or arbitration or other dispute
resolution costs) arising out of or relating to any claim or action, legal or equitable,
brought by any such owner or occupant against Owner, Engineer, or any other party
indemnified hereunder to the extent caused directly or indirectly, in whole or in part by,
or based upon, Contractor’s performance of the Work, or because of other actions or
conduct of the Contractor or those for which Contractor is responsible.

B. Removal of Debris During Performance of the Work: During the progress of the Work the
Contractor shall keep the Site and other adjacent areas free from accumulations of waste
materials, rubbish, and other debris. Removal and disposal of such waste materials, rubbish,
and other debris will conform to applicable Laws and Regulations.

C. Cleaning: Prior to Substantial Completion of the Work Contractor shall clean the Site and the
Work and make it ready for utilization by Owner. At the completion of the Work Contractor
shall remove from the Site and adjacent areas all tools, appliances, construction equipment
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and machinery, and surplus materials and shall restore to original condition all property not
designated for alteration by the Contract Documents.

D. Loading of Structures: Contractor shall not load nor permit any part of any structure to be
loaded in any manner that will endanger the structure, nor shall Contractor subject any part
of the Work or adjacent structures or land to stresses or pressures that will endanger them.

5.03  Subsurface and Physical Conditions
A. Reports and Drawings: The Supplementary Conditions identify:

1. Those reports of explorations and tests of subsurface conditions at or adjacent to the Site
that contain Technical Data;

2. Those drawings of existing physical conditions at or adjacent to the Site, including those
drawings depicting existing surface or subsurface structures at or adjacent to the Site
(except Underground Facilities), that contain Technical Data; and

3. Technical Data contained in such reports and drawings.

B. Underground Facilities: Underground Facilities are shown or indicated on the Drawings,
pursuant to Paragraph 5.05, and not in the drawings referred to in Paragraph 5.03.A.
Information and data regarding the presence or location of Underground Facilities are not
intended to be categorized, identified, or defined as Technical Data.

C. Reliance by Contractor on Technical Data: Contractor may rely upon the accuracy of the
Technical Data expressly identified in the Supplementary Conditions with respect to such
reports and drawings, but such reports and drawings are not Contract Documents. If no such
express identification has been made, then Contractor may rely upon the accuracy of the
Technical Data as defined in Paragraph 1.01.A.46.b.

D. Limitations of Other Data and Documents: Except for such reliance on Technical Data,
Contractor may not rely upon or make any claim against Owner or Engineer, or any of their
officers, directors, members, partners, employees, agents, consultants, or subcontractors,
with respect to:

1. the completeness of such reports and drawings for Contractor’s purposes, including, but
not limited to, any aspects of the means, methods, techniques, sequences, and
procedures of construction to be employed by Contractor, and safety precautions and
programs incident thereto;

2. otherdata, interpretations, opinions, and information contained in such reports or shown
or indicated in such drawings;

3. the contents of other Site-related documents made available to Contractor, such as
record drawings from other projects at or adjacent to the Site, or Owner’s archival
documents concerning the Site; or

4. any Contractor interpretation of or conclusion drawn from any Technical Data or any such
other data, interpretations, opinions, or information.
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5.04

Differing Subsurface or Physical Conditions

A. Notice by Contractor: If Contractor believes that any subsurface or physical condition that is

uncovered or revealed at the Site:

1. isof such a nature as to establish that any Technical Data on which Contractor is entitled
to rely as provided in Paragraph 5.03 is materially inaccurate;

2. is of such a nature as to require a change in the Drawings or Specifications;
3. differs materially from that shown or indicated in the Contract Documents; or

4. is of an unusual nature, and differs materially from conditions ordinarily encountered and
generally recognized as inherent in work of the character provided for in the Contract
Documents;

then Contractor shall, promptly after becoming aware thereof and before further disturbing
the subsurface or physical conditions or performing any Work in connection therewith (except
in an emergency as required by Paragraph 7.15), notify Owner and Engineer in writing about
such condition. Contractor shall not further disturb such condition or perform any Work in
connection therewith (except with respect to an emergency) until receipt of a written
statement permitting Contractor to do so.

Engineer’s Review: After receipt of written notice as required by the preceding paragraph,
Engineer will promptly review the subsurface or physical condition in question; determine
whether it is necessary for Owner to obtain additional exploration or tests with respect to the
condition; conclude whether the condition falls within any one or more of the differing site
condition categories in Paragraph 5.04.A; obtain any pertinent cost or schedule information
from Contractor; prepare recommendations to Owner regarding the Contractor’s resumption
of Work in connection with the subsurface or physical condition in question and the need for
any change in the Drawings or Specifications; and advise Owner in writing of Engineer’s
findings, conclusions, and recommendations.

Owner’s Statement to Contractor Regarding Site Condition: After receipt of Engineer’s written
findings, conclusions, and recommendations, Owner shall issue a written statement to
Contractor (with a copy to Engineer) regarding the subsurface or physical condition in
guestion, addressing the resumption of Work in connection with such condition, indicating
whether any change in the Drawings or Specifications will be made, and adopting or rejecting
Engineer’s written findings, conclusions, and recommendations, in whole or in part.

Early Resumption of Work: If at any time Engineer determines that Work in connection with
the subsurface or physical condition in question may resume prior to completion of Engineer’s
review or Owner’s issuance of its statement to Contractor, because the condition in question
has been adequately documented, and analyzed on a preliminary basis, then the Engineer
may at its discretion instruct Contractor to resume such Work.

Possible Price and Times Adjustments

1. Contractor shall be entitled to an equitable adjustment in Contract Price or Contract
Times, to the extent that the existence of a differing subsurface or physical condition, or
any related delay, disruption, or interference, causes an increase or decrease in
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Contractor’s cost of, or time required for, performance of the Work; subject, however, to
the following:

a. Such condition must fall within any one or more of the categories described in
Paragraph 5.04.A;

b. With respect to Work that is paid for on a unit price basis, any adjustment in Contract
Price will be subject to the provisions of Paragraph 13.03; and,

c. Contractor’s entitlement to an adjustment of the Contract Times is subject to the
provisions of Paragraphs 4.05.D and 4.05.E.

Contractor shall not be entitled to any adjustment in the Contract Price or Contract Times
with respect to a subsurface or physical condition if:

a. Contractor knew of the existence of such condition at the time Contractor made a
commitment to Owner with respect to Contract Price and Contract Times by the
submission of a Bid or becoming bound under a negotiated contract, or otherwise;

b. The existence of such condition reasonably could have been discovered or revealed
as a result of any examination, investigation, exploration, test, or study of the Site and
contiguous areas expressly required by the Bidding Requirements or Contract
Documents to be conducted by or for Contractor prior to Contractor’s making such
commitment; or

c. Contractor failed to give the written notice required by Paragraph 5.04.A.

If Owner and Contractor agree regarding Contractor’s entitlement to and the amount or
extent of any adjustment in the Contract Price or Contract Times, then any such
adjustment will be set forth in a Change Order.

Contractor may submit a Change Proposal regarding its entitlement to or the amount or
extent of any adjustment in the Contract Price or Contract Times, no later than 30 days
after Owner’s issuance of the Owner’s written statement to Contractor regarding the
subsurface or physical condition in question.

Underground Facilities; Hazardous Environmental Conditions: Paragraph 5.05 governs rights

and

responsibilities regarding the presence or location of Underground Facilities.

Paragraph 5.06 governs rights and responsibilities regarding Hazardous Environmental
Conditions. The provisions of Paragraphs 5.03 and 5.04 are not applicable to the presence or
location of Underground Facilities, or to Hazardous Environmental Conditions.

5.05 Underground Facilities

A.

Contractor’s Responsibilities: Unless it is otherwise expressly provided in the Supplementary
Conditions, the cost of all of the following are included in the Contract Price, and Contractor
shall have full responsibility for:

1.

reviewing and checking all information and data regarding existing Underground Facilities
at the Site;

complying with applicable state and local utility damage prevention Laws and
Regulations;
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3. verifying the actual location of those Underground Facilities shown or indicated in the
Contract Documents as being within the area affected by the Work, by exposing such
Underground Facilities during the course of construction;

4. coordination of the Work with the owners (including Owner) of such Underground
Facilities, during construction; and

5. the safety and protection of all existing Underground Facilities at the Site, and repairing
any damage thereto resulting from the Work.

B. Notice by Contractor: If Contractor believes that an Underground Facility that is uncovered or
revealed at the Site was not shown or indicated on the Drawings, or was not shown or
indicated on the Drawings with reasonable accuracy, then Contractor shall, promptly after
becoming aware thereof and before further disturbing conditions affected thereby or
performing any Work in connection therewith (except in an emergency as required by
Paragraph 7.15), notify Owner and Engineer in writing regarding such Underground Facility.

C. Engineer’s Review: Engineer will:

1. promptly review the Underground Facility and conclude whether such Underground
Facility was not shown or indicated on the Drawings, or was not shown or indicated with
reasonable accuracy;

2. identify and communicate with the owner of the Underground Facility; prepare
recommendations to Owner (and if necessary issue any preliminary instructions to
Contractor) regarding the Contractor’s resumption of Work in connection with the
Underground Facility in question;

3. obtain any pertinent cost or schedule information from Contractor; determine the extent,
if any, to which a change is required in the Drawings or Specifications to reflect and
document the consequences of the existence or location of the Underground Facility; and

4. advise Owner in writing of Engineer’s findings, conclusions, and recommendations.

During such time, Contractor shall be responsible for the safety and protection of such
Underground Facility.

D. Owner’s Statement to Contractor Regarding Underground Facility: After receipt of Engineer’s
written findings, conclusions, and recommendations, Owner shall issue a written statement
to Contractor (with a copy to Engineer) regarding the Underground Facility in question
addressing the resumption of Work in connection with such Underground Facility, indicating
whether any change in the Drawings or Specifications will be made, and adopting or rejecting
Engineer’s written findings, conclusions, and recommendations in whole or in part.

E. Early Resumption of Work: If at any time Engineer determines that Work in connection with
the Underground Facility may resume prior to completion of Engineer’s review or Owner’s
issuance of its statement to Contractor, because the Underground Facility in question and
conditions affected by its presence have been adequately documented, and analyzed on a
preliminary basis, then the Engineer may at its discretion instruct Contractor to resume such
Work.

F. Possible Price and Times Adjustments

1. Contractor shall be entitled to an equitable adjustment in the Contract Price or Contract
Times, to the extent that any existing Underground Facility at the Site that was not shown
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or indicated on the Drawings, or was not shown or indicated with reasonable accuracy,
or any related delay, disruption, or interference, causes an increase or decrease in
Contractor’s cost of, or time required for, performance of the Work; subject, however, to
the following:

a. With respect to Work that is paid for on a unit price basis, any adjustment in Contract
Price will be subject to the provisions of Paragraph 13.03;

b. Contractor’s entitlement to an adjustment of the Contract Times is subject to the
provisions of Paragraphs 4.05.D and 4.05.E; and

c. Contractor gave the notice required in Paragraph 5.05.B.

2. If Owner and Contractor agree regarding Contractor’s entitlement to and the amount or
extent of any adjustment in the Contract Price or Contract Times, then any such
adjustment will be set forth in a Change Order.

3. Contractor may submit a Change Proposal regarding its entitlement to or the amount or
extent of any adjustment in the Contract Price or Contract Times, no later than 30 days
after Owner’s issuance of the Owner’s written statement to Contractor regarding the
Underground Facility in question.

4. The information and data shown or indicated on the Drawings with respect to existing
Underground Facilities at the Site is based on information and data (a) furnished by the
owners of such Underground Facilities, or by others, (b) obtained from available records,
or (c) gathered in an investigation conducted in accordance with the current edition of
ASCE 38, Standard Guideline for the Collection and Depiction of Existing Subsurface Utility
Data, by the American Society of Civil Engineers. If such information or data is incorrect
or incomplete, Contractor’'s remedies are limited to those set forth in this
Paragraph 5.05.F.

5.06  Hazardous Environmental Conditions at Site
A. Reports and Drawings: The Supplementary Conditions identify:

1. those reports known to Owner relating to Hazardous Environmental Conditions that have
been identified at or adjacent to the Site;

2. drawings known to Owner relating to Hazardous Environmental Conditions that have
been identified at or adjacent to the Site; and

3. Technical Data contained in such reports and drawings.

B. Reliance by Contractor on Technical Data Authorized: Contractor may rely upon the accuracy
of the Technical Data expressly identified in the Supplementary Conditions with respect to
such reports and drawings, but such reports and drawings are not Contract Documents. If no
such express identification has been made, then Contractor may rely on the accuracy of the
Technical Data as defined in Paragraph 1.01.A.46.b. Except for such reliance on Technical
Data, Contractor may not rely upon or make any claim against Owner or Engineer, or any of
their officers, directors, members, partners, employees, agents, consultants, or
subcontractors, with respect to:

1. the completeness of such reports and drawings for Contractor’s purposes, including, but
not limited to, any aspects of the means, methods, techniques, sequences and procedures
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of construction to be employed by Contractor, and safety precautions and programs
incident thereto;

2. otherdata, interpretations, opinions, and information contained in such reports or shown
or indicated in such drawings; or

3. any Contractor interpretation of or conclusion drawn from any Technical Data or any such
other data, interpretations, opinions or information.

Contractor shall not be responsible for removing or remediating any Hazardous
Environmental Condition encountered, uncovered, or revealed at the Site unless such
removal or remediation is expressly identified in the Contract Documents to be within the
scope of the Work.

Contractor shall be responsible for controlling, containing, and duly removing all Constituents
of Concern brought to the Site by Contractor, Subcontractors, Suppliers, or anyone else for
whom Contractor is responsible, and for any associated costs; and for the costs of removing
and remediating any Hazardous Environmental Condition created by the presence of any such
Constituents of Concern.

If Contractor encounters, uncovers, or reveals a Hazardous Environmental Condition whose
removal or remediation is not expressly identified in the Contract Documents as being within
the scope of the Work, or if Contractor or anyone for whom Contractor is responsible creates
a Hazardous Environmental Condition, then Contractor shall immediately: (1) secure or
otherwise isolate such condition; (2) stop all Work in connection with such condition and in
any area affected thereby (except in an emergency as required by Paragraph 7.15); and (3)
notify Owner and Engineer (and promptly thereafter confirm such notice in writing). Owner
shall promptly consult with Engineer concerning the necessity for Owner to retain a qualified
expert to evaluate such condition or take corrective action, if any. Promptly after consulting
with Engineer, Owner shall take such actions as are necessary to permit Owner to timely
obtain required permits and provide Contractor the written notice required by
Paragraph 5.06.F. If Contractor or anyone for whom Contractor is responsible created the
Hazardous Environmental Condition in question, then Owner may remove and remediate the
Hazardous Environmental Condition, and impose a set-off against payments to account for
the associated costs.

Contractor shall not resume Work in connection with such Hazardous Environmental
Condition or in any affected area until after Owner has obtained any required permits related
thereto, and delivered written notice to Contractor either (1) specifying that such condition
and any affected area is or has been rendered safe for the resumption of Work, or (2)
specifying any special conditions under which such Work may be resumed safely.

If Owner and Contractor cannot agree as to entitlement to or on the amount or extent, if any,
of any adjustment in Contract Price or Contract Times, as a result of such Work stoppage, such
special conditions under which Work is agreed to be resumed by Contractor, or any costs or
expenses incurred in response to the Hazardous Environmental Condition, then within 30
days of Owner’s written notice regarding the resumption of Work, Contractor may submit a
Change Proposal, or Owner may impose a set-off. Entitlement to any such adjustment is
subject to the provisions of Paragraphs 4.05.D, 4.05.E, 11.07, and 11.08.

If, after receipt of such written notice, Contractor does not agree to resume such Work based
on a reasonable belief it is unsafe, or does not agree to resume such Work under such special
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conditions, then Owner may order the portion of the Work that is in the area affected by such
condition to be deleted from the Work, following the contractual change procedures in
Article 11. Owner may have such deleted portion of the Work performed by Owner’s own
forces or others in accordance with Article 8.

To the fullest extent permitted by Laws and Regulations, Owner shall indemnify and hold
harmless Contractor, Subcontractors, and Engineer, and the officers, directors, members,
partners, employees, agents, consultants, and subcontractors of each and any of them, from
and against all claims, costs, losses, and damages (including but not limited to all fees and
charges of engineers, architects, attorneys, and other professionals, and all court, arbitration,
or other dispute resolution costs) arising out of or relating to a Hazardous Environmental
Condition, provided that such Hazardous Environmental Condition (1) was not shown or
indicated in the Drawings, Specifications, or other Contract Documents, identified as
Technical Data entitled to limited reliance pursuant to Paragraph 5.06.B, or identified in the
Contract Documents to be included within the scope of the Work, and (2) was not created by
Contractor or by anyone for whom Contractor is responsible. Nothing in this Paragraph 5.06.1
obligates Owner to indemnify any individual or entity from and against the consequences of
that individual’s or entity’s own negligence.

To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and hold
harmless Owner and Engineer, and the officers, directors, members, partners, employees,
agents, consultants, and subcontractors of each and any of them, from and against all claims,
costs, losses, and damages (including but not limited to all fees and charges of engineers,
architects, attorneys, and other professionals and all court or arbitration or other dispute
resolution costs) arising out of or relating to the failure to control, contain, or remove a
Constituent of Concern brought to the Site by Contractor or by anyone for whom Contractor
is responsible, or to a Hazardous Environmental Condition created by Contractor or by anyone
for whom Contractor is responsible. Nothing in this Paragraph 5.06.) obligates Contractor to
indemnify any individual or entity from and against the consequences of that individual’s or
entity’s own negligence.

The provisions of Paragraphs 5.03, 5.04, and 5.05 do not apply to the presence of Constituents
of Concern or to a Hazardous Environmental Condition uncovered or revealed at the Site.

ARTICLE 6—BONDS AND INSURANCE

6.01  Performance, Payment, and Other Bonds

A. Contractor shall furnish a performance bond and a payment bond, each in an amount at least

C.

equal to the Contract Price, as security for the faithful performance and payment of
Contractor’s obligations under the Contract. These bonds must remain in effect until one year
after the date when final payment becomes due or until completion of the correction period
specified in Paragraph 15.08, whichever is later, except as provided otherwise by Laws or
Regulations, the terms of a prescribed bond form, the Supplementary Conditions, or other
provisions of the Contract.

Contractor shall also furnish such other bonds (if any) as are required by the Supplementary
Conditions or other provisions of the Contract.

All bonds must be in the form included in the Bidding Documents or otherwise specified by
Owner prior to execution of the Contract, except as provided otherwise by Laws or
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6.02

Regulations, and must be issued and signed by a surety named in “Companies Holding
Certificates of Authority as Acceptable Sureties on Federal Bonds and as Acceptable
Reinsuring Companies” as published in Department Circular 570 (as amended and
supplemented) by the Bureau of the Fiscal Service, U.S. Department of the Treasury. A bond
signed by an agent or attorney-in-fact must be accompanied by a certified copy of that
individual’s authority to bind the surety. The evidence of authority must show that it is
effective on the date the agent or attorney-in-fact signed the accompanying bond.

D. Contractor shall obtain the required bonds from surety companies that are duly licensed or
authorized, in the state or jurisdiction in which the Project is located, to issue bonds in the
required amounts.

E. Ifthe surety on a bond furnished by Contractor is declared bankrupt or becomes insolvent, or
the surety ceases to meet the requirements above, then Contractor shall promptly notify
Owner and Engineer in writing and shall, within 20 days after the event giving rise to such
notification, provide another bond and surety, both of which must comply with the bond and
surety requirements above.

F. If Contractor has failed to obtain a required bond, Owner may exclude the Contractor from
the Site and exercise Owner’s termination rights under Article 16.

G. Upon request to Owner from any Subcontractor, Supplier, or other person or entity claiming
to have furnished labor, services, materials, or equipment used in the performance of the
Work, Owner shall provide a copy of the payment bond to such person or entity.

H. Upon request to Contractor from any Subcontractor, Supplier, or other person or entity
claiming to have furnished labor, services, materials, or equipment used in the performance
of the Work, Contractor shall provide a copy of the payment bond to such person or entity.

Insurance—General Provisions

A. Owner and Contractor shall obtain and maintain insurance as required in this article and in
the Supplementary Conditions.

B. All insurance required by the Contract to be purchased and maintained by Owner or
Contractor shall be obtained from insurance companies that are duly licensed or authorized
in the state or jurisdiction in which the Project is located to issue insurance policies for the
required limits and coverages. Unless a different standard is indicated in the Supplementary
Conditions, all companies that provide insurance policies required under this Contract shall
have an A.M. Best rating of A-VIl or better.

C. Alternative forms of insurance coverage, including but not limited to self-insurance and
“Occupational Accident and Excess Employer’s Indemnity Policies,” are not sufficient to meet
the insurance requirements of this Contract, unless expressly allowed in the Supplementary
Conditions.

D. Contractor shall deliver to Owner, with copies to each additional insured identified in the
Contract, certificates of insurance and endorsements establishing that Contractor has
obtained and is maintaining the policies and coverages required by the Contract. Upon
request by Owner or any other insured, Contractor shall also furnish other evidence of such
required insurance, including but not limited to copies of policies, documentation of
applicable self-insured retentions (if allowed) and deductibles, full disclosure of all relevant
exclusions, and evidence of insurance required to be purchased and maintained by
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Subcontractors or Suppliers. In any documentation furnished under this provision, Contractor,
Subcontractors, and Suppliers may block out (redact) (1) any confidential premium or pricing
information and (2) any wording specific to a project or jurisdiction other than those
applicable to this Contract.

Owner shall deliver to Contractor, with copies to each additional insured identified in the
Contract, certificates of insurance and endorsements establishing that Owner has obtained
and is maintaining the policies and coverages required of Owner by the Contract (if any). Upon
request by Contractor or any other insured, Owner shall also provide other evidence of such
required insurance (if any), including but not limited to copies of policies, documentation of
applicable self-insured retentions (if allowed) and deductibles, and full disclosure of all
relevant exclusions. In any documentation furnished under this provision, Owner may block
out (redact) (1) any confidential premium or pricing information and (2) any wording specific
to a project or jurisdiction other than those relevant to this Contract.

Failure of Owner or Contractor to demand such certificates or other evidence of the other
party’s full compliance with these insurance requirements, or failure of Owner or Contractor
to identify a deficiency in compliance from the evidence provided, will not be construed as a
waiver of the other party’s obligation to obtain and maintain such insurance.

In addition to the liability insurance required to be provided by Contractor, the Owner, at
Owner’s option, may purchase and maintain Owner’s own liability insurance. Owner’s liability
policies, if any, operate separately and independently from policies required to be provided
by Contractor, and Contractor cannot rely upon Owner’s liability policies for any of
Contractor’s obligations to the Owner, Engineer, or third parties.

Contractor shall require:

1. Subcontractors to purchase and maintain worker’s compensation, commercial general
liability, and other insurance that is appropriate for their participation in the Project, and
to name as additional insureds Owner and Engineer (and any other individuals or entities
identified in the Supplementary Conditions as additional insureds on Contractor’s liability
policies) on each Subcontractor’s commercial general liability insurance policy; and

2. Suppliers to purchase and maintain insurance that is appropriate for their participation in
the Project.

If either party does not purchase or maintain the insurance required of such party by the
Contract, such party shall notify the other party in writing of such failure to purchase prior to
the start of the Work, or of such failure to maintain prior to any change in the required
coverage.

If Contractor has failed to obtain and maintain required insurance, Contractor’s entitlement
to enter or remain at the Site will end immediately, and Owner may impose an appropriate
set-off against payment for any associated costs (including but not limited to the cost of
purchasing necessary insurance coverage), and exercise Owner’s termination rights under
Article 16.

Without prejudice to any other right or remedy, if a party has failed to obtain required
insurance, the other party may elect (but is in no way obligated) to obtain equivalent
insurance to protect such other party’s interests at the expense of the party who was required
to provide such coverage, and the Contract Price will be adjusted accordingly.
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Owner does not represent that insurance coverage and limits established in this Contract
necessarily will be adequate to protect Contractor or Contractor’s interests. Contractor is
responsible for determining whether such coverage and limits are adequate to protect its
interests, and for obtaining and maintaining any additional insurance that Contractor deems
necessary.

M. The insurance and insurance limits required herein will not be deemed as a limitation on

Contractor’s liability, or that of its Subcontractors or Suppliers, under the indemnities granted
to Owner and other individuals and entities in the Contract or otherwise.

All the policies of insurance required to be purchased and maintained under this Contract will
contain a provision or endorsement that the coverage afforded will not be canceled, or
renewal refused, until at least 10 days prior written notice has been given to the purchasing
policyholder. Within three days of receipt of any such written notice, the purchasing
policyholder shall provide a copy of the notice to each other insured and Engineer.

6.03 Contractor’s Insurance

A. Required Insurance: Contractor shall purchase and maintain Worker’'s Compensation,

C.

Commercial General Liability, and other insurance pursuant to the specific requirements of
the Supplementary Conditions.

General Provisions: The policies of insurance required by this Paragraph 6.03 as supplemented
must:

1. include at least the specific coverages required;

2. be written for not less than the limits provided, or those required by Laws or Regulations,
whichever is greater;

3. remain in effect at least until the Work is complete (as set forth in Paragraph 15.06.D),
and longer if expressly required elsewhere in this Contract, and at all times thereafter
when Contractor may be correcting, removing, or replacing defective Work as a warranty
or correction obligation, or otherwise, or returning to the Site to conduct other tasks
arising from the Contract;

4. apply with respect to the performance of the Work, whether such performance is by
Contractor, any Subcontractor or Supplier, or by anyone directly or indirectly employed
by any of them to perform any of the Work, or by anyone for whose acts any of them may
be liable; and

5. include all necessary endorsements to support the stated requirements.

Additional Insureds: The Contractor’s commercial general liability, automobile liability,
employer’s liability, umbrella or excess, pollution liability, and unmanned aerial vehicle
liability policies, if required by this Contract, must:

1. include and list as additional insureds Owner and Engineer, and any individuals or entities
identified as additional insureds in the Supplementary Conditions;

2. include coverage for the respective officers, directors, members, partners, employees,
and consultants of all such additional insureds;

3. afford primary coverage to these additional insureds for all claims covered thereby
(including as applicable those arising from both ongoing and completed operations);

EJCDC® C-700, Standard General Conditions of the Construction Contract.

Copyright® 2018 National Society of Professional Engineers, American Council of Engineering Companies,

and American Society of Civil Engineers. All rights reserved.
1-29



6.04

6.05

4. not seek contribution from insurance maintained by the additional insured; and

5. as to commercial general liability insurance, apply to additional insureds with respect to
liability caused in whole or in part by Contractor’s acts or omissions, or the acts and
omissions of those working on Contractor’s behalf, in the performance of Contractor’s
operations.

Builder’s Risk and Other Property Insurance

A.

Builder’s Risk: Unless otherwise provided in the Supplementary Conditions, Contractor shall
purchase and maintain builder’s risk insurance upon the Work on a completed value basis, in
the amount of the Work’s full insurable replacement cost (subject to such deductible amounts
as may be provided in the Supplementary Conditions or required by Laws and Regulations).
The specific requirements applicable to the builder’s risk insurance are set forth in the
Supplementary Conditions.

Property Insurance for Facilities of Owner Where Work Will Occur: Owner is responsible for
obtaining and maintaining property insurance covering each existing structure, building, or
facility in which any part of the Work will occur, or to which any part of the Work will attach
or be adjoined. Such property insurance will be written on a special perils (all-risk) form, on a
replacement cost basis, providing coverage consistent with that required for the builder’s risk
insurance, and will be maintained until the Work is complete, as set forth in
Paragraph 15.06.D.

Property Insurance for Substantially Complete Facilities: Promptly after Substantial
Completion, and before actual occupancy or use of the substantially completed Work, Owner
will obtain property insurance for such substantially completed Work, and maintain such
property insurance at least until the Work is complete, as set forth in Paragraph 15.06.D. Such
property insurance will be written on a special perils (all-risk) form, on a replacement cost
basis, and provide coverage consistent with that required for the builder’s risk insurance. The
builder’s risk insurance may terminate upon written confirmation of Owner’s procurement of
such property insurance.

Partial Occupancy or Use by Owner: If Owner will occupy or use a portion or portions of the
Work prior to Substantial Completion of all the Work, as provided in Paragraph 15.04, then
Owner (directly, if it is the purchaser of the builder’s risk policy, or through Contractor) will
provide advance notice of such occupancy or use to the builder’s risk insurer, and obtain an
endorsement consenting to the continuation of coverage prior to commencing such partial
occupancy or use.

Insurance of Other Property; Additional Insurance: If the express insurance provisions of the
Contract do not require or address the insurance of a property item or interest, then the entity
or individual owning such property item will be responsible for insuring it. If Contractor elects
to obtain other special insurance to be included in or supplement the builder’s risk or property
insurance policies provided under this Paragraph 6.04, it may do so at Contractor’s expense.

Property Losses; Subrogation

A.

The builder’s risk insurance policy purchased and maintained in accordance with
Paragraph 6.04 (or an installation floater policy if authorized by the Supplementary
Conditions), will contain provisions to the effect that in the event of payment of any loss or
damage the insurer will have no rights of recovery against any insureds thereunder, or against
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Engineer or its consultants, or their officers, directors, members, partners, employees, agents,
consultants, or subcontractors.

1. Owner and Contractor waive all rights against each other and the respective officers,
directors, members, partners, employees, agents, consultants, and subcontractors of
each and any of them, for all losses and damages caused by, arising out of, or resulting
from any of the perils, risks, or causes of loss covered by such policies and any other
property insurance applicable to the Work; and, in addition, waive all such rights against
Engineer, its consultants, all individuals or entities identified in the Supplementary
Conditions as builder’s risk or installation floater insureds, and the officers, directors,
members, partners, employees, agents, consultants, and subcontractors of each and any
of them, under such policies for losses and damages so caused.

2. None of the above waivers extends to the rights that any party making such waiver may
have to the proceeds of insurance held by Owner or Contractor as trustee or fiduciary, or
otherwise payable under any policy so issued.

Any property insurance policy maintained by Owner covering any loss, damage, or
consequential loss to Owner’s existing structures, buildings, or facilities in which any part of
the Work will occur, or to which any part of the Work will attach or adjoin; to adjacent
structures, buildings, or facilities of Owner; or to part or all of the completed or substantially
completed Work, during partial occupancy or use pursuant to Paragraph 15.04, after
Substantial Completion pursuant to Paragraph 15.03, or after final payment pursuant to
Paragraph 15.06, will contain provisions to the effect that in the event of payment of any loss
or damage the insurer will have no rights of recovery against any insureds thereunder, or
against Contractor, Subcontractors, or Engineer, or the officers, directors, members, partners,
employees, agents, consultants, or subcontractors of each and any of them, and that the
insured is allowed to waive the insurer’s rights of subrogation in a written contract executed
prior to the loss, damage, or consequential loss.

1. Owner waives all rights against Contractor, Subcontractors, and Engineer, and the
officers, directors, members, partners, employees, agents, consultants and
subcontractors of each and any of them, for all losses and damages caused by, arising out
of, or resulting from fire or any of the perils, risks, or causes of loss covered by such
policies.

The waivers in this Paragraph 6.05 include the waiver of rights due to business interruption,
loss of use, or other consequential loss extending beyond direct physical loss or damage to
Owner’s property or the Work caused by, arising out of, or resulting from fire or other insured
peril, risk, or cause of loss.

Contractor shall be responsible for assuring that each Subcontract contains provisions
whereby the Subcontractor waives all rights against Owner, Contractor, all individuals or
entities identified in the Supplementary Conditions as insureds, the Engineer and its
consultants, and the officers, directors, members, partners, employees, agents, consultants,
and subcontractors of each and any of them, for all losses and damages caused by, arising out
of, relating to, or resulting from fire or other peril, risk, or cause of loss covered by builder’s
risk insurance, installation floater, and any other property insurance applicable to the Work.
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6.06

Receipt and Application of Property Insurance Proceeds

A. Anyinsured loss under the builder’s risk and other policies of property insurance required by

Paragraph 6.04 will be adjusted and settled with the named insured that purchased the policy.
Such named insured shall act as fiduciary for the other insureds, and give notice to such other
insureds that adjustment and settlement of a claim is in progress. Any other insured may state
its position regarding a claim for insured loss in writing within 15 days after notice of such
claim.

Proceeds for such insured losses may be made payable by the insurer either jointly to multiple
insureds, or to the named insured that purchased the policy in its own right and as fiduciary
for other insureds, subject to the requirements of any applicable mortgage clause. A named
insured receiving insurance proceeds under the builder’s risk and other policies of insurance
required by Paragraph 6.04 shall maintain such proceeds in a segregated account, and
distribute such proceeds in accordance with such agreement as the parties in interest may
reach, or as otherwise required under the dispute resolution provisions of this Contract or
applicable Laws and Regulations.

If no other special agreement is reached, Contractor shall repair or replace the damaged
Work, using allocated insurance proceeds.

ARTICLE 7—CONTRACTOR’S RESPONSIBILITIES

7.01

7.02

7.03

Contractor’s Means and Methods of Construction

A. Contractor shall be solely responsible for the means, methods, techniques, sequences, and

procedures of construction.

If the Contract Documents note, or Contractor determines, that professional engineering or
other design services are needed to carry out Contractor’s responsibilities for construction
means, methods, techniques, sequences, and procedures, or for Site safety, then Contractor
shall cause such services to be provided by a properly licensed design professional, at
Contractor’s expense. Such services are not Owner-delegated professional design services
under this Contract, and neither Owner nor Engineer has any responsibility with respect to
(1) Contractor’s determination of the need for such services, (2) the qualifications or licensing
of the design professionals retained or employed by Contractor, (3) the performance of such
services, or (4) any errors, omissions, or defects in such services.

Supervision and Superintendence

A. Contractor shall supervise, inspect, and direct the Work competently and efficiently, devoting

such attention thereto and applying such skills and expertise as may be necessary to perform
the Work in accordance with the Contract Documents.

At all times during the progress of the Work, Contractor shall assigh a competent resident
superintendent who will not be replaced without written notice to Owner and Engineer
except under extraordinary circumstances.

Labor; Working Hours

A. Contractor shall provide competent, suitably qualified personnel to survey and lay out the

Work and perform construction as required by the Contract Documents. Contractor shall
maintain good discipline and order at the Site.
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B. Contractor shall be fully responsible to Owner and Engineer for all acts and omissions of
Contractor’s employees; of Suppliers and Subcontractors, and their employees; and of any
other individuals or entities performing or furnishing any of the Work, just as Contractor is
responsible for Contractor’s own acts and omissions.

C. Except as otherwise required for the safety or protection of persons or the Work or property
at the Site or adjacent thereto, and except as otherwise stated in the Contract Documents, all
Work at the Site will be performed during regular working hours, Monday through Friday.
Contractor will not perform Work on a Saturday, Sunday, or any legal holiday. Contractor may
perform Work outside regular working hours or on Saturdays, Sundays, or legal holidays only
with Owner’s written consent, which will not be unreasonably withheld.

7.04  Services, Materials, and Equipment

A. Unless otherwise specified in the Contract Documents, Contractor shall provide and assume
full responsibility for all services, materials, equipment, labor, transportation, construction
equipment and machinery, tools, appliances, fuel, power, light, heat, telephone, water,
sanitary facilities, temporary facilities, and all other facilities and incidentals necessary for the
performance, testing, start up, and completion of the Work, whether or not such items are
specifically called for in the Contract Documents.

B. All materials and equipment incorporated into the Work must be new and of good quality,
except as otherwise provided in the Contract Documents. All special warranties and
guarantees required by the Specifications will expressly run to the benefit of Owner. If
required by Engineer, Contractor shall furnish satisfactory evidence (including reports of
required tests) as to the source, kind, and quality of materials and equipment.

C. All materials and equipment must be stored, applied, installed, connected, erected,
protected, used, cleaned, and conditioned in accordance with instructions of the applicable
Supplier, except as otherwise may be provided in the Contract Documents.

7.05  “Or Equals”

A. Contractor’s Request; Governing Criteria: Whenever an item of equipment or material is
specified or described in the Contract Documents by using the names of one or more
proprietary items or specific Suppliers, the Contract Price has been based upon Contractor
furnishing such item as specified. The specification or description of such an item is intended
to establish the type, function, appearance, and quality required. Unless the specification or
description contains or is followed by words reading that no like, equivalent, or “or equal”
item is permitted, Contractor may request that Engineer authorize the use of other items of
equipment or material, or items from other proposed Suppliers, under the circumstances
described below.

1. If Engineer in its sole discretion determines that an item of equipment or material
proposed by Contractor is functionally equal to that named and sufficiently similar so that
no change in related Work will be required, Engineer will deem it an “or equal” item. For
the purposes of this paragraph, a proposed item of equipment or material will be
considered functionally equal to an item so named if:

a. inthe exercise of reasonable judgment Engineer determines that the proposed item:

1) is at least equal in materials of construction, quality, durability, appearance,
strength, and design characteristics;
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7.06

2) will reliably perform at least equally well the function and achieve the results
imposed by the design concept of the completed Project as a functioning whole;

3) has a proven record of performance and availability of responsive service; and
4) is not objectionable to Owner.

b. Contractor certifies that, if the proposed item is approved and incorporated into the
Work:

1) there will be no increase in cost to the Owner or increase in Contract Times; and

2) the item will conform substantially to the detailed requirements of the item
named in the Contract Documents.

|”

B. Contractor’s Expense: Contractor shall provide all data in support of any proposed “or equa
item at Contractor’s expense.

C. Engineer’s Evaluation and Determination: Engineer will be allowed a reasonable time to
evaluate each “or-equal” request. Engineer may require Contractor to furnish additional data
about the proposed “or-equal” item. Engineer will be the sole judge of acceptability. No “or-
equal” item will be ordered, furnished, installed, or utilized until Engineer’s review is complete
and Engineer determines that the proposed item is an “or-equal,” which will be evidenced by
an approved Shop Drawing or other written communication. Engineer will advise Contractor
in writing of any negative determination.

I”

D. Effect of Engineer’s Determination: Neither approval nor denial of an “or-equal” request will
result in any change in Contract Price. The Engineer’s denial of an “or-equal” request will be
final and binding, and may not be reversed through an appeal under any provision of the
Contract.

E. Treatment as a Substitution Request: If Engineer determines that an item of equipment or
material proposed by Contractor does not qualify as an “or-equal” item, Contractor may
request that Engineer consider the item a proposed substitute pursuant to Paragraph 7.06.

Substitutes

A. Contractor’s Request; Governing Criteria: Unless the specification or description of an item of
equipment or material required to be furnished under the Contract Documents contains or is
followed by words reading that no substitution is permitted, Contractor may request that
Engineer authorize the use of other items of equipment or material under the circumstances
described below. To the extent possible such requests must be made before commencement
of related construction at the Site.

1. Contractor shall submit sufficient information as provided below to allow Engineer to
determine if the item of material or equipment proposed is functionally equivalent to that
named and an acceptable substitute therefor. Engineer will not accept requests for
review of proposed substitute items of equipment or material from anyone other than
Contractor.

2. The requirements for review by Engineer will be as set forth in Paragraph 7.06.B, as
supplemented by the Specifications, and as Engineer may decide is appropriate under the
circumstances.
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3. Contractor shall make written application to Engineer for review of a proposed substitute
item of equipment or material that Contractor seeks to furnish or use. The application:

a. will certify that the proposed substitute item will:

1) perform adequately the functions and achieve the results called for by the
general design;

2) be similar in substance to the item specified; and
3) be suited to the same use as the item specified.
b. will state:

1) the extent, if any, to which the use of the proposed substitute item will
necessitate a change in Contract Times;

2) whether use of the proposed substitute item in the Work will require a change in
any of the Contract Documents (or in the provisions of any other direct contract
with Owner for other work on the Project) to adapt the design to the proposed
substitute item; and

3) whetherincorporation or use of the proposed substitute item in connection with
the Work is subject to payment of any license fee or royalty.

c. will identify:
1) all variations of the proposed substitute item from the item specified; and
2) available engineering, sales, maintenance, repair, and replacement services.

d. will contain an itemized estimate of all costs or credits that will result directly or
indirectly from use of such substitute item, including but not limited to changes in
Contract Price, shared savings, costs of redesign, and claims of other contractors
affected by any resulting change.

Engineer’s Evaluation and Determination: Engineer will be allowed a reasonable time to
evaluate each substitute request, and to obtain comments and direction from Owner.
Engineer may require Contractor to furnish additional data about the proposed substitute
item. Engineer will be the sole judge of acceptability. No substitute will be ordered, furnished,
installed, or utilized until Engineer’s review is complete and Engineer determines that the
proposed item is an acceptable substitute. Engineer’s determination will be evidenced by a
Field Order or a proposed Change Order accounting for the substitution itself and all related
impacts, including changes in Contract Price or Contract Times. Engineer will advise
Contractor in writing of any negative determination.

Special Guarantee: Owner may require Contractor to furnish at Contractor’s expense a special
performance guarantee or other surety with respect to any substitute.

Reimbursement of Engineer’s Cost: Engineer will record Engineer’s costs in evaluating a
substitute proposed or submitted by Contractor. Whether or not Engineer approves a
substitute so proposed or submitted by Contractor, Contractor shall reimburse Owner for the
reasonable charges of Engineer for evaluating each such proposed substitute. Contractor shall
also reimburse Owner for the reasonable charges of Engineer for making changes in the
Contract Documents (or in the provisions of any other direct contract with Owner) resulting
from the acceptance of each proposed substitute.
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7.07

Contractor’s Expense: Contractor shall provide all data in support of any proposed substitute
at Contractor’s expense.

Effect of Engineer’s Determination: If Engineer approves the substitution request, Contractor
shall execute the proposed Change Order and proceed with the substitution. The Engineer’s
denial of a substitution request will be final and binding, and may not be reversed through an
appeal under any provision of the Contract. Contractor may challenge the scope of
reimbursement costs imposed under Paragraph 7.06.D, by timely submittal of a Change
Proposal.

Concerning Subcontractors and Suppliers

A

Contractor may retain Subcontractors and Suppliers for the performance of parts of the Work.
Such Subcontractors and Suppliers must be acceptable to Owner. The Contractor’s retention
of a Subcontractor or Supplier for the performance of parts of the Work will not relieve
Contractor’s obligation to Owner to perform and complete the Work in accordance with the
Contract Documents.

Contractor shall retain specific Subcontractors and Suppliers for the performance of
designated parts of the Work if required by the Contract to do so.

Subsequent to the submittal of Contractor’s Bid or final negotiation of the terms of the
Contract, Owner may not require Contractor to retain any Subcontractor or Supplier to furnish
or perform any of the Work against which Contractor has reasonable objection.

Prior to entry into any binding subcontract or purchase order, Contractor shall submit to
Owner the identity of the proposed Subcontractor or Supplier (unless Owner has already
deemed such proposed Subcontractor or Supplier acceptable during the bidding process or
otherwise). Such proposed Subcontractor or Supplier shall be deemed acceptable to Owner
unless Owner raises a substantive, reasonable objection within 5 days.

Owner may require the replacement of any Subcontractor or Supplier. Owner also may
require Contractor to retain specific replacements; provided, however, that Owner may not
require a replacement to which Contractor has a reasonable objection. If Contractor has
submitted the identity of certain Subcontractors or Suppliers for acceptance by Owner, and
Owner has accepted it (either in writing or by failing to make written objection thereto), then
Owner may subsequently revoke the acceptance of any such Subcontractor or Supplier so
identified solely on the basis of substantive, reasonable objection after due investigation.
Contractor shall submit an acceptable replacement for the rejected Subcontractor or
Supplier.

If Owner requires the replacement of any Subcontractor or Supplier retained by Contractor
to perform any part of the Work, then Contractor shall be entitled to an adjustment in
Contract Price or Contract Times, with respect to the replacement; and Contractor shall
initiate a Change Proposal for such adjustment within 30 days of Owner’s requirement of
replacement.

No acceptance by Owner of any such Subcontractor or Supplier, whether initially or as a
replacement, will constitute a waiver of the right of Owner to the completion of the Work in
accordance with the Contract Documents.
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7.08

H. On a monthly basis, Contractor shall submit to Engineer a complete list of all Subcontractors
and Suppliers having a direct contract with Contractor, and of all other Subcontractors and
Suppliers known to Contractor at the time of submittal.

I. Contractor shall be solely responsible for scheduling and coordinating the work of
Subcontractors and Suppliers.

J.  Thedivisions and sections of the Specifications and the identifications of any Drawings do not
control Contractor in dividing the Work among Subcontractors or Suppliers, or in delineating
the Work to be performed by any specific trade.

K. All Work performed for Contractor by a Subcontractor or Supplier must be pursuant to an
appropriate contractual agreement that specifically binds the Subcontractor or Supplier to
the applicable terms and conditions of the Contract for the benefit of Owner and Engineer.

L. Owner may furnish to any Subcontractor or Supplier, to the extent practicable, information
about amounts paid to Contractor for Work performed for Contractor by the Subcontractor
or Supplier.

M. Contractor shall restrict all Subcontractors and Suppliers from communicating with Engineer
or Owner, except through Contractor or in case of an emergency, or as otherwise expressly
allowed in this Contract.

Patent Fees and Royalties

A. Contractor shall pay all license fees and royalties and assume all costs incident to the use in
the performance of the Work or the incorporation in the Work of any invention, design,
process, product, or device which is the subject of patent rights or copyrights held by others.
If an invention, design, process, product, or device is specified in the Contract Documents for
use in the performance of the Work and if, to the actual knowledge of Owner or Engineer, its
use is subject to patent rights or copyrights calling for the payment of any license fee or
royalty to others, the existence of such rights will be disclosed in the Contract Documents.

B. To the fullest extent permitted by Laws and Regulations, Owner shall indemnify and hold
harmless Contractor, and its officers, directors, members, partners, employees, agents,
consultants, and subcontractors, from and against all claims, costs, losses, and damages
(including but not limited to all fees and charges of engineers, architects, attorneys, and other
professionals, and all court or arbitration or other dispute resolution costs) arising out of or
relating to any infringement of patent rights or copyrights incident to the use in the
performance of the Work or resulting from the incorporation in the Work of any invention,
design, process, product, or device specified in the Contract Documents, but not identified as
being subject to payment of any license fee or royalty to others required by patent rights or
copyrights.

C. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and hold
harmless Owner and Engineer, and the officers, directors, members, partners, employees,
agents, consultants and subcontractors of each and any of them, from and against all claims,
costs, losses, and damages (including but not limited to all fees and charges of engineers,
architects, attorneys, and other professionals and all court or arbitration or other dispute
resolution costs) arising out of or relating to any infringement of patent rights or copyrights
incident to the use in the performance of the Work or resulting from the incorporation in the
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Work of any invention, design, process, product, or device not specified in the Contract
Documents.

7.09 Permits

A.

Unless otherwise provided in the Contract Documents, Contractor shall obtain and pay for all
construction permits, licenses, and certificates of occupancy. Owner shall assist Contractor,
when necessary, in obtaining such permits and licenses. Contractor shall pay all governmental
charges and inspection fees necessary for the prosecution of the Work which are applicable
at the time of the submission of Contractor’s Bid (or when Contractor became bound under a
negotiated contract). Owner shall pay all charges of utility owners for connections for
providing permanent service to the Work.

7.10 Taxes

A

Contractor shall pay all sales, consumer, use, and other similar taxes required to be paid by
Contractor in accordance with the Laws and Regulations of the place of the Project which are
applicable during the performance of the Work.

7.11  Laws and Regulations

A.

Contractor shall give all notices required by and shall comply with all Laws and Regulations
applicable to the performance of the Work. Neither Owner nor Engineer shall be responsible
for monitoring Contractor’s compliance with any Laws or Regulations.

If Contractor performs any Work or takes any other action knowing or having reason to know
that it is contrary to Laws or Regulations, Contractor shall bear all resulting costs and losses,
and shall indemnify and hold harmless Owner and Engineer, and the officers, directors,
members, partners, employees, agents, consultants, and subcontractors of each and any of
them, from and against all claims, costs, losses, and damages (including but not limited to all
fees and charges of engineers, architects, attorneys, and other professionals and all court or
arbitration or other dispute resolution costs) arising out of or relating to such Work or other
action. It is not Contractor’s responsibility to make certain that the Work described in the
Contract Documents is in accordance with Laws and Regulations, but this does not relieve
Contractor of its obligations under Paragraph 3.03.

Owner or Contractor may give written notice to the other party of any changes after the
submission of Contractor’s Bid (or after the date when Contractor became bound under a
negotiated contract) in Laws or Regulations having an effect on the cost or time of
performance of the Work, including but not limited to changes in Laws or Regulations having
an effect on procuring permits and on sales, use, value-added, consumption, and other similar
taxes. If Owner and Contractor are unable to agree on entitlement to or on the amount or
extent, if any, of any adjustment in Contract Price or Contract Times resulting from such
changes, then within 30 days of such written notice Contractor may submit a Change
Proposal, or Owner may initiate a Claim.

7.12 Record Documents

A.

Contractor shall maintain in a safe place at the Site one printed record copy of all Drawings,
Specifications, Addenda, Change Orders, Work Change Directives, Field Orders, written
interpretations and clarifications, and approved Shop Drawings. Contractor shall keep such
record documents in good order and annotate them to show changes made during
construction. These record documents, together with all approved Samples, will be available
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7.13

to Engineer for reference. Upon completion of the Work, Contractor shall deliver these record
documents to Engineer.

Safety and Protection

A.

Contractor shall be solely responsible for initiating, maintaining, and supervising all safety
precautions and programs in connection with the Work. Such responsibility does not relieve
Subcontractors of their responsibility for the safety of persons or property in the performance
of their work, nor for compliance with applicable safety Laws and Regulations.

Contractor shall designate a qualified and experienced safety representative whose duties
and responsibilities are the prevention of Work-related accidents and the maintenance and
supervision of safety precautions and programs.

Contractor shall take all necessary precautions for the safety of, and shall provide the
necessary protection to prevent damage, injury, or loss to:

1. all persons on the Site or who may be affected by the Work;

2. allthe Work and materials and equipment to be incorporated therein, whether in storage
on or off the Site; and

3. other property at the Site or adjacent thereto, including trees, shrubs, lawns, walks,
pavements, roadways, structures, other work in progress, utilities, and Underground
Facilities not designated for removal, relocation, or replacement in the course of
construction.

All damage, injury, or loss to any property referred to in Paragraph 7.13.C.2 or 7.13.C.3
caused, directly or indirectly, in whole or in part, by Contractor, any Subcontractor, Supplier,
or any other individual or entity directly or indirectly employed by any of them to perform
any of the Work, or anyone for whose acts any of them may be liable, shall be remedied by
Contractor at its expense (except damage or loss attributable to the fault of Drawings or
Specifications or to the acts or omissions of Owner or Engineer or anyone employed by any
of them, or anyone for whose acts any of them may be liable, and not attributable, directly or
indirectly, in whole or in part, to the fault or negligence of Contractor or any Subcontractor,
Supplier, or other individual or entity directly or indirectly employed by any of them).

Contractor shall comply with all applicable Laws and Regulations relating to the safety of
persons or property, or to the protection of persons or property from damage, injury, or loss;
and shall erect and maintain all necessary safeguards for such safety and protection.

Contractor shall notify Owner; the owners of adjacent property; the owners of Underground
Facilities and other utilities (if the identity of such owners is known to Contractor); and other
contractors and utility owners performing work at or adjacent to the Site, in writing, when
Contractor knows that prosecution of the Work may affect them, and shall cooperate with
them in the protection, removal, relocation, and replacement of their property or work in
progress.

Contractor shall comply with the applicable requirements of Owner’s safety programs, if any.
Any Owner’s safety programs that are applicable to the Work are identified or included in the
Supplementary Conditions or Specifications.

EJCDC® C-700, Standard General Conditions of the Construction Contract.

Copyright® 2018 National Society of Professional Engineers, American Council of Engineering Companies,

and American Society of Civil Engineers. All rights reserved.
1-39



7.14

7.15

7.16

H.

Contractor shall inform Owner and Engineer of the specific requirements of Contractor’s
safety program with which Owner’s and Engineer’s employees and representatives must
comply while at the Site.

Contractor’s duties and responsibilities for safety and protection will continue until all the
Work is completed, Engineer has issued a written notice to Owner and Contractor in
accordance with Paragraph 15.06.C that the Work is acceptable, and Contractor has left the
Site (except as otherwise expressly provided in connection with Substantial Completion).

Contractor’s duties and responsibilities for safety and protection will resume whenever
Contractor or any Subcontractor or Supplier returns to the Site to fulfill warranty or correction
obligations, or to conduct other tasks arising from the Contract Documents.

Hazard Communication Programs

A.

Contractor shall be responsible for coordinating any exchange of safety data sheets (formerly
known as material safety data sheets) or other hazard communication information required
to be made available to or exchanged between or among employers at the Site in accordance
with Laws or Regulations.

Emergencies

A.

In emergencies affecting the safety or protection of persons or the Work or property at the
Site or adjacent thereto, Contractor is obligated to act to prevent damage, injury, or loss.
Contractor shall give Engineer prompt written notice if Contractor believes that any significant
changes in the Work or variations from the Contract Documents have been caused by an
emergency, or are required as a result of Contractor’s response to an emergency. If Engineer
determines that a change in the Contract Documents is required because of an emergency or
Contractor’s response, a Work Change Directive or Change Order will be issued.

Submittals

A.

Shop Drawing and Sample Requirements
1. Before submitting a Shop Drawing or Sample, Contractor shall:

a. review and coordinate the Shop Drawing or Sample with other Shop Drawings and
Samples and with the requirements of the Work and the Contract Documents;

b. determine and verify:

1) allfield measurements, quantities, dimensions, specified performance and design
criteria, installation requirements, materials, catalog numbers, and similar
information with respect to the Submittal;

2) the suitability of all materials and equipment offered with respect to the indicated
application, fabrication, shipping, handling, storage, assembly, and installation
pertaining to the performance of the Work; and

3) all information relative to Contractor’s responsibilities for means, methods,
techniques, sequences, and procedures of construction, and safety precautions
and programs incident thereto;

c. confirm that the Submittal is complete with respect to all related data included in the
Submittal.
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2. Each Shop Drawing or Sample must bear a stamp or specific written certification that
Contractor has satisfied Contractor’s obligations under the Contract Documents with
respect to Contractor’s review of that Submittal, and that Contractor approves the
Submittal.

3. With each Shop Drawing or Sample, Contractor shall give Engineer specific written notice
of any variations that the Submittal may have from the requirements of the Contract
Documents. This notice must be set forth in a written communication separate from the
Submittal; and, in addition, in the case of a Shop Drawing by a specific notation made on
the Shop Drawing itself.

Submittal Procedures for Shop Drawings and Samples: Contractor shall label and submit Shop
Drawings and Samples to Engineer for review and approval in accordance with the accepted
Schedule of Submittals.

1. Shop Drawings
a. Contractor shall submit the number of copies required in the Specifications.

b. Data shown on the Shop Drawings must be complete with respect to quantities,
dimensions, specified performance and design criteria, materials, and similar data to
show Engineer the services, materials, and equipment Contractor proposes to
provide, and to enable Engineer to review the information for the limited purposes
required by Paragraph 7.16.C.

2. Samples
a. Contractor shall submit the number of Samples required in the Specifications.

b. Contractor shall clearly identify each Sample as to material, Supplier, pertinent data
such as catalog numbers, the use for which intended and other data as Engineer may
require to enable Engineer to review the Submittal for the limited purposes required
by Paragraph 7.16.C.

3. Where a Shop Drawing or Sample is required by the Contract Documents or the Schedule
of Submittals, any related Work performed prior to Engineer’s review and approval of the
pertinent submittal will be at the sole expense and responsibility of Contractor.

Engineer’s Review of Shop Drawings and Samples

1. Engineer will provide timely review of Shop Drawings and Samples in accordance with the
accepted Schedule of Submittals. Engineer’s review and approval will be only to
determine if the items covered by the Submittals will, after installation or incorporation
in the Work, comply with the requirements of the Contract Documents, and be
compatible with the design concept of the completed Project as a functioning whole as
indicated by the Contract Documents.

2. Engineer’s review and approval will not extend to means, methods, techniques,
sequences, or procedures of construction, or to safety precautions or programs incident
thereto.

3. Engineer’s review and approval of a separate item as such will not indicate approval of
the assembly in which the item functions.
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Engineer’s review and approval of a Shop Drawing or Sample will not relieve Contractor
from responsibility for any variation from the requirements of the Contract Documents
unless Contractor has complied with the requirements of Paragraph 7.16.A.3 and
Engineer has given written approval of each such variation by specific written notation
thereof incorporated in or accompanying the Shop Drawing or Sample. Engineer will
document any such approved variation from the requirements of the Contract
Documents in a Field Order or other appropriate Contract modification.

Engineer’s review and approval of a Shop Drawing or Sample will not relieve Contractor
from responsibility for complying with the requirements of Paragraphs 7.16.A and B.

Engineer’s review and approval of a Shop Drawing or Sample, or of a variation from the
requirements of the Contract Documents, will not, under any circumstances, change the
Contract Times or Contract Price, unless such changes are included in a Change Order.

Neither Engineer’s receipt, review, acceptance, or approval of a Shop Drawing or Sample
will result in such item becoming a Contract Document.

Contractor shall perform the Work in compliance with the requirements and
commitments set forth in approved Shop Drawings and Samples, subject to the provisions
of Paragraph 7.16.C.4.

D. Resubmittal Procedures for Shop Drawings and Samples

1.

Contractor shall make corrections required by Engineer and shall return the required
number of corrected copies of Shop Drawings and submit, as required, new Samples for
review and approval. Contractor shall direct specific attention in writing to revisions other
than the corrections called for by Engineer on previous Submittals.

Contractor shall furnish required Shop Drawing and Sample submittals with sufficient
information and accuracy to obtain required approval of an item with no more than two
resubmittals. Engineer will record Engineer’s time for reviewing a third or subsequent
resubmittal of a Shop Drawing or Sample, and Contractor shall be responsible for
Engineer’s charges to Owner for such time. Owner may impose a set-off against payments
due Contractor to secure reimbursement for such charges.

If Contractor requests a change of a previously approved Shop Drawing or Sample,
Contractor shall be responsible for Engineer’s charges to Owner for its review time, and
Owner may impose a set-off against payments due Contractor to secure reimbursement
for such charges, unless the need for such change is beyond the control of Contractor.

E. Submittals Other than Shop Drawings, Samples, and Owner-Delegated Designs

1.

The following provisions apply to all Submittals other than Shop Drawings, Samples, and
Owner-delegated designs:

a. Contractor shall submit all such Submittals to the Engineer in accordance with the
Schedule of Submittals and pursuant to the applicable terms of the Contract
Documents.

b. Engineer will provide timely review of all such Submittals in accordance with the
Schedule of Submittals and return such Submittals with a notation of either Accepted
or Not Accepted. Any such Submittal that is not returned within the time established
in the Schedule of Submittals will be deemed accepted.
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c. Engineer’s review will be only to determine if the Submittal is acceptable under the
requirements of the Contract Documents as to general form and content of the
Submittal.

d. If any such Submittal is not accepted, Contractor shall confer with Engineer regarding
the reason for the non-acceptance, and resubmit an acceptable document.

2. Procedures for the submittal and acceptance of the Progress Schedule, the Schedule of
Submittals, and the Schedule of Values are set forth in Paragraphs 2.03. 2.04, and 2.05.

F. Owner-delegated Designs: Submittals pursuant to Owner-delegated designs are governed by
the provisions of Paragraph 7.19.

7.17  Contractor’s General Warranty and Guarantee

A. Contractor warrants and guarantees to Owner that all Work will be in accordance with the
Contract Documents and will not be defective. Engineer is entitled to rely on Contractor’s
warranty and guarantee.

B. Owner’s rights under this warranty and guarantee are in addition to, and are not limited by,
Owner’s rights under the correction period provisions of Paragraph 15.08. The time in which
Owner may enforce its warranty and guarantee rights under this Paragraph 7.17 is limited
only by applicable Laws and Regulations restricting actions to enforce such rights; provided,
however, that after the end of the correction period under Paragraph 15.08:

1. Owner shall give Contractor written notice of any defective Work within 60 days of the
discovery that such Work is defective; and

2. Such notice will be deemed the start of an event giving rise to a Claim under
Paragraph 12.01.B, such that any related Claim must be brought within 30 days of the
notice.

C. Contractor’s warranty and guarantee hereunder excludes defects or damage caused by:

1. abuse, or improper modification, maintenance, or operation, by persons other than
Contractor, Subcontractors, Suppliers, or any other individual or entity for whom
Contractor is responsible; or

2. normal wear and tear under normal usage.

D. Contractor’s obligation to perform and complete the Work in accordance with the Contract
Documents is absolute. None of the following will constitute an acceptance of Work that is
not in accordance with the Contract Documents, a release of Contractor’s obligation to
perform the Work in accordance with the Contract Documents, or a release of Owner’s
warranty and guarantee rights under this Paragraph 7.17:

1. Observations by Engineer;
2. Recommendation by Engineer or payment by Owner of any progress or final payment;

3. The issuance of a certificate of Substantial Completion by Engineer or any payment
related thereto by Owner;

4. Use or occupancy of the Work or any part thereof by Owner;

5. Any review and approval of a Shop Drawing or Sample submittal;
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6. The issuance of a notice of acceptability by Engineer;

7. The end of the correction period established in Paragraph 15.08;
8. Any inspection, test, or approval by others; or

9. Any correction of defective Work by Owner.

E. If the Contract requires the Contractor to accept the assignment of a contract entered into by
Owner, then the specific warranties, guarantees, and correction obligations contained in the
assigned contract will govern with respect to Contractor’s performance obligations to Owner
for the Work described in the assigned contract.

7.18 Indemnification

A. To the fullest extent permitted by Laws and Regulations, and in addition to any other
obligations of Contractor under the Contract or otherwise, Contractor shall indemnify and
hold harmless Owner and Engineer, and the officers, directors, members, partners,
employees, agents, consultants and subcontractors of each and any of them, from losses,
damages, costs, and judgments (including but not limited to all fees and charges of engineers,
architects, attorneys, and other professionals, and all court or arbitration or other dispute
resolution costs) arising from third-party claims or actions relating to or resulting from the
performance or furnishing of the Work, provided that any such claim, action, loss, cost,
judgment or damage is attributable to bodily injury, sickness, disease, or death, or to damage
to or destruction of tangible property (other than the Work itself), including the loss of use
resulting therefrom, but only to the extent caused by any negligent act or omission of
Contractor, any Subcontractor, any Supplier, or any individual or entity directly or indirectly
employed by any of them to perform any of the Work, or anyone for whose acts any of them
may be liable.

B. In any and all claims against Owner or Engineer, or any of their officers, directors, members,
partners, employees, agents, consultants, or subcontractors, by any employee (or the survivor
or personal representative of such employee) of Contractor, any Subcontractor, any Supplier,
or any individual or entity directly or indirectly employed by any of them to perform any of
the Work, or anyone for whose acts any of them may be liable, the indemnification obligation
under Paragraph 7.18.A will not be limited in any way by any limitation on the amount or type
of damages, compensation, or benefits payable by or for Contractor or any such
Subcontractor, Supplier, or other individual or entity under workers’ compensation acts,
disability benefit acts, or other employee benefit acts.

7.19  Delegation of Professional Design Services

A. Owner may require Contractor to provide professional design services for a portion of the
Work by express delegation in the Contract Documents. Such delegation will specify the
performance and design criteria that such services must satisfy, and the Submittals that
Contractor must furnish to Engineer with respect to the Owner-delegated design.

B. Contractor shall cause such Owner-delegated professional design services to be provided
pursuant to the professional standard of care by a properly licensed design professional,
whose signature and seal must appear on all drawings, calculations, specifications,
certifications, and Submittals prepared by such design professional. Such design professional
must issue all certifications of design required by Laws and Regulations.
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If a Shop Drawing or other Submittal related to the Owner-delegated design is prepared by
Contractor, a Subcontractor, or others for submittal to Engineer, then such Shop Drawing or
other Submittal must bear the written approval of Contractor’s design professional when
submitted by Contractor to Engineer.

Owner and Engineer shall be entitled to rely upon the adequacy, accuracy, and completeness
of the services, certifications, and approvals performed or provided by the design
professionals retained or employed by Contractor under an Owner-delegated design, subject
to the professional standard of care and the performance and design criteria stated in the
Contract Documents.

Pursuant to this Paragraph 7.19, Engineer’s review, approval, and other determinations
regarding design drawings, calculations, specifications, certifications, and other Submittals
furnished by Contractor pursuant to an Owner-delegated design will be only for the following
limited purposes:

1. Checking for conformance with the requirements of this Paragraph 7.19;

2. Confirming that Contractor (through its design professionals) has used the performance
and design criteria specified in the Contract Documents; and

3. Establishing that the design furnished by Contractor is consistent with the design concept
expressed in the Contract Documents.

Contractor shall not be responsible for the adequacy of performance or design criteria
specified by Owner or Engineer.

Contractor is not required to provide professional services in violation of applicable Laws and
Regulations.

ARTICLE 8—OTHER WORK AT THE SITE

8.01  Other Work

A.

In addition to and apart from the Work under the Contract Documents, the Owner may
perform other work at or adjacent to the Site. Such other work may be performed by Owner’s
employees, or through contracts between the Owner and third parties. Owner may also
arrange to have third-party utility owners perform work on their utilities and facilities at or
adjacent to the Site.

If Owner performs other work at or adjacent to the Site with Owner’s employees, or through
contracts for such other work, then Owner shall give Contractor written notice thereof prior
to starting any such other work. If Owner has advance information regarding the start of any
third-party utility work that Owner has arranged to take place at or adjacent to the Site,
Owner shall provide such information to Contractor.

Contractor shall afford proper and safe access to the Site to each contractor that performs
such other work, each utility owner performing other work, and Owner, if Owner is
performing other work with Owner’s employees, and provide a reasonable opportunity for
the introduction and storage of materials and equipment and the execution of such other
work.

Contractor shall do all cutting, fitting, and patching of the Work that may be required to
properly connect or otherwise make its several parts come together and properly integrate
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with such other work. Contractor shall not endanger any work of others by cutting,
excavating, or otherwise altering such work; provided, however, that Contractor may cut or
alter others' work with the written consent of Engineer and the others whose work will be
affected.

If the proper execution or results of any part of Contractor’'s Work depends upon work
performed by others, Contractor shall inspect such other work and promptly report to
Engineer in writing any delays, defects, or deficiencies in such other work that render it
unavailable or unsuitable for the proper execution and results of Contractor’s Work.
Contractor’s failure to so report will constitute an acceptance of such other work as fit and
proper for integration with Contractor’s Work except for latent defects and deficiencies in
such other work.

The provisions of this article are not applicable to work that is performed by third-party
utilities or other third-party entities without a contract with Owner, or that is performed
without having been arranged by Owner. If such work occurs, then any related delay,
disruption, or interference incurred by Contractor is governed by the provisions of
Paragraph 4.05.C.3.

8.02 Coordination

A.

If Owner intends to contract with others for the performance of other work at or adjacent to
the Site, to perform other work at or adjacent to the Site with Owner’s employees, or to
arrange to have utility owners perform work at or adjacent to the Site, the following will be
set forth in the Supplementary Conditions or provided to Contractor prior to the start of any
such other work:

1. The identity of the individual or entity that will have authority and responsibility for
coordination of the activities among the various contractors;

2. Anitemization of the specific matters to be covered by such authority and responsibility;
and

3. The extent of such authority and responsibilities.

Unless otherwise provided in the Supplementary Conditions, Owner shall have sole authority
and responsibility for such coordination.

8.03  Legal Relationships

A

If, in the course of performing other work for Owner at or adjacent to the Site, the Owner’s
employees, any other contractor working for Owner, or any utility owner that Owner has
arranged to perform work, causes damage to the Work or to the property of Contractor or its
Subcontractors, or delays, disrupts, interferes with, or increases the scope or cost of the
performance of the Work, through actions or inaction, then Contractor shall be entitled to an
equitable adjustment in the Contract Price or the Contract Times. Contractor must submit any
Change Proposal seeking an equitable adjustment in the Contract Price or the Contract Times
under this paragraph within 30 days of the damaging, delaying, disrupting, or interfering
event. The entitlement to, and extent of, any such equitable adjustment will take into account
information (if any) regarding such other work that was provided to Contractor in the Contract
Documents prior to the submittal of the Bid or the final negotiation of the terms of the
Contract, and any remedies available to Contractor under Laws or Regulations concerning
utility action or inaction. When applicable, any such equitable adjustment in Contract Price
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will be conditioned on Contractor assigning to Owner all Contractor’s rights against such other
contractor or utility owner with respect to the damage, delay, disruption, or interference that
is the subject of the adjustment. Contractor’s entitlement to an adjustment of the Contract
Times or Contract Price is subject to the provisions of Paragraphs 4.05.D and 4.05.E.

Contractor shall take reasonable and customary measures to avoid damaging, delaying,
disrupting, or interfering with the work of Owner, any other contractor, or any utility owner
performing other work at or adjacent to the Site.

1. If Contractor fails to take such measures and as a result damages, delays, disrupts, or
interferes with the work of any such other contractor or utility owner, then Owner may
impose a set-off against payments due Contractor, and assign to such other contractor or
utility owner the Owner’s contractual rights against Contractor with respect to the breach
of the obligations set forth in this Paragraph 8.03.B.

2. When Owner is performing other work at or adjacent to the Site with Owner’s employees,
Contractor shall be liable to Owner for damage to such other work, and for the reasonable
direct delay, disruption, and interference costs incurred by Owner as a result of
Contractor’s failure to take reasonable and customary measures with respect to Owner’s
other work. In response to such damage, delay, disruption, or interference, Owner may
impose a set-off against payments due Contractor.

If Contractor damages, delays, disrupts, or interferes with the work of any other contractor,
or any utility owner performing other work at or adjacent to the Site, through Contractor’s
failure to take reasonable and customary measures to avoid such impacts, or if any claim
arising out of Contractor’s actions, inactions, or negligence in performance of the Work at or
adjacent to the Site is made by any such other contractor or utility owner against Contractor,
Owner, or Engineer, then Contractor shall (1) promptly attempt to settle the claim as to all
parties through negotiations with such other contractor or utility owner, or otherwise resolve
the claim by arbitration or other dispute resolution proceeding or at law, and (2) indemnify
and hold harmless Owner and Engineer, and the officers, directors, members, partners,
employees, agents, consultants and subcontractors of each and any of them from and against
any such claims, and against all costs, losses, and damages (including but not limited to all
fees and charges of engineers, architects, attorneys, and other professionals and all court or
arbitration or other dispute resolution costs) arising out of or relating to such damage, delay,
disruption, or interference.

ARTICLE 9—OWNER’S RESPONSIBILITIES

9.01

9.02

9.03

Communications to Contractor

A. Except as otherwise provided in these General Conditions, Owner shall issue all

communications to Contractor through Engineer.

Replacement of Engineer

A. Owner may at its discretion appoint an engineer to replace Engineer, provided Contractor

makes no reasonable objection to the replacement engineer. The replacement engineer’s
status under the Contract Documents will be that of the former Engineer.

Furnish Data

A. Owner shall promptly furnish the data required of Owner under the Contract Documents.
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9.04

9.05

9.06

9.07

9.08

9.09

9.10

9.11

9.12

Pay When Due

A. Owner shall make payments to Contractor when they are due as provided in the Agreement.
Lands and Easements; Reports, Tests, and Drawings

A. Owner’s duties with respect to providing lands and easements are set forth in Paragraph 5.01.

B. Owner’s duties with respect to providing engineering surveys to establish reference points
are set forth in Paragraph 4.03.

C. Article 5 refers to Owner’s identifying and making available to Contractor copies of reports of
explorations and tests of conditions at the Site, and drawings of physical conditions relating
to existing surface or subsurface structures at the Site.

Insurance

A. Owner’s responsibilities, if any, with respect to purchasing and maintaining liability and
property insurance are set forth in Article 6.

Change Orders
A. Owner’s responsibilities with respect to Change Orders are set forth in Article 11.
Inspections, Tests, and Approvals

A. Owner’s responsibility with respect to certain inspections, tests, and approvals is set forth in
Paragraph 14.02.B.

Limitations on Owner’s Responsibilities

A. The Owner shall not supervise, direct, or have control or authority over, nor be responsible
for, Contractor’s means, methods, techniques, sequences, or procedures of construction, or
the safety precautions and programs incident thereto, or for any failure of Contractor to
comply with Laws and Regulations applicable to the performance of the Work. Owner will not
be responsible for Contractor’s failure to perform the Work in accordance with the Contract
Documents.

Undisclosed Hazardous Environmental Condition

A. Owner’s responsibility in respect to an undisclosed Hazardous Environmental Condition is set
forth in Paragraph 5.06.

Evidence of Financial Arrangements

A. Upon request of Contractor, Owner shall furnish Contractor reasonable evidence that
financial arrangements have been made to satisfy Owner’s obligations under the Contract
(including obligations under proposed changes in the Work).

Safety Programs

A. While at the Site, Owner’s employees and representatives shall comply with the specific
applicable requirements of Contractor’s safety programs of which Owner has been informed.

B. Owner shall furnish copies of any applicable Owner safety programs to Contractor.
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ARTICLE 10—ENGINEER’S STATUS DURING CONSTRUCTION

10.01

10.02

10.03

10.04

Owner’s Representative

A.

Engineer will be Owner’s representative during the construction period. The duties and
responsibilities and the limitations of authority of Engineer as Owner’s representative during
construction are set forth in the Contract.

Visits to Site

A.

Engineer will make visits to the Site at intervals appropriate to the various stages of
construction as Engineer deems necessary in order to observe, as an experienced and
qualified design professional, the progress that has been made and the quality of the various
aspects of Contractor’s executed Work. Based on information obtained during such visits and
observations, Engineer, for the benefit of Owner, will determine, in general, if the Work is
proceeding in accordance with the Contract Documents. Engineer will not be required to
make exhaustive or continuous inspections on the Site to check the quality or quantity of the
Work. Engineer’s efforts will be directed toward providing for Owner a greater degree of
confidence that the completed Work will conform generally to the Contract Documents. On
the basis of such visits and observations, Engineer will keep Owner informed of the progress
of the Work and will endeavor to guard Owner against defective Work.

Engineer’s visits and observations are subject to all the limitations on Engineer’s authority and
responsibility set forth in Paragraph 10.07. Particularly, but without limitation, during or as a
result of Engineer’s visits or observations of Contractor’s Work, Engineer will not supervise,
direct, control, or have authority over or be responsible for Contractor’s means, methods,
techniques, sequences, or procedures of construction, or the safety precautions and
programs incident thereto, or for any failure of Contractor to comply with Laws and
Regulations applicable to the performance of the Work.

Resident Project Representative

A. If Owner and Engineer have agreed that Engineer will furnish a Resident Project
Representative to represent Engineer at the Site and assist Engineer in observing the progress
and quality of the Work, then the authority and responsibilities of any such Resident Project
Representative will be as provided in the Supplementary Conditions, and limitations on the
responsibilities thereof will be as provided in the Supplementary Conditions and in
Paragraph 10.07.

B. If Owner designates an individual or entity who is not Engineer’s consultant, agent, or
employee to represent Owner at the Site, then the responsibilities and authority of such
individual or entity will be as provided in the Supplementary Conditions.

Engineer’s Authority

A. Engineer has the authority to reject Work in accordance with Article 14.

B. Engineer’s authority as to Submittals is set forth in Paragraph 7.16.

C. Engineer’s authority as to design drawings, calculations, specifications, certifications and
other Submittals from Contractor in response to Owner’s delegation (if any) to Contractor of
professional design services, is set forth in Paragraph 7.19.

D. Engineer’s authority as to changes in the Work is set forth in Article 11.
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10.05

10.06

10.07

10.08

E.

Engineer’s authority as to Applications for Payment is set forth in Article 15.

Determinations for Unit Price Work

A.

Engineer will determine the actual quantities and classifications of Unit Price Work performed
by Contractor as set forth in Paragraph 13.03.

Decisions on Requirements of Contract Documents and Acceptability of Work

A.

Engineer will render decisions regarding the requirements of the Contract Documents, and
judge the acceptability of the Work, pursuant to the specific procedures set forth herein for
initial interpretations, Change Proposals, and acceptance of the Work. In rendering such
decisions and judgments, Engineer will not show partiality to Owner or Contractor, and will
not be liable to Owner, Contractor, or others in connection with any proceedings,
interpretations, decisions, or judgments conducted or rendered in good faith.

Limitations on Engineer’s Authority and Responsibilities

A.

Neither Engineer’s authority or responsibility under this Article 10 or under any other
provision of the Contract, nor any decision made by Engineer in good faith either to exercise
or not exercise such authority or responsibility or the undertaking, exercise, or performance
of any authority or responsibility by Engineer, will create, impose, or give rise to any duty in
contract, tort, or otherwise owed by Engineer to Contractor, any Subcontractor, any Supplier,
any other individual or entity, or to any surety for or employee or agent of any of them.

Engineer will not supervise, direct, control, or have authority over or be responsible for
Contractor’s means, methods, techniques, sequences, or procedures of construction, or the
safety precautions and programs incident thereto, or for any failure of Contractor to comply
with Laws and Regulations applicable to the performance of the Work. Engineer will not be
responsible for Contractor’s failure to perform the Work in accordance with the Contract
Documents.

Engineer will not be responsible for the acts or omissions of Contractor or of any
Subcontractor, any Supplier, or of any other individual or entity performing any of the Work.

Engineer’s review of the final Application for Payment and accompanying documentation, and
all maintenance and operating instructions, schedules, guarantees, bonds, certificates of
inspection, tests and approvals, and other documentation required to be delivered by
Contractor under Paragraph 15.06.A, will only be to determine generally that their content
complies with the requirements of, and in the case of certificates of inspections, tests, and
approvals, that the results certified indicate compliance with the Contract Documents.

The limitations upon authority and responsibility set forth in this Paragraph 10.07 also apply
to the Resident Project Representative, if any.

Compliance with Safety Program

A.

While at the Site, Engineer’s employees and representatives will comply with the specific
applicable requirements of Owner’s and Contractor’s safety programs of which Engineer has
been informed.
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ARTICLE 11—CHANGES TO THE CONTRACT

11.01 Amending and Supplementing the Contract

A.

The Contract may be amended or supplemented by a Change Order, a Work Change Directive,
or a Field Order.

If an amendment or supplement to the Contract includes a change in the Contract Price or
the Contract Times, such amendment or supplement must be set forth in a Change Order.

All changes to the Contract that involve (1) the performance or acceptability of the Work,
(2) the design (as set forth in the Drawings, Specifications, or otherwise), or (3) other
engineering or technical matters, must be supported by Engineer’s recommendation. Owner
and Contractor may amend other terms and conditions of the Contract without the
recommendation of the Engineer.

11.02 Change Orders

A

Owner and Contractor shall execute appropriate Change Orders covering:

1. Changes in Contract Price or Contract Times which are agreed to by the parties, including
any undisputed sum or amount of time for Work actually performed in accordance with
a Work Change Directive;

2. Changes in Contract Price resulting from an Owner set-off, unless Contractor has duly
contested such set-off;

3. Changes in the Work which are: (a) ordered by Owner pursuant to Paragraph 11.05,
(b) required because of Owner’s acceptance of defective Work under Paragraph 14.04 or
Owner’s correction of defective Work under Paragraph 14.07, or (c) agreed to by the
parties, subject to the need for Engineer’s recommendation if the change in the Work
involves the design (as set forth in the Drawings, Specifications, or otherwise) or other
engineering or technical matters; and

4. Changes that embody the substance of any final and binding results under:
Paragraph 11.03.B, resolving the impact of a Work Change Directive; Paragraph 11.09,
concerning Change Proposals; Article 12, Claims; Paragraph 13.02.D, final adjustments
resulting from allowances; Paragraph 13.03.D, final adjustments relating to
determination of quantities for Unit Price Work; and similar provisions.

If Owner or Contractor refuses to execute a Change Order that is required to be executed
under the terms of Paragraph 11.02.A, it will be deemed to be of full force and effect, as if
fully executed.

11.03 Work Change Directives

A.

A Work Change Directive will not change the Contract Price or the Contract Times but is
evidence that the parties expect that the modification ordered or documented by a Work
Change Directive will be incorporated in a subsequently issued Change Order, following
negotiations by the parties as to the Work Change Directive’s effect, if any, on the Contract
Price and Contract Times; or, if negotiations are unsuccessful, by a determination under the
terms of the Contract Documents governing adjustments, expressly including
Paragraph 11.07 regarding change of Contract Price.

EJCDC® C-700, Standard General Conditions of the Construction Contract.

Copyright® 2018 National Society of Professional Engineers, American Council of Engineering Companies,

and American Society of Civil Engineers. All rights reserved.
1-51



11.04

11.05

11.06

11.07

If Owner has issued a Work Change Directive and:

1. Contractor believes that an adjustment in Contract Times or Contract Price is necessary,
then Contractor shall submit any Change Proposal seeking such an adjustment no later
than 30 days after the completion of the Work set out in the Work Change Directive.

2. Owner believes that an adjustment in Contract Times or Contract Price is necessary, then
Owner shall submit any Claim seeking such an adjustment no later than 60 days after
issuance of the Work Change Directive.

Field Orders

A

Engineer may authorize minor changes in the Work if the changes do not involve an
adjustment in the Contract Price or the Contract Times and are compatible with the design
concept of the completed Project as a functioning whole as indicated by the Contract
Documents. Such changes will be accomplished by a Field Order and will be binding on Owner
and also on Contractor, which shall perform the Work involved promptly.

If Contractor believes that a Field Order justifies an adjustment in the Contract Price or
Contract Times, then before proceeding with the Work at issue, Contractor shall submit a
Change Proposal as provided herein.

Owner-Authorized Changes in the Work

A.

Without invalidating the Contract and without notice to any surety, Owner may, at any time
or from time to time, order additions, deletions, or revisions in the Work. Changes involving
the design (as set forth in the Drawings, Specifications, or otherwise) or other engineering or
technical matters will be supported by Engineer’s recommendation.

Such changes in the Work may be accomplished by a Change Order, if Owner and Contractor
have agreed as to the effect, if any, of the changes on Contract Times or Contract Price; or by
a Work Change Directive. Upon receipt of any such document, Contractor shall promptly
proceed with the Work involved; or, in the case of a deletion in the Work, promptly cease
construction activities with respect to such deleted Work. Added or revised Work must be
performed under the applicable conditions of the Contract Documents.

Nothing in this Paragraph 11.05 obligates Contractor to undertake work that Contractor
reasonably concludes cannot be performed in a manner consistent with Contractor’s safety
obligations under the Contract Documents or Laws and Regulations.

Unauthorized Changes in the Work

A.

Contractor shall not be entitled to an increase in the Contract Price or an extension of the
Contract Times with respect to any work performed that is not required by the Contract
Documents, as amended, modified, or supplemented, except in the case of an emergency as
provided in Paragraph7.15 or in the case of uncovering Work as provided in
Paragraph 14.05.C.2.

Change of Contract Price

A.

The Contract Price may only be changed by a Change Order. Any Change Proposal for an
adjustment in the Contract Price must comply with the provisions of Paragraph 11.09. Any
Claim for an adjustment of Contract Price must comply with the provisions of Article 12.

An adjustment in the Contract Price will be determined as follows:
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1.

Where the Work involved is covered by unit prices contained in the Contract Documents,
then by application of such unit prices to the quantities of the items involved (subject to
the provisions of Paragraph 13.03);

Where the Work involved is not covered by unit prices contained in the Contract
Documents, then by a mutually agreed lump sum (which may include an allowance for
overhead and profit not necessarily in accordance with Paragraph 11.07.C.2); or

Where the Work involved is not covered by unit prices contained in the Contract
Documents and the parties do not reach mutual agreement to a lump sum, then on the
basis of the Cost of the Work (determined as provided in Paragraph 13.01) plus a
Contractor’s fee for overhead and profit (determined as provided in Paragraph 11.07.C).

C. Contractor’s Fee: When applicable, the Contractor’s fee for overhead and profit will be
determined as follows:

1.
2.

A mutually acceptable fixed fee; or

If a fixed fee is not agreed upon, then a fee based on the following percentages of the
various portions of the Cost of the Work:

a. For costsincurred under Paragraphs 13.01.B.1 and 13.01.B.2, the Contractor’s fee will
be 15 percent;

b. For costs incurred under Paragraph 13.01.B.3, the Contractor’s fee will be 5 percent;

c. Where one or more tiers of subcontracts are on the basis of Cost of the Work plus a
fee and no fixed fee is agreed upon, the intent of Paragraphs 11.07.C.2.a and
11.07.C.2.b is that the Contractor’s fee will be based on: (1) a fee of 15 percent of the
costs incurred under Paragraphs 13.01.B.1 and 13.01.B.2 by the Subcontractor that
actually performs the Work, at whatever tier, and (2) with respect to Contractor itself
and to any Subcontractors of a tier higher than that of the Subcontractor that actually
performs the Work, a fee of 5 percent of the amount (fee plus underlying costs
incurred) attributable to the next lower tier Subcontractor; provided, however, that
for any such subcontracted Work the maximum total fee to be paid by Owner will be
no greater than 27 percent of the costs incurred by the Subcontractor that actually
performs the Work;

d. No fee will be payable on the basis of costs itemized under Paragraphs 13.01.B.4,
13.01.B.5, and 13.01.C;

e. The amount of credit to be allowed by Contractor to Owner for any change which
results in a net decrease in Cost of the Work will be the amount of the actual net
decrease in Cost of the Work and a deduction of an additional amount equal to
5 percent of such actual net decrease in Cost of the Work; and

f.  When both additions and credits are involved in any one change or Change Proposal,
the adjustment in Contractor’s fee will be computed by determining the sum of the
costs in each of the cost categories in Paragraph 13.01.B (specifically, payroll costs,
Paragraph 13.01.B.1; incorporated materials and equipment costs,
Paragraph 13.01.B.2; Subcontract costs, Paragraph 13.01.B.3; special consultants
costs, Paragraph 13.01.B.4; and other costs, Paragraph 13.01.B.5) and applying to
each such cost category sum the appropriate fee from Paragraphs 11.07.C.2.a
through 11.07.C.2.e, inclusive.
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11.08 Change of Contract Times

A. The Contract Times may only be changed by a Change Order. Any Change Proposal for an
adjustment in the Contract Times must comply with the provisions of Paragraph 11.09. Any
Claim for an adjustment in the Contract Times must comply with the provisions of Article 12.

B. Delay, disruption, and interference in the Work, and any related changes in Contract Times,
are addressed in and governed by Paragraph 4.05.

11.09 Change Proposals

A. Purpose and Content: Contractor shall submit a Change Proposal to Engineer to request an
adjustment in the Contract Times or Contract Price; contest an initial decision by Engineer
concerning the requirements of the Contract Documents or relating to the acceptability of
the Work under the Contract Documents; challenge a set-off against payment due; or seek
other relief under the Contract. The Change Proposal will specify any proposed change in
Contract Times or Contract Price, or other proposed relief, and explain the reason for the
proposed change, with citations to any governing or applicable provisions of the Contract
Documents. Each Change Proposal will address only one issue, or a set of closely related
issues.

B. Change Proposal Procedures

1. Submittal: Contractor shall submit each Change Proposal to Engineer within 30 days after
the start of the event giving rise thereto, or after such initial decision.

2. Supporting Data: The Contractor shall submit supporting data, including the proposed
change in Contract Price or Contract Time (if any), to the Engineer and Owner within
15 days after the submittal of the Change Proposal.

a. Change Proposals based on or related to delay, interruption, or interference must
comply with the provisions of Paragraphs 4.05.D and 4.05.E.

b. Change proposals related to a change of Contract Price must include full and detailed
accounts of materials incorporated into the Work and labor and equipment used for
the subject Work.

The supporting data must be accompanied by a written statement that the supporting
data are accurate and complete, and that any requested time or price adjustment is the
entire adjustment to which Contractor believes it is entitled as a result of said event.

3. Engineer’s Initial Review: Engineer will advise Owner regarding the Change Proposal, and
consider any comments or response from Owner regarding the Change Proposal. If in its
discretion Engineer concludes that additional supporting data is needed before
conducting a full review and making a decision regarding the Change Proposal, then
Engineer may request that Contractor submit such additional supporting data by a date
specified by Engineer, prior to Engineer beginning its full review of the Change Proposal.

4. Engineer’s Full Review and Action on the Change Proposal: Upon receipt of Contractor’s
supporting data (including any additional data requested by Engineer), Engineer will
conduct a full review of each Change Proposal and, within 30 days after such receipt of
the Contractor’s supporting data, either approve the Change Proposal in whole, deny it in
whole, or approve it in part and deny it in part. Such actions must be in writing, with a
copy provided to Owner and Contractor. If Engineer does not take action on the Change
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C.

D.

Proposal within 30 days, then either Owner or Contractor may at any time thereafter
submit a letter to the other party indicating that as a result of Engineer’s inaction the
Change Proposal is deemed denied, thereby commencing the time for appeal of the
denial under Article 12.

5. Binding Decision: Engineer’s decision is final and binding upon Owner and Contractor,
unless Owner or Contractor appeals the decision by filing a Claim under Article 12.

Resolution of Certain Change Proposals: If the Change Proposal does not involve the design
(as set forth in the Drawings, Specifications, or otherwise), the acceptability of the Work, or
other engineering or technical matters, then Engineer will notify the parties in writing that
the Engineer is unable to resolve the Change Proposal. For purposes of further resolution of
such a Change Proposal, such notice will be deemed a denial, and Contractor may choose to
seek resolution under the terms of Article 12.

Post-Completion: Contractor shall not submit any Change Proposals after Engineer issues a
written recommendation of final payment pursuant to Paragraph 15.06.B.

11.10 Notification to Surety

A.

If the provisions of any bond require notice to be given to a surety of any change affecting the
general scope of the Work or the provisions of the Contract Documents (including, but not
limited to, Contract Price or Contract Times), the giving of any such notice will be Contractor’s
responsibility. The amount of each applicable bond will be adjusted to reflect the effect of
any such change.

ARTICLE 12—CLAIMS

12.01 Claims

A.

B.

Claims Process: The following disputes between Owner and Contractor are subject to the
Claims process set forth in this article:

1. Appeals by Owner or Contractor of Engineer’s decisions regarding Change Proposals;

2. Owner demands for adjustments in the Contract Price or Contract Times, or other relief
under the Contract Documents;

3. Disputes that Engineer has been unable to address because they do not involve the design
(as set forth in the Drawings, Specifications, or otherwise), the acceptability of the Work,
or other engineering or technical matters; and

4. Subject to the waiver provisions of Paragraph 15.07, any dispute arising after Engineer
has issued a written recommendation of final payment pursuant to Paragraph 15.06.B.

Submittal of Claim: The party submitting a Claim shall deliver it directly to the other party to
the Contract promptly (but in no event later than 30 days) after the start of the event giving
rise thereto; in the case of appeals regarding Change Proposals within 30 days of the decision
under appeal. The party submitting the Claim shall also furnish a copy to the Engineer, for its
information only. The responsibility to substantiate a Claim rests with the party making the
Claim. In the case of a Claim by Contractor seeking an increase in the Contract Times or
Contract Price, Contractor shall certify that the Claim is made in good faith, that the
supporting data are accurate and complete, and that to the best of Contractor’s knowledge
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and belief the amount of time or money requested accurately reflects the full amount to
which Contractor is entitled.

Review and Resolution: The party receiving a Claim shall review it thoroughly, giving full
consideration to its merits. The two parties shall seek to resolve the Claim through the
exchange of information and direct negotiations. The parties may extend the time for
resolving the Claim by mutual agreement. All actions taken on a Claim will be stated in writing
and submitted to the other party, with a copy to Engineer.

Mediation

1. At any time after initiation of a Claim, Owner and Contractor may mutually agree to
mediation of the underlying dispute. The agreement to mediate will stay the Claim
submittal and response process.

2. If Owner and Contractor agree to mediation, then after 60 days from such agreement,
either Owner or Contractor may unilaterally terminate the mediation process, and the
Claim submittal and decision process will resume as of the date of the termination. If the
mediation proceeds but is unsuccessful in resolving the dispute, the Claim submittal and
decision process will resume as of the date of the conclusion of the mediation, as
determined by the mediator.

3. Owner and Contractor shall each pay one-half of the mediator’s fees and costs.

Partial Approval: If the party receiving a Claim approves the Claim in part and denies it in part,
such action will be final and binding unless within 30 days of such action the other party
invokes the procedure set forth in Article 17 for final resolution of disputes.

Denial of Claim: If efforts to resolve a Claim are not successful, the party receiving the Claim
may deny it by giving written notice of denial to the other party. If the receiving party does
not take action on the Claim within 90 days, then either Owner or Contractor may at any time
thereafter submit a letter to the other party indicating that as a result of the inaction, the
Claim is deemed denied, thereby commencing the time for appeal of the denial. A denial of
the Claim will be final and binding unless within 30 days of the denial the other party invokes
the procedure set forth in Article 17 for the final resolution of disputes.

Final and Binding Results: If the parties reach a mutual agreement regarding a Claim, whether
through approval of the Claim, direct negotiations, mediation, or otherwise; or if a Claim is
approved in part and denied in part, or denied in full, and such actions become final and
binding; then the results of the agreement or action on the Claim will be incorporated in a
Change Order or other written document to the extent they affect the Contract, including the
Work, the Contract Times, or the Contract Price.

ARTICLE 13—COST OF THE WORK; ALLOWANCES; UNIT PRICE WORK

13.01 Cost of the Work

A.

Purposes for Determination of Cost of the Work: The term Cost of the Work means the sum
of all costs necessary for the proper performance of the Work at issue, as further defined
below. The provisions of this Paragraph 13.01 are used for two distinct purposes:

1. To determine Cost of the Work when Cost of the Work is a component of the Contract
Price, under cost-plus-fee, time-and-materials, or other cost-based terms; or
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When needed to determine the value of a Change Order, Change Proposal, Claim, set-off,
or other adjustment in Contract Price. When the value of any such adjustment is
determined on the basis of Cost of the Work, Contractor is entitled only to those
additional or incremental costs required because of the change in the Work or because
of the event giving rise to the adjustment.

B. Costs Included: Except as otherwise may be agreed to in writing by Owner, costs included in
the Cost of the Work will be in amounts no higher than those commonly incurred in the
locality of the Project, will not include any of the costs itemized in Paragraph 13.01.C, and will
include only the following items:

1.

Payroll costs for employees in the direct employ of Contractor in the performance of the
Work under schedules of job classifications agreed upon by Owner and Contractor in
advance of the subject Work. Such employees include, without limitation,
superintendents, foremen, safety managers, safety representatives, and other personnel
employed full time on the Work. Payroll costs for employees not employed full time on
the Work will be apportioned on the basis of their time spent on the Work. Payroll costs
include, but are not limited to, salaries and wages plus the cost of fringe benefits, which
include social security contributions, unemployment, excise, and payroll taxes, workers’
compensation, health and retirement benefits, sick leave, and vacation and holiday pay
applicable thereto. The expenses of performing Work outside of regular working hours,
on Saturday, Sunday, or legal holidays, will be included in the above to the extent
authorized by Owner.

Cost of all materials and equipment furnished and incorporated in the Work, including
costs of transportation and storage thereof, and Suppliers’ field services required in
connection therewith. All cash discounts accrue to Contractor unless Owner deposits
funds with Contractor with which to make payments, in which case the cash discounts
will accrue to Owner. All trade discounts, rebates, and refunds and returns from sale of
surplus materials and equipment will accrue to Owner, and Contractor shall make
provisions so that they may be obtained.

Payments made by Contractor to Subcontractors for Work performed by Subcontractors.
If required by Owner, Contractor shall obtain competitive bids from subcontractors
acceptable to Owner and Contractor and shall deliver such bids to Owner, which will then
determine, with the advice of Engineer, which bids, if any, will be acceptable. If any
subcontract provides that the Subcontractor is to be paid on the basis of Cost of the Work
plus a fee, the Subcontractor’s Cost of the Work and fee will be determined in the same
manner as Contractor’s Cost of the Work and fee as provided in this Paragraph 13.01.

Costs of special consultants (including but not limited to engineers, architects, testing
laboratories, surveyors, attorneys, and accountants) employed or retained for services
specifically related to the Work.

Other costs consisting of the following:

a. The proportion of necessary transportation, travel, and subsistence expenses of
Contractor’s employees incurred in discharge of duties connected with the Work.

b. Cost, including transportation and maintenance, of all materials, supplies, equipment,
machinery, appliances, office, and temporary facilities at the Site, which are
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consumed in the performance of the Work, and cost, less market value, of such items
used but not consumed which remain the property of Contractor.

1) In establishing included costs for materials such as scaffolding, plating, or
sheeting, consideration will be given to the actual or the estimated life of the
material for use on other projects; or rental rates may be established on the basis
of purchase or salvage value of such items, whichever is less. Contractor will not
be eligible for compensation for such items in an amount that exceeds the
purchase cost of such item.

c. Construction Equipment Rental

1) Rentals of all construction equipment and machinery, and the parts thereof, in
accordance with rental agreements approved by Owner as to price (including any
surcharge or special rates applicable to overtime use of the construction
equipment or machinery), and the costs of transportation, loading, unloading,
assembly, dismantling, and removal thereof. All such costs will be in accordance
with the terms of said rental agreements. The rental of any such equipment,
machinery, or parts must cease when the use thereof is no longer necessary for
the Work.

2) Costs for equipment and machinery owned by Contractor or a Contractor-related
entity will be paid at a rate shown for such equipment in the equipment rental
rate book specified in the Supplementary Conditions. An hourly rate will be
computed by dividing the monthly rates by 176. These computed rates will
include all operating costs.

3) With respect to Work that is the result of a Change Order, Change Proposal,
Claim, set-off, or other adjustment in Contract Price (“changed Work”), included
costs will be based on the time the equipment or machinery is in use on the
changed Work and the costs of transportation, loading, unloading, assembly,
dismantling, and removal when directly attributable to the changed Work. The
cost of any such equipment or machinery, or parts thereof, must cease to accrue
when the use thereof is no longer necessary for the changed Work.

d. Sales, consumer, use, and other similar taxes related to the Work, and for which
Contractor is liable, as imposed by Laws and Regulations.

e. Deposits lost for causes other than negligence of Contractor, any Subcontractor, or
anyone directly or indirectly employed by any of them or for whose acts any of them
may be liable, and royalty payments and fees for permits and licenses.

f. Losses and damages (and related expenses) caused by damage to the Work, not
compensated by insurance or otherwise, sustained by Contractor in connection with
the performance of the Work (except losses and damages within the deductible
amounts of builder’s risk or other property insurance established in accordance with
Paragraph 6.04), provided such losses and damages have resulted from causes other
than the negligence of Contractor, any Subcontractor, or anyone directly or indirectly
employed by any of them or for whose acts any of them may be liable. Such losses
include settlements made with the written consent and approval of Owner. No such
losses, damages, and expenses will be included in the Cost of the Work for the
purpose of determining Contractor’s fee.
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g. The cost of utilities, fuel, and sanitary facilities at the Site.

h. Minor expenses such as communication service at the Site, express and courier
services, and similar petty cash items in connection with the Work.

i. The costs of premiums for all bonds and insurance that Contractor is required by the
Contract Documents to purchase and maintain.

C. Costs Excluded: The term Cost of the Work does not include any of the following items:

1.

Payroll costs and other compensation of Contractor’s officers, executives, principals,
general managers, engineers, architects, estimators, attorneys, auditors, accountants,
purchasing and contracting agents, expediters, timekeepers, clerks, and other personnel
employed by Contractor, whether at the Site or in Contractor’s principal or branch office
for general administration of the Work and not specifically included in the agreed upon
schedule of job classifications referred to in Paragraph 13.01.B.1 or specifically covered
by Paragraph 13.01.B.4. The payroll costs and other compensation excluded here are to
be considered administrative costs covered by the Contractor’s fee.

The cost of purchasing, renting, or furnishing small tools and hand tools.

Expenses of Contractor’s principal and branch offices other than Contractor’s office at the
Site.

Any part of Contractor’s capital expenses, including interest on Contractor’s capital
employed for the Work and charges against Contractor for delinquent payments.

Costs due to the negligence of Contractor, any Subcontractor, or anyone directly or
indirectly employed by any of them or for whose acts any of them may be liable, including
but not limited to, the correction of defective Work, disposal of materials or equipment
wrongly supplied, and making good any damage to property.

Expenses incurred in preparing and advancing Claims.

Other overhead or general expense costs of any kind and the costs of any item not
specifically and expressly included in Paragraph 13.01.B.

D. Contractor’s Fee

1.

2.

When the Work as a whole is performed on the basis of cost-plus-a-fee, then:

a. Contractor’s fee for the Work set forth in the Contract Documents as of the Effective
Date of the Contract will be determined as set forth in the Agreement.

b. for any Work covered by a Change Order, Change Proposal, Claim, set-off, or other
adjustment in Contract Price on the basis of Cost of the Work, Contractor’s fee will be
determined as follows:

1) When the fee for the Work as a whole is a percentage of the Cost of the Work,
the fee will automatically adjust as the Cost of the Work changes.

2) When the fee for the Work as a whole is a fixed fee, the fee for any additions or
deletions will be determined in accordance with Paragraph 11.07.C.2.

When the Work as a whole is performed on the basis of a stipulated sum, or any other
basis other than cost-plus-a-fee, then Contractor’s fee for any Work covered by a Change
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Order, Change Proposal, Claim, set-off, or other adjustment in Contract Price on the basis
of Cost of the Work will be determined in accordance with Paragraph 11.07.C.2.

Documentation and Audit: Whenever the Cost of the Work for any purpose is to be
determined pursuant to this Article 13, Contractor and pertinent Subcontractors will establish
and maintain records of the costs in accordance with generally accepted accounting practices.
Subject to prior written notice, Owner will be afforded reasonable access, during normal
business hours, to all Contractor’s accounts, records, books, correspondence, instructions,
drawings, receipts, vouchers, memoranda, and similar data relating to the Cost of the Work
and Contractor’s fee. Contractor shall preserve all such documents for a period of three years
after the final payment by Owner. Pertinent Subcontractors will afford such access to Owner,
and preserve such documents, to the same extent required of Contractor.

13.02 Allowances

A.

It is understood that Contractor has included in the Contract Price all allowances so named in
the Contract Documents and shall cause the Work so covered to be performed for such sums
and by such persons or entities as may be acceptable to Owner and Engineer.

Cash Allowances: Contractor agrees that:

1. the cash allowances include the cost to Contractor (less any applicable trade discounts)
of materials and equipment required by the allowances to be delivered at the Site, and
all applicable taxes; and

2. Contractor’s costs for unloading and handling on the Site, labor, installation, overhead,
profit, and other expenses contemplated for the cash allowances have been included in
the Contract Price and not in the allowances, and no demand for additional payment for
any of the foregoing will be valid.

Owner’s Contingency Allowance: Contractor agrees that an Owner’s contingency allowance,
if any, is for the sole use of Owner to cover unanticipated costs.

Prior to final payment, an appropriate Change Order will be issued as recommended by
Engineer to reflect actual amounts due Contractor for Work covered by allowances, and the
Contract Price will be correspondingly adjusted.

13.03 Unit Price Work

A

Where the Contract Documents provide that all or part of the Work is to be Unit Price Work,
initially the Contract Price will be deemed to include for all Unit Price Work an amount equal
to the sum of the unit price for each separately identified item of Unit Price Work times the
estimated quantity of each item as indicated in the Agreement.

The estimated quantities of items of Unit Price Work are not guaranteed and are solely for
the purpose of comparison of Bids and determining an initial Contract Price. Payments to
Contractor for Unit Price Work will be based on actual quantities.

Each unit price will be deemed to include an amount considered by Contractor to be adequate
to cover Contractor’s overhead and profit for each separately identified item.

Engineer will determine the actual quantities and classifications of Unit Price Work performed
by Contractor. Engineer will review with Contractor the Engineer’s preliminary
determinations on such matters before rendering a written decision thereon (by
recommendation of an Application for Payment or otherwise). Engineer’s written decision
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E.

thereon will be final and binding (except as modified by Engineer to reflect changed factual
conditions or more accurate data) upon Owner and Contractor, and the final adjustment of
Contract Price will be set forth in a Change Order, subject to the provisions of the following
paragraph.

Adjustments in Unit Price

1. Contractor or Owner shall be entitled to an adjustment in the unit price with respect to
an item of Unit Price Work if:

a. the quantity of the item of Unit Price Work performed by Contractor differs materially
and significantly from the estimated quantity of such item indicated in the
Agreement; and

b. Contractor’s unit costs to perform the item of Unit Price Work have changed
materially and significantly as a result of the quantity change.

2. The adjustment in unit price will account for and be coordinated with any related changes
in quantities of other items of Work, and in Contractor’s costs to perform such other
Work, such that the resulting overall change in Contract Price is equitable to Owner and
Contractor.

3. Adjusted unit prices will apply to all units of that item.

ARTICLE 14—TESTS AND INSPECTIONS; CORRECTION, REMOVAL, OR ACCEPTANCE OF DEFECTIVE WORK

14.01 Access to Work

A.

Owner, Engineer, their consultants and other representatives and personnel of Owner,
independent testing laboratories, and authorities having jurisdiction have access to the Site
and the Work at reasonable times for their observation, inspection, and testing. Contractor
shall provide them proper and safe conditions for such access and advise them of Contractor’s
safety procedures and programs so that they may comply with such procedures and programs
as applicable.

14.02 Tests, Inspections, and Approvals

A

Contractor shall give Engineer timely notice of readiness of the Work (or specific parts
thereof) for all required inspections and tests, and shall cooperate with inspection and testing
personnel to facilitate required inspections and tests.

Owner shall retain and pay for the services of an independent inspector, testing laboratory,
or other qualified individual or entity to perform all inspections and tests expressly required
by the Contract Documents to be furnished and paid for by Owner, except that costs incurred
in connection with tests or inspections of covered Work will be governed by the provisions of
Paragraph 14.05.

If Laws or Regulations of any public body having jurisdiction require any Work (or part thereof)
specifically to be inspected, tested, or approved by an employee or other representative of
such public body, Contractor shall assume full responsibility for arranging and obtaining such
inspections, tests, or approvals, pay all costs in connection therewith, and furnish Engineer
the required certificates of inspection or approval.
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D.

Contractor shall be responsible for arranging, obtaining, and paying for all inspections and
tests required:

1. by the Contract Documents, unless the Contract Documents expressly allocate
responsibility for a specific inspection or test to Owner;

2. to attain Owner’s and Engineer’s acceptance of materials or equipment to be
incorporated in the Work;

3. by manufacturers of equipment furnished under the Contract Documents;

4. for testing, adjusting, and balancing of mechanical, electrical, and other equipment to be
incorporated into the Work; and

5. for acceptance of materials, mix designs, or equipment submitted for approval prior to
Contractor’s purchase thereof for incorporation in the Work.

Such inspections and tests will be performed by independent inspectors, testing laboratories,
or other qualified individuals or entities acceptable to Owner and Engineer.

If the Contract Documents require the Work (or part thereof) to be approved by Owner,
Engineer, or another designated individual or entity, then Contractor shall assume full
responsibility for arranging and obtaining such approvals.

If any Work (or the work of others) that is to be inspected, tested, or approved is covered by
Contractor without written concurrence of Engineer, Contractor shall, if requested by
Engineer, uncover such Work for observation. Such uncovering will be at Contractor’s expense
unless Contractor had given Engineer timely notice of Contractor’s intention to cover the
same and Engineer had not acted with reasonable promptness in response to such notice.

14.03 Defective Work

A.
B.

Contractor’s Obligation: It is Contractor’s obligation to assure that the Work is not defective.

Engineer’s Authority: Engineer has the authority to determine whether Work is defective, and
to reject defective Work.

Notice of Defects: Prompt written notice of all defective Work of which Owner or Engineer
has actual knowledge will be given to Contractor.

Correction, or Removal and Replacement: Promptly after receipt of written notice of defective
Work, Contractor shall correct all such defective Work, whether or not fabricated, installed,
or completed, or, if Engineer has rejected the defective Work, remove it from the Project and
replace it with Work that is not defective.

Preservation of Warranties: When correcting defective Work, Contractor shall take no action
that would void or otherwise impair Owner’s special warranty and guarantee, if any, on said
Work.

Costs and Damages: In addition to its correction, removal, and replacement obligations with
respect to defective Work, Contractor shall pay all claims, costs, losses, and damages arising
out of or relating to defective Work, including but not limited to the cost of the inspection,
testing, correction, removal, replacement, or reconstruction of such defective Work, fines
levied against Owner by governmental authorities because the Work is defective, and the
costs of repair or replacement of work of others resulting from defective Work. Prior to final
payment, if Owner and Contractor are unable to agree as to the measure of such claims, costs,
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losses, and damages resulting from defective Work, then Owner may impose a reasonable
set-off against payments due under Article 15.

14.04 Acceptance of Defective Work

A.

If, instead of requiring correction or removal and replacement of defective Work, Owner
prefers to accept it, Owner may do so (subject, if such acceptance occurs prior to final
payment, to Engineer’s confirmation that such acceptance is in general accord with the design
intent and applicable engineering principles, and will not endanger public safety). Contractor
shall pay all claims, costs, losses, and damages attributable to Owner’s evaluation of and
determination to accept such defective Work (such costs to be approved by Engineer as to
reasonableness), and for the diminished value of the Work to the extent not otherwise paid
by Contractor. If any such acceptance occurs prior to final payment, the necessary revisions
in the Contract Documents with respect to the Work will be incorporated in a Change Order.
If the parties are unable to agree as to the decrease in the Contract Price, reflecting the
diminished value of Work so accepted, then Owner may impose a reasonable set-off against
payments due under Article 15. If the acceptance of defective Work occurs after final
payment, Contractor shall pay an appropriate amount to Owner.

14.05 Uncovering Work

A.

Engineer has the authority to require additional inspection or testing of the Work, whether
or not the Work is fabricated, installed, or completed.

If any Work is covered contrary to the written request of Engineer, then Contractor shall, if
requested by Engineer, uncover such Work for Engineer’s observation, and then replace the
covering, all at Contractor’s expense.

If Engineer considers it necessary or advisable that covered Work be observed by Engineer or
inspected or tested by others, then Contractor, at Engineer’s request, shall uncover, expose,
or otherwise make available for observation, inspection, or testing as Engineer may require,
that portion of the Work in question, and provide all necessary labor, material, and
equipment.

1. Ifitis found that the uncovered Work is defective, Contractor shall be responsible for all
claims, costs, losses, and damages arising out of or relating to such uncovering, exposure,
observation, inspection, and testing, and of satisfactory replacement or reconstruction
(including but not limited to all costs of repair or replacement of work of others); and
pending Contractor’s full discharge of this responsibility the Owner shall be entitled to
impose a reasonable set-off against payments due under Article 15.

2. If the uncovered Work is not found to be defective, Contractor shall be allowed an
increase in the Contract Price or an extension of the Contract Times, directly attributable
to such uncovering, exposure, observation, inspection, testing, replacement, and
reconstruction. If the parties are unable to agree as to the amount or extent thereof, then
Contractor may submit a Change Proposal within 30 days of the determination that the
Work is not defective.

14.06 Owner May Stop the Work

A.

If the Work is defective, or Contractor fails to supply sufficient skilled workers or suitable
materials or equipment, or fails to perform the Work in such a way that the completed Work
will conform to the Contract Documents, then Owner may order Contractor to stop the Work,

EJCDC® C-700, Standard General Conditions of the Construction Contract.

Copyright® 2018 National Society of Professional Engineers, American Council of Engineering Companies,

and American Society of Civil Engineers. All rights reserved.
1-63



or any portion thereof, until the cause for such order has been eliminated; however, this right
of Owner to stop the Work will not give rise to any duty on the part of Owner to exercise this
right for the benefit of Contractor, any Subcontractor, any Supplier, any other individual or
entity, or any surety for, or employee or agent of any of them.

14.07 Owner May Correct Defective Work

A. If Contractor fails within a reasonable time after written notice from Engineer to correct
defective Work, or to remove and replace defective Work as required by Engineer, then
Owner may, after 7 days’ written notice to Contractor, correct or remedy any such deficiency.

B. In exercising the rights and remedies under this Paragraph 14.07, Owner shall proceed
expeditiously. In connection with such corrective or remedial action, Owner may exclude
Contractor from all or part of the Site, take possession of all or part of the Work and suspend
Contractor’s services related thereto, and incorporate in the Work all materials and
equipment stored at the Site or for which Owner has paid Contractor but which are stored
elsewhere. Contractor shall allow Owner, Owner’s representatives, agents and employees,
Owner’s other contractors, and Engineer and Engineer’s consultants access to the Site to
enable Owner to exercise the rights and remedies under this paragraph.

C. Allclaims, costs, losses, and damages incurred or sustained by Owner in exercising the rights
and remedies under this Paragraph 14.07 will be charged against Contractor as set-offs
against payments due under Article 15. Such claims, costs, losses and damages will include
but not be limited to all costs of repair, or replacement of work of others destroyed or
damaged by correction, removal, or replacement of Contractor’s defective Work.

D. Contractor shall not be allowed an extension of the Contract Times because of any delay in
the performance of the Work attributable to the exercise by Owner of Owner’s rights and
remedies under this Paragraph 14.07.

ARTICLE 15—PAYMENTS TO CONTRACTOR; SET-OFFS; COMPLETION; CORRECTION PERIOD

15.01 Progress Payments

A. Basis for Progress Payments: The Schedule of Values established as provided in Article 2 will
serve as the basis for progress payments and will be incorporated into a form of Application
for Payment acceptable to Engineer. Progress payments for Unit Price Work will be based on
the number of units completed during the pay period, as determined under the provisions of
Paragraph 13.03. Progress payments for cost-based Work will be based on Cost of the Work
completed by Contractor during the pay period.

B. Applications for Payments

1. Atleast 20 days before the date established in the Agreement for each progress payment
(but not more often than once a month), Contractor shall submit to Engineer for review
an Application for Payment filled out and signed by Contractor covering the Work
completed as of the date of the Application and accompanied by such supporting
documentation as is required by the Contract Documents.

2. If payment is requested on the basis of materials and equipment not incorporated in the
Work but delivered and suitably stored at the Site or at another location agreed to in
writing, the Application for Payment must also be accompanied by: (a) a bill of sale,
invoice, copies of subcontract or purchase order payments, or other documentation
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establishing full payment by Contractor for the materials and equipment; (b) at Owner’s
request, documentation warranting that Owner has received the materials and
equipment free and clear of all Liens; and (c) evidence that the materials and equipment
are covered by appropriate property insurance, a warehouse bond, or other
arrangements to protect Owner’s interest therein, all of which must be satisfactory to
Owner.

Beginning with the second Application for Payment, each Application must include an
affidavit of Contractor stating that all previous progress payments received by Contractor
have been applied to discharge Contractor’s legitimate obligations associated with prior
Applications for Payment.

The amount of retainage with respect to progress payments will be as stipulated in the
Agreement.

C. Review of Applications

1.

Engineer will, within 10 days after receipt of each Application for Payment, including each
resubmittal, either indicate in writing a recommendation of payment and present the
Application to Owner, or return the Application to Contractor indicating in writing
Engineer’s reasons for refusing to recommend payment. In the latter case, Contractor
may make the necessary corrections and resubmit the Application.

Engineer’s recommendation of any payment requested in an Application for Payment will
constitute a representation by Engineer to Owner, based on Engineer’s observations of
the executed Work as an experienced and qualified design professional, and on Engineer’s
review of the Application for Payment and the accompanying data and schedules, that to
the best of Engineer’s knowledge, information and belief:

a. the Work has progressed to the point indicated;

b. the quality of the Work is generally in accordance with the Contract Documents
(subject to an evaluation of the Work as a functioning whole prior to or upon
Substantial Completion, the results of any subsequent tests called for in the Contract
Documents, a final determination of quantities and classifications for Unit Price Work
under Paragraph 13.03, and any other qualifications stated in the recommendation);
and

c. the conditions precedent to Contractor’s being entitled to such payment appear to
have been fulfilled in so far as it is Engineer’s responsibility to observe the Work.

By recommending any such payment Engineer will not thereby be deemed to have
represented that:

a. inspections made to check the quality or the quantity of the Work as it has been
performed have been exhaustive, extended to every aspect of the Work in progress,
or involved detailed inspections of the Work beyond the responsibilities specifically
assigned to Engineer in the Contract; or

b. there may not be other matters or issues between the parties that might entitle
Contractor to be paid additionally by Owner or entitle Owner to withhold payment to
Contractor.
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4. Neither Engineer’s review of Contractor’s Work for the purposes of recommending
payments nor Engineer’s recommendation of any payment, including final payment, will
impose responsibility on Engineer:

a.

b.

to supervise, direct, or control the Work;

for the means, methods, techniques, sequences, or procedures of construction, or
the safety precautions and programs incident thereto;

for Contractor’s failure to comply with Laws and Regulations applicable to
Contractor’s performance of the Work;

to make any examination to ascertain how or for what purposes Contractor has used
the money paid by Owner; or

to determine that title to any of the Work, materials, or equipment has passed to
Owner free and clear of any Liens.

5. Engineer may refuse to recommend the whole or any part of any payment if, in Engineer’s
opinion, it would be incorrect to make the representations to Owner stated in
Paragraph 15.01.C.2.

6. Engineer will recommend reductions in payment (set-offs) necessary in Engineer’s
opinion to protect Owner from loss because:

a.

b.

the Work is defective, requiring correction or replacement;
the Contract Price has been reduced by Change Orders;

Owner has been required to correct defective Work in accordance with
Paragraph 14.07, or has accepted defective Work pursuant to Paragraph 14.04;

Owner has been required to remove or remediate a Hazardous Environmental
Condition for which Contractor is responsible; or

Engineer has actual knowledge of the occurrence of any of the events that would
constitute a default by Contractor and therefore justify termination for cause under
the Contract Documents.

D. Payment Becomes Due

1. Ten days after presentation of the Application for Payment to Owner with Engineer’s
recommendation, the amount recommended (subject to any Owner set-offs) will become
due, and when due will be paid by Owner to Contractor.

E. Reductions in Payment by Owner

1. In addition to any reductions in payment (set-offs) recommended by Engineer, Owner is
entitled to impose a set-off against payment based on any of the following:

a.

Claims have been made against Owner based on Contractor’s conduct in the
performance or furnishing of the Work, or Owner has incurred costs, losses, or
damages resulting from Contractor’s conduct in the performance or furnishing of the
Work, including but not limited to claims, costs, losses, or damages from workplace
injuries, adjacent property damage, non-compliance with Laws and Regulations, and
patent infringement;
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b. Contractor has failed to take reasonable and customary measures to avoid damage,
delay, disruption, and interference with other work at or adjacent to the Site;

c. Contractor has failed to provide and maintain required bonds or insurance;

d. Owner has been required to remove or remediate a Hazardous Environmental
Condition for which Contractor is responsible;

e. Owner has incurred extra charges or engineering costs related to submittal reviews,
evaluations of proposed substitutes, tests and inspections, or return visits to
manufacturing or assembly facilities;

f. The Work is defective, requiring correction or replacement;

g. Owner has been required to correct defective Work in accordance with
Paragraph 14.07, or has accepted defective Work pursuant to Paragraph 14.04;

h. The Contract Price has been reduced by Change Orders;

i. An event has occurred that would constitute a default by Contractor and therefore
justify a termination for cause;

j. Liquidated or other damages have accrued as a result of Contractor’s failure to
achieve Milestones, Substantial Completion, or final completion of the Work;

k. Liens have been filed in connection with the Work, except where Contractor has
delivered a specific bond satisfactory to Owner to secure the satisfaction and
discharge of such Liens; or

I.  Other items entitle Owner to a set-off against the amount recommended.

If Owner imposes any set-off against payment, whether based on its own knowledge or
on the written recommendations of Engineer, Owner will give Contractor immediate
written notice (with a copy to Engineer) stating the reasons for such action and the
specific amount of the reduction, and promptly pay Contractor any amount remaining
after deduction of the amount so withheld. Owner shall promptly pay Contractor the
amount so withheld, or any adjustment thereto agreed to by Owner and Contractor, if
Contractor remedies the reasons for such action. The reduction imposed will be binding
on Contractor unless it duly submits a Change Proposal contesting the reduction.

Upon a subsequent determination that Owner’s refusal of payment was not justified, the
amount wrongfully withheld will be treated as an amount due as determined by
Paragraph 15.01.D.1 and subject to interest as provided in the Agreement.

15.02 Contractor’s Warranty of Title

A.

Contractor warrants and guarantees that title to all Work, materials, and equipment furnished
under the Contract will pass to Owner free and clear of (1) all Liens and other title defects,
and (2) all patent, licensing, copyright, or royalty obligations, no later than 7 days after the
time of payment by Owner.

15.03 Substantial Completion

A. When Contractor considers the entire Work ready for its intended use Contractor shall notify

Owner and Engineer in writing that the entire Work is substantially complete and request that
Engineer issue a certificate of Substantial Completion. Contractor shall at the same time
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submit to Owner and Engineer an initial draft of punch list items to be completed or corrected
before final payment.

Promptly after Contractor’s notification, Owner, Contractor, and Engineer shall make an
inspection of the Work to determine the status of completion. If Engineer does not consider
the Work substantially complete, Engineer will notify Contractor in writing giving the reasons
therefor.

If Engineer considers the Work substantially complete, Engineer will deliver to Owner a
preliminary certificate of Substantial Completion which will fix the date of Substantial
Completion. Engineer shall attach to the certificate a punch list of items to be completed or
corrected before final payment. Owner shall have 7 days after receipt of the preliminary
certificate during which to make written objection to Engineer as to any provisions of the
certificate or attached punch list. If, after considering the objections to the provisions of the
preliminary certificate, Engineer concludes that the Work is not substantially complete,
Engineer will, within 14 days after submission of the preliminary certificate to Owner, notify
Contractor in writing that the Work is not substantially complete, stating the reasons therefor.
If Owner does not object to the provisions of the certificate, or if despite consideration of
Owner’s objections Engineer concludes that the Work is substantially complete, then
Engineer will, within said 14 days, execute and deliver to Owner and Contractor a final
certificate of Substantial Completion (with a revised punch list of items to be completed or
corrected) reflecting such changes from the preliminary certificate as Engineer believes
justified after consideration of any objections from Owner.

At the time of receipt of the preliminary certificate of Substantial Completion, Owner and
Contractor will confer regarding Owner’s use or occupancy of the Work following Substantial
Completion, review the builder’s risk insurance policy with respect to the end of the builder’s
risk coverage, and confirm the transition to coverage of the Work under a permanent
property insurance policy held by Owner. Unless Owner and Contractor agree otherwise in
writing, Owner shall bear responsibility for security, operation, protection of the Work,
property insurance, maintenance, heat, and utilities upon Owner’s use or occupancy of the
Work.

After Substantial Completion the Contractor shall promptly begin work on the punch list of
items to be completed or corrected prior to final payment. In appropriate cases Contractor
may submit monthly Applications for Payment for completed punch list items, following the
progress payment procedures set forth above.

Owner shall have the right to exclude Contractor from the Site after the date of Substantial
Completion subject to allowing Contractor reasonable access to remove its property and
complete or correct items on the punch list.

15.04 Partial Use or Occupancy

A.

Prior to Substantial Completion of all the Work, Owner may use or occupy any substantially
completed part of the Work which has specifically been identified in the Contract Documents,
or which Owner, Engineer, and Contractor agree constitutes a separately functioning and
usable part of the Work that can be used by Owner for its intended purpose without
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significant interference with Contractor’s performance of the remainder of the Work, subject
to the following conditions:

1.

At any time, Owner may request in writing that Contractor permit Owner to use or occupy
any such part of the Work that Owner believes to be substantially complete. If and when
Contractor agrees that such part of the Work is substantially complete, Contractor,
Owner, and Engineer will follow the procedures of Paragraph 15.03.A through 15.03.E for
that part of the Work.

At any time, Contractor may notify Owner and Engineer in writing that Contractor
considers any such part of the Work substantially complete and request Engineer to issue
a certificate of Substantial Completion for that part of the Work.

Within a reasonable time after either such request, Owner, Contractor, and Engineer shall
make an inspection of that part of the Work to determine its status of completion. If
Engineer does not consider that part of the Work to be substantially complete, Engineer
will notify Owner and Contractor in writing giving the reasons therefor. If Engineer
considers that part of the Work to be substantially complete, the provisions of
Paragraph 15.03 will apply with respect to certification of Substantial Completion of that
part of the Work and the division of responsibility in respect thereof and access thereto.

No use or occupancy or separate operation of part of the Work may occur prior to
compliance with the requirements of Paragraph 6.04 regarding builder’s risk or other
property insurance.

15.05 Final Inspection

A. Upon written notice from Contractor that the entire Work or an agreed portion thereof is
complete, Engineer will promptly make a final inspection with Owner and Contractor and will
notify Contractor in writing of all particulars in which this inspection reveals that the Work, or
agreed portion thereof, is incomplete or defective. Contractor shall immediately take such
measures as are necessary to complete such Work or remedy such deficiencies.

15.06 Final Payment

A. Application for Payment

1.

After Contractor has, in the opinion of Engineer, satisfactorily completed all corrections
identified during the final inspection and has delivered, in accordance with the Contract
Documents, all maintenance and operating instructions, schedules, guarantees, bonds,
certificates or other evidence of insurance, certificates of inspection, annotated record
documents (as provided in Paragraph 7.12), and other documents, Contractor may make
application for final payment.

The final Application for Payment must be accompanied (except as previously delivered)
by:

a. all documentation called for in the Contract Documents;
b. consent of the surety, if any, to final payment;

c. satisfactory evidence that all title issues have been resolved such that title to all Work,
materials, and equipment has passed to Owner free and clear of any Liens or other
title defects, or will so pass upon final payment.
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d. alist of all duly pending Change Proposals and Claims; and

e. complete and legally effective releases or waivers (satisfactory to Owner) of all Lien
rights arising out of the Work, and of Liens filed in connection with the Work.

3. Inlieuof the releases or waivers of Liens specified in Paragraph 15.06.A.2 and as approved
by Owner, Contractor may furnish receipts or releases in full and an affidavit of Contractor
that: (a) the releases and receipts include all labor, services, material, and equipment for
which a Lien could be filed; and (b) all payrolls, material and equipment bills, and other
indebtedness connected with the Work for which Owner might in any way be responsible,
or which might in any way result in liens or other burdens on Owner's property, have been
paid or otherwise satisfied. If any Subcontractor or Supplier fails to furnish such a release
or receipt in full, Contractor may furnish a bond or other collateral satisfactory to Owner
to indemnify Owner against any Lien, or Owner at its option may issue joint checks
payable to Contractor and specified Subcontractors and Suppliers.

B. Engineer’s Review of Final Application and Recommendation of Payment: If, on the basis of
Engineer’s observation of the Work during construction and final inspection, and Engineer’s
review of the final Application for Payment and accompanying documentation as required by
the Contract Documents, Engineer is satisfied that the Work has been completed and
Contractor’s other obligations under the Contract have been fulfilled, Engineer will, within 10
days after receipt of the final Application for Payment, indicate in writing Engineer’s
recommendation of final payment and present the final Application for Payment to Owner
for payment. Such recommendation will account for any set-offs against payment that are
necessary in Engineer’s opinion to protect Owner from loss for the reasons stated above with
respect to progress payments. Otherwise, Engineer will return the Application for Payment to
Contractor, indicating in writing the reasons for refusing to recommend final payment, in
which case Contractor shall make the necessary corrections and resubmit the Application for
Payment.

C. Notice of Acceptability: In support of its recommendation of payment of the final Application
for Payment, Engineer will also give written notice to Owner and Contractor that the Work is
acceptable, subject to stated limitations in the notice and to the provisions of
Paragraph 15.07.

D. Completion of Work: The Work is complete (subject to surviving obligations) when it is ready
for final payment as established by the Engineer’s written recommendation of final payment
and issuance of notice of the acceptability of the Work.

E. Final Payment Becomes Due: Upon receipt from Engineer of the final Application for Payment
and accompanying documentation, Owner shall set off against the amount recommended by
Engineer for final payment any further sum to which Owner is entitled, including but not
limited to set-offs for liquidated damages and set-offs allowed under the provisions of this
Contract with respect to progress payments. Owner shall pay the resulting balance due to
Contractor within 30 days of Owner’s receipt of the final Application for Payment from
Engineer.

15.07 Waiver of Claims

A. By making final payment, Owner waives its claim or right to liquidated damages or other
damages for late completion by Contractor, except as set forth in an outstanding Claim,
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appeal under the provisions of Article 17, set-off, or express reservation of rights by Owner.
Owner reserves all other claims or rights after final payment.

The acceptance of final payment by Contractor will constitute a waiver by Contractor of all
claims and rights against Owner other than those pending matters that have been duly
submitted as a Claim, or appealed under the provisions of Article 17.

15.08 Correction Period

A.

If within one year after the date of Substantial Completion (or such longer period of time as
may be prescribed by the Supplementary Conditions or the terms of any applicable special
guarantee required by the Contract Documents), Owner gives Contractor written notice that
any Work has been found to be defective, or that Contractor’s repair of any damages to the
Site or adjacent areas has been found to be defective, then after receipt of such notice of
defect Contractor shall promptly, without cost to Owner and in accordance with Owner’s
written instructions:

1. correct the defective repairs to the Site or such adjacent areas;
2. correct such defective Work;

3. remove the defective Work from the Project and replace it with Work that is not
defective, if the defective Work has been rejected by Owner, and

4. satisfactorily correct or repair or remove and replace any damage to other Work, to the
work of others, or to other land or areas resulting from the corrective measures.

Owner shall give any such notice of defect within 60 days of the discovery that such Work or
repairs is defective. If such notice is given within such 60 days but after the end of the
correction period, the notice will be deemed a notice of defective Work under
Paragraph 7.17.B.

If, after receipt of a notice of defect within 60 days and within the correction period,
Contractor does not promptly comply with the terms of Owner’s written instructions, or in an
emergency where delay would cause serious risk of loss or damage, Owner may have the
defective Work corrected or repaired or may have the rejected Work removed and replaced.
Contractor shall pay all costs, losses, and damages (including but not limited to all fees and
charges of engineers, architects, attorneys, and other professionals and all court or arbitration
or other dispute resolution costs) arising out of or relating to such correction or repair or such
removal and replacement (including but not limited to all costs of repair or replacement of
work of others). Contractor’s failure to pay such costs, losses, and damages within 10 days of
invoice from Owner will be deemed the start of an event giving rise to a Claim under
Paragraph 12.01.B, such that any related Claim must be brought within 30 days of the failure
to pay.

In special circumstances where a particular item of equipment is placed in continuous service
before Substantial Completion of all the Work, the correction period for that item may start
to run from an earlier date if so provided in the Specifications.

Where defective Work (and damage to other Work resulting therefrom) has been corrected
or removed and replaced under this paragraph, the correction period hereunder with respect
to such Work will be extended for an additional period of one year after such correction or
removal and replacement has been satisfactorily completed.
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F.

Contractor’s obligations under this paragraph are in addition to all other obligations and
warranties. The provisions of this paragraph are not to be construed as a substitute for, or a
waiver of, the provisions of any applicable statute of limitation or repose.

ARTICLE 16—SUSPENSION OF WORK AND TERMINATION

16.01 Owner May Suspend Work

A.

At any time and without cause, Owner may suspend the Work or any portion thereof for a
period of not more than 90 consecutive days by written notice to Contractor and Engineer.
Such notice will fix the date on which Work will be resumed. Contractor shall resume the Work
on the date so fixed. Contractor shall be entitled to an adjustment in the Contract Price or an
extension of the Contract Times directly attributable to any such suspension. Any Change
Proposal seeking such adjustments must be submitted no later than 30 days after the date
fixed for resumption of Work.

16.02 Owner May Terminate for Cause

A.

The occurrence of any one or more of the following events will constitute a default by
Contractor and justify termination for cause:

1. Contractor’s persistent failure to perform the Work in accordance with the Contract
Documents (including, but not limited to, failure to supply sufficient skilled workers or
suitable materials or equipment, or failure to adhere to the Progress Schedule);

2. Failure of Contractor to perform or otherwise to comply with a material term of the
Contract Documents;

3. Contractor’s disregard of Laws or Regulations of any public body having jurisdiction; or
4. Contractor’s repeated disregard of the authority of Owner or Engineer.

If one or more of the events identified in Paragraph 16.02.A occurs, then after giving
Contractor (and any surety) 10 days’ written notice that Owner is considering a declaration
that Contractor is in default and termination of the Contract, Owner may proceed to:

1. declare Contractor to be in default, and give Contractor (and any surety) written notice
that the Contract is terminated; and

2. enforce the rights available to Owner under any applicable performance bond.

Subject to the terms and operation of any applicable performance bond, if Owner has
terminated the Contract for cause, Owner may exclude Contractor from the Site, take
possession of the Work, incorporate in the Work all materials and equipment stored at the
Site or for which Owner has paid Contractor but which are stored elsewhere, and complete
the Work as Owner may deem expedient.

Owner may not proceed with termination of the Contract under Paragraph 16.02.B if
Contractor within 7 days of receipt of notice of intent to terminate begins to correct its failure
to perform and proceeds diligently to cure such failure.

If Owner proceeds as provided in Paragraph 16.02.B, Contractor shall not be entitled to
receive any further payment until the Work is completed. If the unpaid balance of the
Contract Price exceeds the cost to complete the Work, including all related claims, costs,
losses, and damages (including but not limited to all fees and charges of engineers, architects,

EJCDC® C-700, Standard General Conditions of the Construction Contract.

Copyright® 2018 National Society of Professional Engineers, American Council of Engineering Companies,

and American Society of Civil Engineers. All rights reserved.
1-72



attorneys, and other professionals) sustained by Owner, such excess will be paid to
Contractor. If the cost to complete the Work including such related claims, costs, losses, and
damages exceeds such unpaid balance, Contractor shall pay the difference to Owner. Such
claims, costs, losses, and damages incurred by Owner will be reviewed by Engineer as to their
reasonableness and, when so approved by Engineer, incorporated in a Change Order. When
exercising any rights or remedies under this paragraph, Owner shall not be required to obtain
the lowest price for the Work performed.

Where Contractor’s services have been so terminated by Owner, the termination will not
affect any rights or remedies of Owner against Contractor then existing or which may
thereafter accrue, or any rights or remedies of Owner against Contractor or any surety under
any payment bond or performance bond. Any retention or payment of money due Contractor
by Owner will not release Contractor from liability.

If and to the extent that Contractor has provided a performance bond under the provisions
of Paragraph 6.01.A, the provisions of that bond will govern over any inconsistent provisions
of Paragraphs 16.02.B and 16.02.D.

16.03 Owner May Terminate for Convenience

A.

Upon 7 days’ written notice to Contractor and Engineer, Owner may, without cause and
without prejudice to any other right or remedy of Owner, terminate the Contract. In such
case, Contractor shall be paid for (without duplication of any items):

1. completed and acceptable Work executed in accordance with the Contract Documents
prior to the effective date of termination, including fair and reasonable sums for overhead
and profit on such Work;

2. expenses sustained prior to the effective date of termination in performing services and
furnishing labor, materials, or equipment as required by the Contract Documents in
connection with uncompleted Work, plus fair and reasonable sums for overhead and
profit on such expenses; and

3. other reasonable expenses directly attributable to termination, including costs incurred
to prepare a termination for convenience cost proposal.

Contractor shall not be paid for any loss of anticipated profits or revenue, post-termination
overhead costs, or other economic loss arising out of or resulting from such termination.

16.04 Contractor May Stop Work or Terminate

A.

If, through no act or fault of Contractor, (1) the Work is suspended for more than 90
consecutive days by Owner or under an order of court or other public authority, or (2)
Engineer fails to act on any Application for Payment within 30 days after it is submitted, or (3)
Owner fails for 30 days to pay Contractor any sum finally determined to be due, then
Contractor may, upon 7 days’ written notice to Owner and Engineer, and provided Owner or
Engineer do not remedy such suspension or failure within that time, terminate the contract
and recover from Owner payment on the same terms as provided in Paragraph 16.03.

In lieu of terminating the Contract and without prejudice to any other right or remedy, if
Engineer has failed to act on an Application for Payment within 30 days after it is submitted,
or Owner has failed for 30 days to pay Contractor any sum finally determined to be due,
Contractor may, 7 days after written notice to Owner and Engineer, stop the Work until
payment is made of all such amounts due Contractor, including interest thereon. The
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provisions of this paragraph are not intended to preclude Contractor from submitting a
Change Proposal for an adjustment in Contract Price or Contract Times or otherwise for
expenses or damage directly attributable to Contractor’s stopping the Work as permitted by
this paragraph.

ARTICLE 17—FINAL RESOLUTION OF DISPUTES

17.01 Methods and Procedures

A. Disputes Subject to Final Resolution: The following disputed matters are subject to final
resolution under the provisions of this article:

1.

A timely appeal of an approval in part and denial in part of a Claim, or of a denial in full,
pursuant to Article 12; and

Disputes between Owner and Contractor concerning the Work, or obligations under the
Contract Documents, that arise after final payment has been made.

B. Final Resolution of Disputes: For any dispute subject to resolution under this article, Owner or
Contractor may:

1.

elect in writing to invoke the dispute resolution process provided for in the
Supplementary Conditions;

agree with the other party to submit the dispute to another dispute resolution process;
or

if no dispute resolution process is provided for in the Supplementary Conditions or
mutually agreed to, give written notice to the other party of the intent to submit the
dispute to a court of competent jurisdiction.

ARTICLE 18—MISCELLANEOUS

18.01 Giving Notice

A. Whenever any provision of the Contract requires the giving of written notice to Owner,
Engineer, or Contractor, it will be deemed to have been validly given only if delivered:

1.

in person, by a commercial courier service or otherwise, to the recipient’s place of
business;

by registered or certified mail, postage prepaid, to the recipient’s place of business; or

by e-mail to the recipient, with the words “Formal Notice” or similar in the e-mail’s subject
line.

18.02 Computation of Times

A. When any period of time is referred to in the Contract by days, it will be computed to exclude
the first and include the last day of such period. If the last day of any such period falls on a
Saturday or Sunday or on a day made a legal holiday by the law of the applicable jurisdiction,
such day will be omitted from the computation.
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18.03

18.04

18.05

18.06

18.07

18.08

18.09

18.10

Cumulative Remedies

A. The duties and obligations imposed by these General Conditions and the rights and remedies
available hereunder to the parties hereto are in addition to, and are not to be construed in
any way as a limitation of, any rights and remedies available to any or all of them which are
otherwise imposed or available by Laws or Regulations, by special warranty or guarantee, or
by other provisions of the Contract. The provisions of this paragraph will be as effective as if
repeated specifically in the Contract Documents in connection with each particular duty,
obligation, right, and remedy to which they apply.

Limitation of Damages

A. With respect to any and all Change Proposals, Claims, disputes subject to final resolution, and
other matters at issue, neither Owner nor Engineer, nor any of their officers, directors,
members, partners, employees, agents, consultants, or subcontractors, shall be liable to
Contractor for any claims, costs, losses, or damages sustained by Contractor on or in
connection with any other project or anticipated project.

No Waiver

A. A party’s non-enforcement of any provision will not constitute a waiver of that provision, nor
will it affect the enforceability of that provision or of the remainder of this Contract.

Survival of Obligations

A. All representations, indemnifications, warranties, and guarantees made in, required by, or
given in accordance with the Contract, as well as all continuing obligations indicated in the
Contract, will survive final payment, completion, and acceptance of the Work or termination
of the Contract or of the services of Contractor.

Controlling Law
A. This Contract is to be governed by the law of the state in which the Project is located.
Assignment of Contract

A. Unless expressly agreed to elsewhere in the Contract, no assignment by a party to this
Contract of any rights under or interests in the Contract will be binding on the other party
without the written consent of the party sought to be bound; and, specifically but without
limitation, money that may become due and money that is due may not be assigned without
such consent (except to the extent that the effect of this restriction may be limited by law),
and unless specifically stated to the contrary in any written consent to an assignment, no
assignment will release or discharge the assignor from any duty or responsibility under the
Contract.

Successors and Assigns

A. Owner and Contractor each binds itself, its successors, assigns, and legal representatives to
the other party hereto, its successors, assigns, and legal representatives in respect to all
covenants, agreements, and obligations contained in the Contract Documents.

Headings

A. Article and paragraph headings are inserted for convenience only and do not constitute parts
of these General Conditions.
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SUPPLEMENTARY CONDITIONS OF THE CONSTRUCTION CONTRACT

These Supplementary Conditions amend or supplement EJCDC® C-700, Standard General Conditions of
the Construction Contract (2018). The General Conditions remain in full force and effect except as
amended.

The terms used in these Supplementary Conditions have the meanings stated in the General Conditions.
Additional terms used in these Supplementary Conditions have the meanings stated below, which are
applicable to both the singular and plural thereof.

The address system used in these Supplementary Conditions is the same as the address system used in
the General Conditions, with the prefix "SC" added—for example, “Paragraph SC-4.05.”

ARTICLE 1—DEFINITIONS AND TERMINOLOGY

SC-1.01.A.8.  Add the following at the end of the Paragraph:

The Change Order form to be used on this Project is EJCDC C-941 (2018). Agency approval is
required before Change Orders are effective.

SC-1.01.A.50 Add the following at the end of the Paragraph:

The Work Change Directive form to be used on this Project is EJCDC C-940 (2018). Agency
approval is required before a Work Change Directive is issued.

SC-2.01 Delete Paragraphs 2.01.B. and C. in their entirety and insert the following in their place:

B. Evidence of Contractor’s Insurance: When Contractor delivers the signed counterparts of the
Agreement to Owner, Contractor shall also deliver to Owner copies of the policies (including
all endorsements, and identification of applicable self-insured retentions and deductibles) of
insurance required to be provided by Contractor in this Contract. Contractor may block out
(redact) any confidential premium or pricing information contained in any policy or
endorsement furnished under this provision.

C. Evidence of Owner’s Insurance: After receipt from Contractor of the signed counterparts of
the Agreement and all required bonds and insurance documentation, Owner shall promptly
deliver to Contractor copies of the policies of insurance to be provided by Owner in this
Contract (if any). Owner may block out (redact) any confidential premium or pricing
information contained in any policy or endorsement furnished under this provision.

SC-2.06 Delete Paragraphs 2.06.B and 2.06.C in their entirety and insert the following in their place:

B. Electronic Documents Protocol: The parties shall conform to the following provisions in
Paragraphs 2.06.B and 2.06.C, together referred to as the Electronic Documents Protocol
(“EDP” or “Protocol”) for exchange of electronic transmittals.

1. Basic Requirements

a. To the fullest extent practical, the parties agree to and will transmit and accept
Electronic Documents in an electronic or digital format using the procedures
described in this Protocol. Use of the Electronic Documents and any information
contained therein is subject to the requirements of this Protocol and other
provisions of the Contract.
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The contents of the information in any Electronic Document will be the
responsibility of the transmitting party.

Electronic Documents as exchanged by this Protocol may be used in the same
manner as the printed versions of the same documents that are exchanged using
non-electronic format and methods, subject to the same governing requirements,
limitations, and restrictions, set forth in the Contract Documents.

Except as otherwise explicitly stated herein, the terms of this Protocol will be
incorporated into any other agreement or subcontract between a party and any
third party for any portion of the Work on the Project, or any Project-related
services, where that third party is, either directly or indirectly, required to exchange
Electronic Documents with a party or with Engineer. Nothing herein will modify the
requirements of the Contract regarding communications between and among the
parties and their subcontractors and consultants.

When transmitting Electronic Documents, the transmitting party makes no
representations as to long term compatibility, usability, or readability of the items
resulting from the receiving party’s use of software application packages, operating
systems, or computer hardware differing from those established in this Protocol.

Nothing herein negates any obligation 1) in the Contract to create, provide, or
maintain an original printed record version of Drawings and Specifications, signed
and sealed according to applicable Laws and Regulations; 2) to comply with any
applicable Law or Regulation governing the signing and sealing of design
documents or the signing and electronic transmission of any other documents; or
3) to comply with the notice requirements of Paragraph 18.01 of the General
Conditions.

2. System Infrastructure for Electronic Document Exchange

a.

Each party will provide hardware, operating system(s) software, internet, e-mail,
and large file transfer functions (“System Infrastructure”) at its own cost and
sufficient for complying with the EDP requirements. With the exception of
minimum standards set forth in this EDP, and any explicit system requirements
specified by attachment to this EDP, it is the obligation of each party to determine,
for itself, its own System Infrastructure.

1) The maximum size of an email attachment for exchange of Electronic
Documents under this EDP is 5 MB. Attachments larger than that may be
exchanged using large file transfer functions or physical media.

2) Each Party assumes full and complete responsibility for any and all of its own
costs, delays, deficiencies, and errors associated with converting, translating,
updating, verifying, licensing, or otherwise enabling its System Infrastructure,
including operating systems and software, for use with respect to this EDP.

Each party is responsible for its own system operations, security, back-up,
archiving, audits, printing resources, and other Information Technology (“IT") for
maintaining operations of its System Infrastructure during the Project, including
coordination with the party’s individual(s) or entity responsible for managing its
System Infrastructure and capable of addressing routine communications and
other IT issues affecting the exchange of Electronic Documents.
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c. Each party will operate and maintain industry-standard, industry-accepted,
ISO-standard, commercial-grade security software and systems that are intended
to protect the other party from: software viruses and other malicious software like
worms, trojans, adware; data breaches; loss of confidentiality; and other threats in
the transmission to or storage of information from the other parties, including
transmission of Electronic Documents by physical media such as CD/DVD/flash
drive/hard drive. To the extent that a party maintains and operates such security
software and systems, it shall not be liable to the other party for any breach of
system security.

d. In the case of disputes, conflicts, or modifications to the EDP required to address
issues affecting System Infrastructure, the parties shall cooperatively resolve the
issues; but, failing resolution, the Owner is authorized to make and require
reasonable and necessary changes to the EDP to effectuate its original intent. If the
changes cause additional cost or time to Contractor, not reasonably anticipated
under the original EDP, Contractor may seek an adjustment in price or time under
the appropriate process in the Contract.

e. Each party is responsible for its own back-up and archive of documents sent and
received during the term of the contract under this EDP, unless this EDP establishes
a Project document archive, either as part of a mandatory Project website or other
communications protocol, upon which the parties may rely for document archiving
during the specified term of operation of such Project document archive. Further,
each party remains solely responsible for its own post-Project back-up and archive
of Project documents after the term of the Contract, or after termination of the
Project document archive, if one is established, for as long as required by the
Contract and as each party deems necessary for its own purposes.

f. If a receiving party receives an obviously corrupted, damaged, or unreadable
Electronic Document, the receiving party will advise the sending party of the
incomplete transmission.

g. The parties will bring any non-conforming Electronic Documents into compliance
with the EDP. The parties will attempt to complete a successful transmission of the
Electronic Document or use an alternative delivery method to complete the
communication.

h. The Owner will operate a Project information management system (also referred
to in this EDP as “Project Website”) for use of Owner, Engineer and Contractor
during the Project for exchange and storage of Project-related communications
and information. Except as otherwise provided in this EDP or the General
Conditions, use of the Project Website by the parties as described in this Paragraph
will be mandatory for exchange of Project documents, communications,
submittals, and other Project-related information. The following conditions and
standards will govern use of the Project Website:

1) Describe the period of time during which the Project Website will be operated
and be available for reliance by the parties;

2) Provide any minimum system infrastructure, software licensing and security
standards for access to and use of the Project Website;
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3) Describe the types and extent of services to be provided at the Project
Website (such as large file transfer, email, communication and document
archives, etc.); and

4) Include any other Project Website attributes that may be pertinent to
Contractor’s use of the facility and pricing of such use.

C. Software Requirements for Electronic Document Exchange; Limitations

1.

Each party will acquire the software and software licenses necessary to create and
transmit Electronic Documents and to read and to use any Electronic Documents
received from the other party (and if relevant from third parties), using the software
formats required in this section of the EDP.

a. Prior to using any updated version of the software required in this section for
sending Electronic Documents to the other party, the originating party will first
notify and receive concurrence from the other party for use of the updated version
or adjust its transmission to comply with this EDP.

The parties agree not to intentionally edit, reverse engineer, decrypt, remove security
or encryption features, or convert to another format for modification purposes any
Electronic Document or information contained therein that was transmitted in a
software data format, including Portable Document Format (PDF), intended by sender
not to be modified, unless the receiving party obtains the permission of the sending
party or is citing or quoting excerpts of the Electronic Document for Project purposes.

Software and data formats for exchange of Electronic Documents will conform to the
requirements set forth in Exhibit A to this EDP, including software versions, if listed.

SC-2.06 Supplement Paragraph 2.06 of the General Conditions by adding the following paragraph:

D. Requests by Contractor for Electronic Documents in Other Formats

1.

Release of any Electronic Document versions of the Project documents in formats other
than those identified in the Electronic Documents Protocol (if any) or elsewhere in the
Contract will be at the sole discretion of the Owner.

To extent determined by Owner, in its sole discretion, to be prudent and necessary,
release of Electronic Documents versions of Project documents and other Project
information requested by Contractor (“Request”) in formats other than those identified
in the Electronic Documents Protocol (if any) or elsewhere in the Contract will be subject
to the provisions of the Owner’s response to the Request, and to the following
conditions to which Contractor agrees:

a. Thecontentincluded in the Electronic Documents created by Engineer and covered
by the Request was prepared by Engineer as an internal working document for
Engineer’s purposes solely, and is being provided to Contractor on an “AS IS” basis
without any warranties of any kind, including, but not limited to any implied
warranties of fitness for any purpose. As such, Contractor is advised and
acknowledges that the content may not be suitable for Contractor’s application, or
may require substantial modification and independent verification by Contractor.
The content may include limited resolution of models, not-to-scale schematic
representations and symbols, use of notes to convey design concepts in lieu of
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SC-4.01.A
SC-4.05

accurate graphics, approximations, graphical simplifications, undocumented
intermediate revisions, and other devices that may affect subsequent reuse.

b. Electronic Documents containing text, graphics, metadata, or other types of data
that are provided by Engineer to Contractor under the request are only for
convenience of Contractor. Any conclusion or information obtained or derived
from such data will be at the Contractor’s sole risk and the Contractor waives any
claims against Engineer or Owner arising from use of data in Electronic Documents
covered by the Request.

c. Contractor shall indemnify and hold harmless Owner and Engineer and their
subconsultants from all claims, damages, losses, and expenses, including attorneys'
fees and defense costs arising out of or resulting from Contractor’s use, adaptation,
or distribution of any Electronic Documents provided under the Request.

d. Contractor agrees not to sell, copy, transfer, forward, give away or otherwise
distribute this information (in source or modified file format) to any third party
without the direct written authorization of Engineer, unless such distribution is
specifically identified in the Request and is limited to Contractor’s subcontractors.
Contractor warrants that subsequent use by Contractor’s subcontractors complies
with all terms of the Contract Documents and Owner’s response to Request.

In the event that Owner elects to provide or directs the Engineer to provide to Contractor any
Contractor-requested Electronic Document versions of Project information that is not
explicitly identified in the Contract Documents as being available to Contractor, the Owner
shall be reimbursed by Contractor on an hourly basis (at $125 per hour) for any engineering
costs necessary to create or otherwise prepare the data in a manner deemed appropriate by
Engineer.

Delete the last sentence of paragraph
Amend Paragraph 4.05.C by adding the following subparagraphs:
5. Weather-Related Delays

a. If “abnormal weather conditions” as set forth in Paragraph 4.05.C.2 of the General
Conditions are the basis for a request for an equitable adjustment in the Contract
Times, such request must be documented by data substantiating each of the
following: 1) that weather conditions were abnormal for the period of time in
which the delay occurred, 2) that such weather conditions could not have been
reasonably anticipated, and 3) that such weather conditions had an adverse effect
on the Work as scheduled.

Extreme or unusual weather that is typical for a given region, elevation, or season
should not be considered abnormal weather conditions. Requests for time
extensions due to abnormal weather conditions will be submitted to the Engineer
within five days of the end of the abnormal weather condition event. It is the
responsibility of the Contractor to provide the information listed in SC 4.05.C.5.b

b. The existence of abnormal weather conditions will be determined on a month-by-
month basis in accordance with the following:

1) Every workday on which one or more of the following conditions exist will be
considered a “bad weather day”:
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2)

3)

4)

i)  Total precipitation (as rain equivalent) occurring between 7:00 p.m. on
the preceding day (regardless of whether such preceding day is a
workday) through 7:00 p.m. on the workday in question equals or
exceeds a tenth (0.1) inch of precipitation (as rain equivalent, based on
the snow/rain conversion indicated in the table entitled Foreseeable Bad
Weather Days; such table is hereby incorporated in this SC-4.05.C by
reference.

ii)  Ambient outdoor air temperature at 11:00 a.m. is equal to or less than
the following low temperature threshold: 32 degrees Fahrenheit; or, at
3:00 p.m. the ambient outdoor temperature is equal to or greater than
the following high temperature threshold: 100 degrees Fahrenheit.

Determination of actual bad weather days during performance of the Work
will be based on the weather records measured and recorded by National
Oceanic and Atmospheric Administration, National Weather Service.

Contractor shall anticipate four (4) days of foreseeable bad weather days per
month.

In each month, every bad weather day exceeding the number of foreseeable
bad weather days will be considered as “abnormal weather conditions.” The
existence of abnormal weather conditions will not relieve Contractor of the
obligation to demonstrate and document that delays caused by abnormal
weather are specific to the planned work activities or that such activities thus
delayed were on Contractor’s then-current Progress Schedule’s critical path
for the Project.

Amend Paragraph 5.05 by adding the following subparagraph to 5.05.A:

6.

It is the intent of this paragraph that the Contractor be responsible for locating,
protecting, repairing, and avoiding when possible all existing utilities during the
installation of the facilities. Such activities shall be incidental to project costs
unless an existing facility relocation is approved by Engineer.

SC-6.01 Add the following paragraphs immediately after Paragraph 6.01.A:

1.

2.

Required Performance Bond Form: The performance bond that Contractor furnishes will
be in the form of EJCDC® C-610, Performance Bond (2018 edition).

Required Payment Bond Form: The payment bond that Contractor furnishes will be in
the form of EJCDC® C-615, Payment Bond (2018 edition).

SC-6.01 Add the following sentence onto the end of paragraph 6.01.C:

The evidence of authority must also show that the Surety is authorized to provide bond in
the State where the project is located. Documentation shall be any one of the following:

1.

Resident Agent Designation with power of attorney to act on behalf of Surety (must be
resident of State where project is located).

Authorization or License to provide insurance for State Insurance Commissioner of
State where project is located.
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3. Current dated printout from website of State Insurance Commissioner where project is
located which designates Surety as “current” or “active”.

Supplement Paragraph 6.03 with the following provisions after Paragraph 6.03.C:

Other Additional Insureds: As a supplement to the provisions of Paragraph 6.03.C of the
General Conditions, the commercial general liability, automobile liability, umbrella or excess,
pollution liability, and unmanned aerial vehicle liability policies must include the Owner and
Engineer as additional insureds.

Workers’ Compensation and Employer’s Liability: Contractor shall purchase and maintain
workers’ compensation and employer’s liability insurance, including, as applicable, United
States Longshoreman and Harbor Workers’ Compensation Act, Jones Act, stop-gap
employer’s liability coverage for monopolistic states, and foreign voluntary workers’
compensation (from available sources, notwithstanding the jurisdictional requirement of
Paragraph 6.02.B of the General Conditions).

Workers’ Compensation and Related Policies Policy limits of not
less than:

Workers’ Compensation
State Statutory
Applicable Federal (e.g., Longshoreman’s) Statutory
Bodily injury by accident—each accident $1,000,000
Bodily injury by disease—aggregate $1,000,000
Employer’s Liability
Each accident $500,000
Each employee $500,000

Commercial General Liability—Claims Covered: Contractor shall purchase and maintain
commercial general liability insurance, covering all operations by or on behalf of Contractor,
on an occurrence basis, against claims for:

1. damages because of bodily injury, sickness or disease, or death of any person other than
Contractor’s employees,

2. damages insured by reasonably available personal injury liability coverage, and

3. damages because of injury to or destruction of tangible property wherever located,
including loss of use resulting therefrom.

Commercial General Liability—Form and Content: Contractor’s commercial liability policy
must be written on a 1996 (or later) Insurance Services Organization, Inc. (ISO) commercial
general liability form (occurrence form) and include the following coverages and
endorsements:

1. Products and completed operations coverage.
a. Such insurance must be maintained for three years after final payment.

b. Contractor shall furnish Owner and each other additional insured (as identified in
the Supplementary Conditions or elsewhere in the Contract) evidence of
continuation of such insurance at final payment and three years thereafter.
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2. Blanket contractual liability coverage, including but not limited to coverage of
Contractor’s contractual indemnity obligations in Paragraph 7.18.

Severability of interests and no insured-versus-insured or cross-liability exclusions.
Underground, explosion, and collapse coverage.

Personal injury coverage.

o v kW

Additional insured endorsements that include both ongoing operations and products
and completed operations coverage through ISO Endorsements CG 20 10 10 01 and
CG 20 37 10 01 (together). If Contractor demonstrates to Owner that the specified ISO
endorsements are not commercially available, then Contractor may satisfy this
requirement by providing equivalent endorsements.

7. For design professional additional insureds, ISO Endorsement CG 20320704
“Additional Insured—Engineers, Architects or Surveyors Not Engaged by the Named
Insured” or its equivalent.

Commercial General Liability—Excluded Content: The commercial general liability insurance
policy, including its coverages, endorsements, and incorporated provisions, must not include
any of the following:

1. Any modification of the standard definition of “insured contract” (except to delete the
railroad protective liability exclusion if Contractor is required to indemnify a railroad or
others with respect to Work within 50 feet of railroad property).

2. Any exclusion for water intrusion or water damage.

3. Any provisions resulting in the erosion of insurance limits by defense costs other than
those already incorporated in ISO form CG 00 01.

4. Any exclusion of coverage relating to earth subsidence or movement.

5. Any exclusion for the insured’s vicarious liability, strict liability, or statutory liability
(other than worker’s compensation).

6. Any limitation or exclusion based on the nature of Contractor’s work.

7. Any professional liability exclusion broader in effect than the most recent edition of ISO
form CG 22 79.

Commercial General Liability—Minimum Policy Limits

Commercial General Liability Policy limits of not
less than:
General Aggregate $1,000,000
Products—Completed Operations Aggregate $1,000,000
Personal and Advertising Injury $1,000,000
Bodily Injury and Property Damage—Each Occurrence $1,000,000

Automobile Liability: Contractor shall purchase and maintain automobile liability insurance
for damages because of bodily injury or death of any person or property damage arising out
of the ownership, maintenance, or use of any motor vehicle. The automobile liability policy
must be written on an occurrence basis.
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Automobile Liability Policy limits of not
less than:
Bodily Injury
Each Person $1,000,000
Each Accident $1,000,000
Property Damage
Each Accident | $1,000,000
[or]
Combined Single Limit
Combined Single Limit (Bodily Injury and Property Damage) ‘ $1,000,000

Umbrella or Excess Liability: Contractor shall purchase and maintain umbrella or excess
liability insurance written over the underlying employer’s liability, commercial general
liability, and automobile liability insurance described in the Paragraphs above. The coverage
afforded must be at least as broad as that of each and every one of the underlying policies.

Excess or Umbrella Liability Policy limits of not
less than:
Each Occurrence $1,000,000
General Aggregate $1,000,000

“DELETED”

M. Contractor’s Pollution Liability Insurance: Contractor shall purchase and maintain a policy
covering third-party injury and property damage, including cleanup costs, as a result of
pollution conditions arising from Contractor’s operations and completed operations. This
insurance must be maintained for no less than three years after final completion.

Contractor’s Pollution Liability Policy limits of not
less than:
Each Occurrence/Claim $1,000,000
General Aggregate $1,000,000

Contractor’s Professional Liability Insurance: If Contractor will provide or furnish professional
services under this Contract, through a delegation of professional design services or
otherwise, then Contractor shall be responsible for purchasing and maintaining applicable
professional liability insurance. This insurance must cover negligent acts, errors, or omissions
in the performance of professional design or related services by the insured or others for
whom the insured is legally liable. The insurance must be maintained throughout the
duration of the Contract and for a minimum of two years after Substantial Completion. The
retroactive date on the policy must pre-date the commencement of furnishing services on
the Project.

Contractor’s Professional Liability Policy limits of not
less than:
Each Claim $1,000,000
Annual Aggregate $1,000,000
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SC-6.04

Railroad Protective Liability Insurance: Prior to commencing any Work within 50 feet of
railroad-owned and controlled property, Contractor shall (1) endorse its commercial general
liability policy with I1ISO CG 24 17, removing the contractual liability exclusion for work within
50 feet of a railroad, (2) purchase and maintain railroad protective liability insurance meeting
the following requirements, (3) furnish a copy of the endorsement to Owner, and (4) submit
a copy of the railroad protective policy and other railroad-required documentation to the
railroad, and notify Owner of such submittal.

Unmanned Aerial Vehicle Liability Insurance: If Contractor uses unmanned aerial vehicles
(UAV—commonly referred to as drones) at the Site or in support of any aspect of the Work,
Contractor shall obtain UAV liability insurance in the amounts stated; name Owner, Engineer,
and all individuals and entities identified in the Supplementary Conditions as additional
insureds; and provide a certificate to Owner confirming Contractor’s compliance with this
requirement. Such insurance will provide coverage for property damage, bodily injury or
death, and invasion of privacy.

Other Required Insurance: None
Supplement Paragraph 6.04 of the General Conditions with the following provisions:
Builder’s Risk Requirements: The builder’s risk insurance must:

1. be written on a builder’s risk “all risk” policy form that at a minimum includes insurance
for physical loss or damage to the Work, temporary buildings, falsework, and materials
and equipment stored and in transit, and must not exclude the coverage of the following
risks: fire; windstorm; hail; flood; earthquake, volcanic activity, and other earth
movement; lightning; riot; civil commotion; terrorism; vehicle impact; aircraft; smoke;
theft; vandalism and malicious mischief; mechanical breakdown, boiler explosion, and
artificially generated electric current; collapse; explosion; debris removal; demolition
occasioned by enforcement of Laws and Regulations; and water damage (other than
that caused by flood).

a. Such policy will include an exception that results in coverage for ensuing losses
from physical damage or loss with respect to any defective workmanship, methods,
design, or materials exclusions.

b. If insurance against mechanical breakdown, boiler explosion, and artificially
generated electric current; earthquake, volcanic activity, and other earth
movement; or flood, are not commercially available under builder’s risk policies,
by endorsement or otherwise, such insurance will be provided through other
insurance policies acceptable to Owner and Contractor.

2. cover, as insured property, at least the following: (a) the Work and all materials,
supplies, machinery, apparatus, equipment, fixtures, and other property of a similar
nature that are to be incorporated into or used in the preparation, fabrication,
construction, erection, or completion of the Work, including Owner-furnished or
assigned property; (b) spare parts inventory required within the scope of the Contract;
and (c) temporary works which are not intended to form part of the permanent
constructed Work but which are intended to provide working access to the Site, or to
the Work under construction, or which are intended to provide temporary support for
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the Work under construction, including scaffolding, form work, fences, shoring,
falsework, and temporary structures.

3. cover expenses incurred in the repair or replacement of any insured property (including
but not limited to fees and charges of contractors, engineers, and architects).

4. “DELETED”

5. “DELETED”

6. allow for the waiver of the insurer’s subrogation rights, as set forth in this Contract.

7. allow for partial occupancy or use by Owner by endorsement, and without cancellation
or lapse of coverage.

8. include performance/hot testing and start-up, if applicable.

9. be maintained in effect until the Work is complete, as set forth in Paragraph 15.06.D of
the General Conditions, or until written confirmation of Owner’s procurement of
property insurance following Substantial Completion, whichever occurs first.

10 include as named insureds the Owner, Engineer, Contractor, Subcontractors (of every
tier), and any other individuals or entities required by this Contract to be insured under
such builder’s risk policy. For purposes of Paragraphs 6.04, 6.05, and 6.06 of the General
Conditions, and this and all other corresponding Supplementary Conditions, the parties
required to be insured will be referred to collectively as “insureds.”

SC-7.03 Add the following new subparagraphs immediately after Paragraph 7.03.C:
1. Regular working hours will be 7:30am-4:30pm
2.  Owner's legal holidays can be found here:

https://www.cityofbluefield.com/community/page/observed-holidays

SC-7.05.A.1.a.3 Amend the last sentence of Paragraph a.3 by striking out “and;” and adding a period at
the end of Paragraph a.3.

SC-7.05.A.1.a.4 Delete paragraph in its entirety and insert “Deleted.”
SC-7.05.B Add the following at the end of paragraph:

Contractor shall include a Manufacturer’s Certification letter for compliance with American
Iron and Steel requirements in support data, if applicable. Refer to Manufacturer’s Certificate
Letter provided in these Contract Documents.

SC-7.06.A.3.a.2 Remove “and” from the end of paragraph.
SC-7.06.A.3.a.3 Add “; and” to the end of paragraph.
SC-7.07.A  Amend by adding the following to the end of the paragraph:

The total amount of work subcontracted by the Contractor shall not exceed fifty percent of
the Contract price without prior approval from the Owner, Engineer and Agency.

SC-7.07.B Delete paragraph in its entirety and insert “Deleted”
SC-7.07.E Delete the second sentence of paragraph and insert the following in its place:

Owner may not require that Contractor use a specific replacement.
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Add a new paragraph immediately after Paragraph 7.10.A:

A. Owneris exempt from payment of sales and compensating use taxes of the State and of cities

and counties thereof on all materials to be incorporated into the Work.

1. Owner will furnish the required certificates of tax exemption to Contractor for use in
the purchase of supplies and materials to be incorporated into the Work.

2.  Owner’s exemption does not apply to construction tools, machinery, equipment, or
other property purchased by or leased by Contractor, or to supplies or materials not
incorporated into the Work.

SC-7.12.A Amend paragraph by adding the following after “written interpretations and clarifications,”:

SC-10.03

SC-10.03

C.

Manufacturers’ Certifications,
Add the following new subparagraph immediately after Paragraph 10.03.A:

1. On this Project, by agreement with the Owner, the Engineer will furnish a Resident
Project Representative to represent Engineer at the Site or assist Engineer in observing
the progress and quality of the Work.

Add the following new paragraphs immediately after Paragraph 10.03.B:

The Resident Project Representative (RPR) will be Engineer's representative at the Site. RPR's
dealings in matters pertaining to the Work in general will be with Engineer and Contractor.
RPR's dealings with Subcontractors will only be through or with the full knowledge or
approval of Contractor. The RPR will:

1. Conferences and Meetings: Attend meetings with Contractor, such as preconstruction
conferences, progress meetings, job conferences, and other Project-related meetings
(but not including Contractor’s safety meetings), and as appropriate prepare and
circulate copies of minutes thereof.

2. Safety Compliance: Comply with Site safety programs, as they apply to RPR, and if
required to do so by such safety programs, receive safety training specifically related to
RPR’s own personal safety while at the Site.

3. Liaison

a. Serve as Engineer’s liaison with Contractor. Working principally through
Contractor’s authorized representative or designee, assist in providing information
regarding the provisions and intent of the Contract Documents.

b. Assist Engineer in serving as Owner’s liaison with Contractor when Contractor’s
operations affect Owner’s on-Site operations.

c. Assistin obtaining from Owner additional details or information, when required for
Contractor’s proper execution of the Work.

4. Review of Work; Defective Work

a. Conduct on-Site observations of the Work to assist Engineer in determining, to the
extent set forth in Paragraph 10.02, if the Work is in general proceeding in
accordance with the Contract Documents.

b. Observe whether any Work in place appears to be defective.

EJCDC® C-800, Supplementary Conditions of the Construction Contract.
Copyright® 2018 National Society of Professional Engineers, American Council of Engineering Companies,
and American Society of Civil Engineers. All rights reserved.
Page 12 of 22



c. Observe whether any Work in place should be uncovered for observation, or
requires special testing, inspection or approval.

5. Inspections and Tests

a. Observe Contractor-arranged inspections required by Laws and Regulations,
including but not limited to those performed by public or other agencies having
jurisdiction over the Work.

b. Accompany visiting inspectors representing public or other agencies having
jurisdiction over the Work.

6. Payment Requests: Review Applications for Payment with Contractor.
7. Completion
a. Participate in Engineer’s visits regarding Substantial Completion.
b. Assistin the preparation of a punch list of items to be completed or corrected.

c. Participate in Engineer’s visit to the Site in the company of Owner and Contractor
regarding completion of the Work, and prepare a final punch list of items to be
completed or corrected by Contractor.

d. Observe whether items on the final punch list have been completed or corrected.
The RPR will not:

1. Authorize any deviation from the Contract Documents or substitution of materials or
equipment (including “or-equal” items).

2. Exceed limitations of Engineer’s authority as set forth in the Contract Documents.
3. Undertake any of the responsibilities of Contractor, Subcontractors, or Suppliers.

4. Advise on, issue directions relative to, or assume control over any aspect of the means,
methods, techniques, sequences or procedures of construction.

5 Advise on, issue directions regarding, or assume control over security or safety
practices, precautions, and programs in connection with the activities or operations of
Owner or Contractor.

6. Participate in specialized field or laboratory tests or inspections conducted off-site by
others except as specifically authorized by Engineer.

7. Authorize Owner to occupy the Project in whole or in part.
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SC-11.02.C Add new paragraph immediately after Paragraph 11.02.B:

C. The Engineer or Owner shall contact the Funding Agency for concurrence on each Change
Order prior to issuance. All Contract Change Orders must be concurred on (signed) by
Funding Agency before they are effective.

SC011.03.A.2 Add new Paragraph 11.03.A.2 immediately after Paragraph 11.03.A, which shall be
renamed Paragraph 11.03.A.1:

2. The Engineer or Owner shall contact the Agency for concurrence on each Work Change
Directive prior to issuance. Once authorized by Owner, a copy of each Work Change
Directive shall be provided by Engineer to Agency.

SC-13.02.C Delete paragraph in its entirety and insert “Deleted”.
SC-13.03.E Delete Paragraph 13.03.E in its entirety and insert the following in its place:
E. Adjustments in Unit Price

1. Contractor or Owner shall be entitled to an adjustment in the unit price with respect to
an item of Unit Price Work if:

a. the extended price of a particular item of Unit Price Work amounts to 10 percent
or more of the Contract Price (based on estimated quantities at the time of
Contract formation) and the variation in the quantity of that particular item of Unit
Price Work actually furnished or performed by Contractor differs by more than 25
percent from the estimated quantity of such item indicated in the Agreement; and

b. Contractor’s unit costs to perform the item of Unit Price Work have changed
materially and significantly as a result of the quantity change.

2. The adjustment in unit price will account for and be coordinated with any related
changes in quantities of other items of Work, and in Contractor’s costs to perform such
other Work, such that the resulting overall change in Contract Price is equitable to
Owner and Contractor.

3. Adjusted unit prices will apply to all units of that item.
SC-15.01.B.4  Add the following language at the end of paragraph:

No payments will be made that would deplete the retainage, place in escrow any funds
that are required for retainage or invest the retainage for the benefit of the contract.

SC-15.01.B Add new subparagraphs after 15.01.B.4:

5. The Application for Payment form to be used on this Project is included in this
project manual. The Funding Agency must approve all Applications for Payment
before payment is made.

6. By submitting an Application for Payment based in whole or in part on furnishing
equipment or materials, Contractor certifies that such equipment and materials
are complaint with American Iron and Steel requirements. Manufacturer’s
Certification letter for materials satisfy this requirement. Refer to Manufacture’s
Certification Letter provided in these Contract Documents.

7. Equipment shall not be considered to have been incorporated into the work until
all applicable conditions of the Contract have been met including testing, startup
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and training, and the equipment has been demonstrated to be in compliance with
operational requirements for 30 continuous calendar days and all other
provisions of the Contract Documents. This provision will affect eligibility for
substantial completion reduction.

(Resident Contractor) In order to assume the payment of applicable taxes, the
Owner will request a certification from the State Tax Commissioner near the
completion of the contract work. Retainage not to exceed 2.5% will be held until
certificate is received. In addition to 2.5%, retainage will also be held on all work
not completed or defective work as defined in Section 1.02.D of the General
Conditions.

(Non-Resident Contractor) In order to assure compliance with the State Code,
retainage on non-resident Contractors will not be reduced below 6% of the
contract amount until such time as a tax release is received from the State Tax
Commissioner. In addition to the 6%, retainage will also be held on all work not
completed or defective work as defined in Section 1.02.D of the General
Conditions.

SC-15.01.D.1  Delete paragraph in its entirety and insert the following in its place:

The Application for Payment with Engineer’s recommendations will be presented to the
Owner and Agency for consideration. If both the Owner and Agency find the Application
for Payment acceptable, the recommended amount less any reduction under the
provisions of Paragraph 15.01.E will become due forty-five (45) days after the Application
for Payment is presented to the Owner, and the Owner will make payment to the

Contractor.

SC-15.02.A Amend paragraph by striking out the following text: “7 days after”.

SC-15.03  Add the following new subparagraph to Paragraph 15.03.B:
1. If some or all of the Work has been determined not to be at a point of Substantial
Completion and will require re-inspection or re-testing by Engineer, the cost of such re-
inspection or re-testing, including the cost of time, travel and living expenses, will be
paid by Contractor to Owner. If Contractor does not pay, or the parties are unable to
agree as to the amount owed, then Owner may impose a reasonable set-off against

payments due under this Article 15.

SC-15.06.A Add the following new subparagraph to Paragraph 15.06.A:

4. Listed are the necessary documents required before final payment is made to Contractors.

Some of the items may not be applicable on each project or in all contracts on the same
project. When more than one Contractor is on the same project, most of the following items
will be submitted for each.

a. Final adjusting change order shall be updated and reflect the changes to correlate with
the as-built drawings.
b. For project where performance and payment bonds are in effect, a “Consent of Surety

as to Final Payment” is needed. When surety bonds are not provided, Contractors will
furnish the Owner required evidence of payment in full for all materials, labor and any
other items procured under the contract. Form RD 1924-10, “Release by Claimants,
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SC-17.02

and/or Form RD 1924-9, “Certificate of Contractor’s Release” may be used for this
purpose.

c. Astatement signed by the Engineer stating that the work has been inspected and that
the construction was completed in accordance with the approved contract documents.

d. Release from the State Department of Tax and Revenue.

e. A statement from the State DOT is required, stating that satisfactory repairs were
made to the roadways which were disturbed during the construction period and that
all expenses associated with State DOT inspections have been paid in full.

f.  Any other documents required by State or Funding Agency sources.

Add the following new paragraph immediately after Paragraph 17.01.

17.02 Arbitration

A

All matters subject to final resolution under this Article will be settled by arbitration
administered by the American Arbitration Association in accordance with its Construction
Industry Arbitration Rules (subject to the conditions and limitations of this
Paragraph SC-17.02). Any controversy or claim in the amount of $100,000 or less will be
settled in accordance with the American Arbitration Association’s supplemental rules for
Fixed Time and Cost Construction Arbitration. This agreement to arbitrate will be specifically
enforceable under the prevailing law of any court having jurisdiction.

The demand for arbitration will be filed in writing with the other party to the Contract and
with the selected arbitration administrator, and a copy will be sent to Engineer for
information. The demand for arbitration will be made within the specific time required in
Article 17, or if no specified time is applicable within a reasonable time after the matter in
question has arisen, and in no event will any such demand be made after the date when
institution of legal or equitable proceedings based on such matter in question would be
barred by the applicable statute of limitations.

The arbitrator(s) must be licensed engineers, contractors, attorneys, or construction
managers. Hearings will take place pursuant to the standard procedures of the Construction
Arbitration Rules that contemplate in-person hearings. The arbitrators will have no authority
to award punitive or other damages not measured by the prevailing party's actual damages,
except as may be required by statute or the Contract. Any award in an arbitration initiated
under this clause will be limited to monetary damages and include no injunction or direction
to any party other than the direction to pay a monetary amount.

The Arbitrators will have the authority to allocate the costs of the arbitration process among
the parties, but will only have the authority to allocate attorneys' fees if a specific Law or
Regulation or this Contract permits them to do so.

The award of the arbitrators must be accompanied by a reasoned written opinion and a
concise breakdown of the award. The written opinion will cite the Contract provisions
deemed applicable and relied on in making the award.

The parties agree that failure or refusal of a party to pay its required share of the deposits
for arbitrator compensation or administrative charges will constitute a waiver by that party
to present evidence or cross-examine witness. In such event, the other party shall be
required to present evidence and legal argument as the arbitrator(s) may require for the
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SC-17.03

making of an award. Such waiver will not allow for a default judgment against the non-paying
party in the absence of evidence presented as provided for above.

No arbitration arising out of or relating to the Contract will include by consolidation, joinder,
or in any other manner any other individual or entity (including Engineer, and Engineer’s
consultants and the officers, directors, partners, agents, employees or consultants of any of
them) who is not a party to this Contract unless:

1. theinclusion of such other individual or entity will allow complete relief to be afforded
among those who are already parties to the arbitration;

2. suchotherindividual or entity is substantially involved in a question of law or fact which
is common to those who are already parties to the arbitration, and which will arise in
such proceedings;

3. such other individual or entity is subject to arbitration under a contract with either
Owner or Contractor, or consents to being joined in the arbitration; and

4. the consolidation or joinder is in compliance with the arbitration administrator’s
procedural rules.

The award will be final. Judgment may be entered upon it in any court having jurisdiction
thereof, and it will not be subject to modification or appeal, subject to provisions of the Laws
and Regulations relating to vacating or modifying an arbitral award.

Except as may be required by Laws or Regulations, neither party nor an arbitrator may
disclose the existence, content, or results of any arbitration hereunder without the prior
written consent of both parties, with the exception of any disclosure required by Laws and
Regulations or the Contract. To the extent any disclosure is allowed pursuant to the
exception, the disclosure must be strictly and narrowly limited to maintain confidentiality to
the extent possible.

Add the following new paragraph immediately after Paragraph 17.02.

17.03 Attorneys’ Fees

A

SC-18.11

For any matter subject to final resolution under this Article, the prevailing party shall be
entitled to an award of its attorneys’ fees incurred in the final resolution proceedings, in an
equitable amount to be determined in the discretion of the court, arbitrator, arbitration
panel, or other arbiter of the matter subject to final resolution, taking into account the
parties’ initial demand or defense positions in comparison with the final result.

Add new paragraph immediately after Paragraph 18.10:

18.11 Tribal Sovereignty

A.

No provision of this Agreement will be construed by any of the signatories as abridging or
debilitating any sovereign powers of the (insert name of Tribe) Tribe; affecting the trust-
beneficiary relationship between the Secretary of the Interior, Tribe, and Indian
landowner(s); or interfering with the government-to-government relationship between
the United States and the Tribe.

SC-19 — Add the following new Article 19 immediately after Article 18:

ARTICLE 19 — FEDERAL REQUIREMENTS
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19.01 Agency Not a Party

A.

This Contract is expected to be funded in part with funds provided by Agency. Neither
Agency, nor any of its departments, entities, or employees, is a part to this Contract.

19.02 Contract Approval

A.

Owner and Contractor will furnish Owner’s attorney such evidence as required so that
Owner’s attorney can complete and execute the “Certificate of Owner’s Attorney” before
Owner submits the executed Contract Documents to Agency for approval.

Agency concurrence is required on both the Bid and the Contract before the Contract is
effective.

19.03 Conflict of Interest

A

Contractor may not knowingly contract with a Supplier or Manufacturer if the individual
or entity who prepared the Drawings and Specifications has a corporate or financial
affiliation with the Supplier or Manufacturer. Owner’s officers, employees, or agents shall
not engage in the award or administration of this Contract if a conflict of interest, real or
apparent, would be involved. Such a conflict would arise when: (i) the employee, officer
or agent; (ii) any member of their immediate family; (iii) their partner or (iv) an
organization that employs, or is about to employ, any of the above, has a financial interest
or other interest in or a tangible personal benefit from the Contractor. Owner’s officers,
employees, or agents shall neither solicit nor accept gratuities, favors or anything of
monetary valve from Contractor or Subcontractors.

19.04 Gratuities

A.

If Owner finds after a notice and hearing that Contractor, or any of Contractor’s agents or
representatives, offered or gave gratuities (in the form of entertainment, gifts, or
otherwise) to any official, employee, or agent of Owner or Agency in an attempt to secure
this Contract or favorable treatment in awarding, amending, or making any
determinations related to the performance of this Contract, Owner may, by written notice
to Contractor, terminate this Contract. Owner may also pursue other rights and remedies
that the law or this Contract provides. However, the existence of the facts on which
Owner bases such findings shall be an issue and may be reviewed in proceedings under
the dispute resolution provisions of this Contract.

In the event this Contract is terminated as provided in paragraph 19.04.A, Owner may
pursue the same remedies against Contractor as it could pursue in the event of a breach
of this Contract by Contractor. As a penalty, in addition to any other damages to which it
may be entitled by law, Owner may pursue exemplary damages in an amount (as
determined by Owner) which shall not less than three nor more than ten times the costs
Contractor incurs in providing any such gratuities to any such officer or employee.

19.05 Small, Minority and Women’s Businesses

A.

If Contractor intends to let any subcontracts for a portion of the work, Contractor will take
all necessary affirmation steps to assure that minority businesses, women’s business
enterprises, and labor surplus area firms are used when possible. Affirmative steps will
include:
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1. Placing qualified small and minority businesses and women’s business enterprises
on solicitation lists;

2. Assuring that small and minority businesses, and women’s business enterprises
are solicited whenever they are potential sources;

3. Dividing total requirements, when economically feasible, into smaller tasks or
guantities to permit maximum participation by small and minority businesses,
and women’s business enterprises;

4, Establishing delivery schedules, where the requirement permits, which
encourage participation by small and minority businesses, and women’s business
enterprises;

5. Using the services and assistance, as appropriate, of such organizations as the
Small Business Administration and the Minority Business Development Agency of
the Department of Commerce.

19.06 Anti-Kickback

19.07

19.08

A.

Contractor shall comply with the Copeland Anti-Kickback Act (40 USC 3145) as
supplemented by Department of Labor regulations (29 CFR Part 3, “Contractors and
Subcontractors on Public Buildings or Public Works Financed in Whole or in Part by Loans
or Grants of the United States”). The Act provides that Contractor or Subcontractor shall
be prohibited from inducing, by any means, any person employed in the construction,
completion, or repair of public facilities, to give up any part of the compensation to which
they are otherwise entitled. Owner shall report all suspected or reported violations to
Agency.

Clean Air Act (4. U.S.C. 7401-7671q.) and the Federal Water Pollution Control Act (33 U.S.C. 1251-
1387), as amended

A.

Contractor to agree to comply with all applicable standards, orders or regulations issued
pursuant to the Clean Air Act (43 U.S.C. 7401-7671q) and the Federal Water Pollution
Control Act as amended (33 U.S.C. 1251-1387). Violations must be reported to the federal
awarding agency and the Regional Office of the Environmental Protection Agency (EPA).

Equal Employment Opportunity

A

The Contract is considered a federally assisted construction contract. Except as otherwise
provide number 41 CFR Part 60, all contracts that meet the definition of “federally
assisted construction contract” in 41 CFR Part 60-1.3 must include the equal opportunity
clause provided under 41 CFR 60-1.4(b), in accordance with Executive Order 11246,
“Equal Employment Opportunity” (30 FR 12319, 12935, 3 CFR Part, 1964-1965 Comp., p.
339), as amended by Executive Order 11375, “Amending Executive Order 11246 Relating
to Equal Employment Opportunity,” and implementing regulations at 41 CFR part 60,
“Office of Federal Contract Compliance Programs, Equal Employment Opportunity,
Department of Labor.”

19.09 Byrd Anti-Lobbying Amendment (31 U.S.C. 1352)

A.

Contractors that apply or bid for an award exceeding $100,000 must file the required
certification. The Contractor certifies to the Owner and every subcontractor certifies to
the Contractor that it will not and has not used federal appropriated funds to pay any
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person or organization for influencing or attempting to influence an officer or employee
of any agency, a member of Congress, officer or employee of Congress, or an employee
of any agency, a member of Congress in connection with obtaining the Contract if it is
covered 31 U.S.C. 1352. The Contractor and every subcontractor must also disclose any
lobbying with non-federal funds that takes place in connection with obtaining any federal
award. Such disclosures are forwarded from tier to tier up to the Owner. Necessary
certification and disclosure forms shall be provided by Owner.

19.10 Environmental Requirements

A. When constructing a Project involving trenching and/or other related earth excavations,
Contractor shall comply with the following environmental conditions.

1.

Wetlands — When disposing of excess, spoil, or other Construction Materials on
public or private property, Contractor shall not fill in or otherwise convert

wetlands.

Floodplains — When disposing of excess, spoils, or other Construction Materials
on public or private property, Contractor shall not fill in or otherwise convert 100-
year floodplain areas (Standard Flood Hazard Area) delineated on the latest
Federal Emergency Management Agency Floodplain Maps, or other appropriate
maps, e.g., alluvial soils on NRCS Soil Survey Maps.

Historic Preservation — Applicants shall ensure that Contractors maintain a copy
of the following inadvertent discovery plan onsite for review:

a.

If during the course of any ground disturbance related to any Project, any
post review discovery, including but not limited to, any artifacts,
foundations, or other indications of past human occupation of the area
are uncovered, shall be protected by complying with 36 CFR § 800.13
(b)(3) and (c) and shall include the following:

i.

il.

All Work, including vehicular traffic, shall immediately stop
within a 50 ft. radius around the area of discovery. The
Contractor shall ensure barriers are established to protect the
area of discovery and notify the Engineer to contact the
appropriate RD personnel. The Engineer shall engage a Secretary
of Interior (SOI) qualified professional archeologist to quickly
assess the nature and scope of the discovery; implement interim
measures to protect the discovery from looting and vandalism;
and establish broader barriers if further historic and/or
precontact properties, can reasonably be expected to occur.

The RD personnel shall notify the appropriate RD environmental
staff member, the Federal Preservation Officer (FPO), and State
Historic Preservation Office (SHPO) immediately, Indian tribe(s)
or Native Hawaiian Organization (NHOs) that have an interest in
the area of discovery shall be contacted immediately. The SHPO
may require additional tribes or NHOs who may have an interest
in the area of discovery also be contacted. The notification shall
include an assessment of the discovery provided by the SOI
qualified professional archeologist.
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jii. When the discovery contains burial sites or human remains, the
Contractor shall immediately notify the appropriate RD
personnel who will contact the RD environmental staff member,
FPO, and the SHPO. The relevant law enforcement authorities
shall be immediately contacted by onsite personnel to reduce
delay times, in accordance with tribal, state, or local laws
including 36 CFR Part 800.13; 43 CFR Part 10, Subpart B; and the
Advisory Council on Historic Preservation’s Policy Statement
Regarding treatment of Burial Sites, Human Remains, or Funerary
Objects (February 23, 2007).

iv. When discovery contains burial sites or human remains, all
construction activities, including vehicular traffic shall stop within
a 100 ft. radius of the discovery and barriers shall be established.
The evaluation of human remains shall be conducted at the site
of discovery by a SOI qualified professional. Remains that have
been removed from their primary context and where that
context may be in question may be retained in a secure location,
pending further decisions on treatment and disposition. RD may
expand this radius based on the SOI professional’s assessment of
the discovery and establish broader barriers if further subsurface
burial sites, or human remains can reasonable be expected to
occur. RD, in consultation with the SHPO and interested tribes or
NHOs, shall develop a plan for the treatment of native human
remains.

V. Work may continue in other areas of the undertaking where no
historic properties, burial site, or human remains are present. If
the inadvertent discovery appears to be a consequence of illegal
activity such as looting, the onsite personnel shall contact the
appropriate legal authorities immediately if the landowner has
not already done so.

vi. Work may not resume in the area of the discovery until a notice
to proceed has been issued by RD. RD shall not issue the notice
to proceed until it has determined that the appropriate local
protocols and consulting parties have been consulted.

vii. Inadvertent discoveries on federal and tribal land shall follow the
processes required by the federal or tribal entity.

4, Endangered Species — Contractor shall comply with the Endangered Species Act,
which provides for the protection of endangered and/or threatened species and
critical habitat. Should any evidence of the presence of endangered and/or
threatened species or their critical habitat be brought to the attention of
Contractor, Contractor will immediately report this evidence to Owner and a
representative of Agency. Construction shall be temporarily halted pending the
notification process and further directions issued by Agency after consultation
with the U.S. Fish and Wildlife Service.
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5. Mitigation Measures — The following environmental mitigation measures are
required on this project: N/A

19.11 Contract Work Hours and Safety Standards Act (40 U.S.C. 3701-3708)

A.

Where applicable, for contracts awarded by the Owner in excess of $100,000 that involve
the employment of mechanics or laborers, the Contractor will comply with 40 U.S.C. 3702
and 3704, as supplemented by Department of Labor regulations (29 CFR Part 5). Under
40 U.S.C. 3702 of the Act, the Contractor will compute wages every mechanic and laborer
on the basis of a standard work week of 40 hours. Work in excess of the standard work
week is permissible provided that the worker is compensated at a rate of not less than
one and a half times the basic rate of pay for all hours worked in excess of 40 hours in the
work week. The requirements of 40 U.S.C. 3704 are applicable to construction work and
provide that no laborer or mechanic will be required to work in surroundings or under
working conditions which are unsanitary, hazardous or dangerous. These requirements
do not apply to the purchases of supplies or materials or articles ordinarily available on
the open market, contracts for transportation or transmission of intelligence.

19.12 Debarment and Suspension (Executive Orders 12549 and 12689)

A.

A contract award (see 2 CFR 180.220) must not be made to parties listed on the
governmentwide exclusions in the System for Award Management (SAM), in accordance
with the OMB guidelines at 2 CFR 180 that implement Executive Orders 12549 (3 CFR part
1986 Comp., p. 189) and 12689 (3 CFR part 1989 Comp., p. 235), “Debarment and
Suspension.” SAM Exclusions contains the names of parties debarred, suspended, or
otherwise excluded by agencies, as well as parties declared ineligible under statutory or
regulatory authority other than Executive Order 12549.

19.13 Procurement of Recovered Materials

A.

The Contractor will comply with 2 CFR Part 200.322, “Procurement of Recovered
Materials”.
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EXHIBIT A—SOFTWARE REQUIREMENTS FOR ELECTRONIC DOCUMENT EXCHANGE

. Transmittal Data Note

Item Electronic Documents

Means Format | (1)

a.l General communications, transmittal covers, meeting notices and | Email Email
responses to general information requests for which there is no
specific prescribed form.

a.2 Meeting agendas, meeting minutes, RFI’s and responses to RFI’s, Email w/ PDF (2)
and Contract forms. Attachment

a.3 Contactors Submittals (Shop Drawings, “or equal” requests, Email w/ PDF
substitution requests, documentation accompanying Sample Attachment
submittals and other submittals) to Owner and Engineer, and
Owner’s and Engineer’s responses to Contractor’s Submittals,

Shop Drawings, correspondence, and Applications for Payment.

a.4 Correspondence; milestone and final version Submittals of Email w/ PDF
reports, layouts, Drawings, maps, calculations and spreadsheets, Attachment or LFE
Specifications, Drawings and other Submittals from Contractor to
Owner or Engineer and for responses from Engineer and Owner
to Contractor regarding Submittals.

a.5 Layouts and drawings to be submitted to Owner for future use Email w/ DWG
and modification. Attachment or LFE

a.6 Correspondence, reports and Specifications to be submitted to Email w/ DOC
Owner for future word processing use and modification. Attachment or LFE

a.7 Spreadsheets and data to be submitted to Owner for future data Email w/ EXC
processing use and modification. Attachment or LFE

a.8 Database files and data to be submitted to Owner for future data | Email w/ DB
processing use and modification. Attachment or LFE

Notes

(1) All exchanges and uses of transmitted data are subject to the appropriate provisions of Contract
Documents.

(2) Transmittal of written notices is governed by Paragraph 18.01 of the General Conditions.

Key

Email Standard Email formats (.htm, .rtf, or .txt). Do not use stationery formatting or other features that

impair legibility of content on screen or in printed copies

LFE Agreed upon Large File Exchange method (FTP, CD, DVD, hard drive)

PDF Portable Document Format readable by Adobe® Acrobat Reader Version DC or later

DWG | Autodesk® AutoCAD .dwg format Version 2018

DOC Microsoft® Word .docx format

EXC Microsoft® Excel .xIsx format

DB Microsoft® Access .mdb format

Exhibit A—Software Requirements for Electronic Document Exchange.
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EXHIBIT B—GEOTECHNICAL BASELINE REPORT SUPPLEMENT TO THE SUPPLEMENTARY CONDITIONS

1.01  Definitions

SC-1.01 Add to the list of definitions in Paragraph 1.01.A by inserting the following as numbered
items in their proper alphabetical positions:

1.

Geotechnical Baseline Report (GBR)—The interpretive report prepared by or for Owner
regarding subsurface conditions at the Site, and containing specific baseline
geotechnical conditions that may be anticipated or relied upon for bidding and contract
administration purposes, subject to the controlling provisions of the Contract, including
the GBR’s own terms. The GBR is a Contract Document.

Geotechnical Data Report (GDR)—The factual report that collects and presents data
regarding actual subsurface conditions at or adjacent to the Site, including Technical
Data and other geotechnical data, prepared by or for Owner in support of the
Geotechnical Baseline Report. The GDR’s content may include logs of borings, trenches,
and other site investigations, recorded measurements of subsurface water levels, the
results of field and laboratory testing, and descriptions of the investigative and testing
programs. The GDR does not include an interpretation of the data. If opinions, or
interpretive or speculative non-factual comments or statements appear in a document
that is labeled a GDR, such opinions, comments, or statements are not operative parts
of the GDR and do not have contractual standing. Subject to that exception, the GDR is
a Contract Document.

5.03  Subsurface and Physical Conditions

SC-5.03 Delete Paragraph 5.03 in its entirety and replace with the following:

5.03  Subsurface and Physical Conditions

A. Reports and Drawings: The Supplementary Conditions hereby identify:

1.

those reports of explorations and tests of subsurface conditions at or adjacent to the
Site (other than any Geotechnical Data Report or Geotechnical Baseline Report) that
contain Technical Data. Such reports are as follows:

a. ReportTitle: NfA
b. Date of Report: NfA
c. Technical Data in report upon which Contractor may rely: NJA

those drawings of existing physical conditions at or adjacent to the Site, including those
drawings depicting existing surface or subsurface structures at or adjacent to the Site
(except Underground Facilities), that contain Technical Data. Such drawings are as
follows: N/A

a. Drawings Title: NJA
b. Date of Drawings: N/A

c. Technical Data in drawings upon which Contractor may rely: NJA

Exhibit C—Geotechnical Baseline Report Supplement to the Supplementary Conditions.
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3. Contractor may examine copies of reports and drawings identified immediately above
that were not included with the Bidding Documents by requesting digital copies from
Engineer.

Underground Facilities: Underground Facilities are shown or indicated on the Drawings,
pursuant to Paragraph 5.05, and not in the drawings referred to in Paragraph SC-5.03.A.
Information and data regarding the presence or location of Underground Facilities are not
intended to be categorized, identified, or defined as Technical Data.

Reliance by Contractor on Technical Data Authorized: Contractor may rely upon the accuracy
of the Technical Data expressly identified in the Supplementary Conditions with respect to
such reports and drawings, but such reports and drawings are not Contract Documents. If no
such express identification has been made, then Contractor may rely upon the accuracy of
the Technical Data as defined in Paragraph 1.01.A.46.b.

Limitations of Other Data and Documents: Except for such reliance on Technical Data,
Contractor may not rely upon or make any claim against Owner or Engineer, or any of their
officers, directors, members, partners, employees, agents, consultants, or subcontractors,
with respect to:

1. the completeness of such reports and drawings for Contractor’s purposes, including, but
not limited to, any aspects of the means, methods, techniques, sequences, and
procedures of construction to be employed by Contractor, and safety precautions and
programs incident thereto; or

2. other data, interpretations, opinions, and information contained in such reports or
shown or indicated in such drawings; or

3. the contents of other Site-related documents made available to Contractor, such as
record drawings from other projects at or adjacent to the Site, or Owner’s archival
documents concerning the Site; or

4. any Contractor interpretation of or conclusion drawn from any Technical Data or any
such other data, interpretations, opinions, or information.

Geotechnical Baseline Report

1. This Contract contains a Geotechnical Baseline Report (“GBR”), identified as follows:
Preliminary Geotechnical Engineering Report, dated January 13, 2020, prepared by
Draper Aden Associates, Blacksburg, VA. This Contract also contains a Geotechnical
Data Report (GDR), identified as follows: Appendix 2 of above referenced Preliminary
Geotechnical Engineering Report

2. The GBR and GDR are incorporated as Contract Documents. The GBR and GDR are to be
used in conjunction with other Contract Documents, including the Drawings and
Specifications. If there is a conflict between the terms of the GBR and the GDR, the GBR’s
terms prevail.

3. The GBR describes certain select subsurface conditions that are anticipated to be
encountered by Contractor during construction in specified locations (referred to here
in the Supplementary Conditions as “Baseline Conditions”). These may include ground,
geological, groundwater, and other subsurface geotechnical conditions, and baselines
of anticipated Underground Facilities or subsurface structures.

Exhibit C—Geotechnical Baseline Report Supplement to the Supplementary Conditions.
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5.04
SC-5.04
5.04

The Baseline Conditions will be used to assist in the administration of the Contract’s
differing site conditions clause at locations where subsurface conditions have been
baselined. If a condition is baselined in the GBR, then only the pertinent Baseline
Conditions will be used to determine whether there is a differing site condition; and no
other indication of that condition in the Contract Documents or Technical Data, or of a
condition that describes, quantifies, or measures a similar characteristic of the
subsurface, will be used for the differing site condition determination.

The Baseline Conditions will not be used to make differing site conditions
determinations at locations that have not been baselined in the GBR, or at any location
with respect to subsurface conditions that the Baseline Conditions do not address. If
Underground Facilities or Hazardous Environmental Conditions are expressly addressed
in the Baseline Conditions, then comparison to such Baseline Conditions will be the
primary means of determining (a) whether an Underground Facility was shown or
indicated with reasonable accuracy, as provided in Paragraph 5.05 of the General
Conditions, or (b) whether a Hazardous Environmental Condition was shown or
indicated in the Contract Documents as indicated in Paragraph 5.06.H of the General
Conditions. As indicated in Paragraph SC-5.04 below, the GDR will be the primary
resource for differing site conditions determinations in cases in which the GBR is
inapplicable.

The descriptions of subsurface conditions provided in the GBR are based on
geotechnical investigations, laboratory tests, interpretation, interpolation,
extrapolation, and analyses. Neither Owner, Engineer, nor any geotechnical or other
consultant warrants or guarantees that actual subsurface conditions will be as described
in the GBR, nor is the GBR intended to warrant or guarantee the use of specific means
or methods of construction.

The behavior of the ground during construction depends substantially upon the
Contractor’s selected means, methods, techniques, sequences, and procedures of
construction. If ground behavior conditions are baselined in the GBR, they are based on
stated assumptions regarding construction means and methods.

The GBR will not reduce or relieve Contractor of its responsibility for the planning,
selection, and implementation of safety precautions and programs incident to
Contractor’s means, methods, techniques, sequences, and procedures of construction,
or to the Work.

Differing Subsurface or Physical Conditions

Delete Paragraph 5.04 in its entirety and replace with the following:

Differing Subsurface or Physical Conditions

A. Notice: If Contractor believes that any subsurface condition that is uncovered or revealed at
the Site:

1.
2.

differs materially from conditions shown or indicated in the GBR; or

differs materially from conditions shown or indicated in the GDR, to the extent the GBR
is inapplicable; or

Exhibit C—Geotechnical Baseline Report Supplement to the Supplementary Conditions.
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3. differs materially from conditions shown or indicated in Contract Documents other than
the GBR or GDR, to the extent the GBR and GDR are inapplicable; or

4. tothe extent the GBR and GDR are inapplicable, is of such a nature as to establish that
any Technical Data on which Contractor is entitled to rely as provided in Paragraph 5.03
is materially inaccurate; or

5. to the extent the GBR and GDR are inapplicable, is of such a nature as to require a
change in the Drawings or Specifications; or

6. to the extent the GBR and GDR are inapplicable, is of an unusual nature, and differs
materially from conditions ordinarily encountered and generally recognized as inherent
in work of the character provided for in the Contract Documents;

then Contractor shall, promptly after becoming aware thereof and before further disturbing
the subsurface conditions or performing any Work in connection therewith (except in an
emergency as required by Paragraph 7.15), notify Owner and Engineer in writing about such
condition. Contractor shall not further disturb such condition or perform any Work in
connection therewith (except with respect to an emergency) until receipt of a written
statement permitting Contractor to do so.

Engineer’s Review: After receipt of written notice as required by the preceding paragraph,
Engineer will promptly review the subsurface or physical condition in question; determine
the necessity of Owner’s obtaining additional exploration or tests with respect to the
condition; conclude whether the condition falls within any one or more of the differing site
condition categories in Paragraph SC-5.04.A above; obtain any pertinent cost or schedule
information from Contractor; prepare recommendations to Owner regarding the
Contractor’s resumption or continuation of Work in connection with the subsurface or
physical condition in question and the need for any change in the Drawings or Specifications;
and advise Owner in writing of Engineer’s findings, conclusions, and recommendations.

Owner’s Statement to Contractor Regarding Site Condition: After receipt of Engineer’s
written findings, conclusions, and recommendations, Owner shall issue a written statement
to Contractor (with a copy to Engineer) regarding the subsurface or physical condition in
guestion, addressing the resumption or continuation of Work in connection with such
condition, indicating whether any change in the Drawings or Specifications will be made, and
adopting or rejecting Engineer’s written findings, conclusions, and recommendations, in
whole or in part.

Early Resumption of Work: If at any time Engineer determines that Work in connection with
the subsurface or physical condition in question may resume prior to completion of
Engineer’s review or Owner’s issuance of its statement to Contractor, because the condition
in question has been adequately documented, and analyzed on a preliminary basis, then the
Engineer may at its discretion instruct Contractor to resume such Work.

Possible Price and Times Adjustments

1. Contractor shall be entitled to an equitable adjustment in Contract Price or Contract
Times, to the extent that the existence of a differing subsurface or physical condition,
or any related delay, disruption, or interference, causes an increase or decrease in
Contractor’s cost of, or time required for, performance of the Work; subject, however,
to the following:

Exhibit C—Geotechnical Baseline Report Supplement to the Supplementary Conditions.
EJCDC® C-800, Supplementary Conditions of the Construction Contract.
Copyright® 2018 National Society of Professional Engineers, American Council of Engineering Companies,
and American Society of Civil Engineers. All rights reserved.
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a. such condition must fall within any one or more of the categories described in
Paragraph SC-5.04.A;

b. with respect to Work that is paid for on a unit price basis, any adjustment in
Contract Price will be subject to the provisions of Paragraph 13.03 of the General
Conditions; and

c. Contractor’s entitlement to an adjustment of the Contract Times is subject to the
provisions of Paragraphs 4.05.D and 4.05.E.

2. Contractor shall not be entitled to any adjustment in the Contract Price or Contract
Times with respect to a subsurface or physical condition if:

a. Contractor knew of the existence of such condition at the time Contractor made a
commitment to Owner with respect to Contract Price and Contract Times by the
submission of a Bid or becoming bound under a negotiated contract, or otherwise;
or

b. the existence of such condition reasonably could have been discovered or revealed
as a result of any examination, investigation, exploration, test, or study of the Site
and contiguous areas expressly required by the Bidding Requirements or Contract
Documents to be conducted by or for Contractor prior to Contractor’s making such
commitment; or

c. Contractor failed to give the written notice as required by Paragraph SC-5.04.A.

3. If Owner and Contractor agree regarding Contractor’s entitlement to and the amount
or extent of any adjustment in the Contract Price or Contract Times, then any such
adjustment must be set forth in a Change Order.

4. Contractor may submit a Change Proposal regarding its entitlement to or the amount or
extent of any adjustment in the Contract Price or Contract Times, no later than 30 days
after Owner’s issuance of the Owner’s written statement to Contractor regarding the
subsurface or physical condition in question.

Underground Facilities; Hazardous Environmental Conditions: Paragraph 5.05 of the General
Conditions governs rights and responsibilities regarding the presence or location of
Underground Facilities. Paragraph 5.06 of the General Conditions governs rights and
responsibilities regarding Hazardous Environmental Conditions. The provisions of
Paragraphs SC-5.03 and SC-5.04 are not applicable to the presence or location of
Underground Facilities, or to Hazardous Environmental Conditions.

Exhibit C—Geotechnical Baseline Report Supplement to the Supplementary Conditions.
EJCDC® C-800, Supplementary Conditions of the Construction Contract.
Copyright® 2018 National Society of Professional Engineers, American Council of Engineering Companies,
and American Society of Civil Engineers. All rights reserved.
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EJCDC=

ENGINEERS JOINT CONTRACT
DOCUMENTS COMMITTEE

WORK CHANGE DIRECTIVE NO.: [Number of Work Change Directive]

Owner: Owner’s Project No.:
Engineer: Engineer’s Project No.:
Contractor: Contractor’s Project No.:
Project:

Contract Name:
Date Issued: Effective Date of Work Change Directive:

Contractor is directed to proceed promptly with the following change(s):
Description:

[Description of the change to the Work]

Attachments:

[List documents related to the change to the Work]

Purpose for the Work Change Directive:

[Describe the purpose for the change to the Work]

Directive to proceed promptly with the Work described herein, prior to agreeing to change in Contract
Price and Contract Time, is issued due to:

Notes to User—Check one or both of the following

[J Non-agreement on pricing of proposed change. [] Necessity to proceed for schedule or other reasons.
Estimated Change in Contract Price and Contract Times (non-binding, preliminary):

Contract Price: S [increase] [decrease] [not yet estimated].

Contract Time: days [increase] [decrease] [not yet estimated].

Basis of estimated change in Contract Price:

L] Lump Sum O Unit Price L1 Cost of the Work [ Other

Recommended by Engineer Authorized by Owner

By:

Title:

Date:

EJCDC® C-940, Work Change Directive.
Copyright® 2018 National Society of Professional Engineers, American Council of Engineering Companies,
and American Society of Civil Engineers. All rights reserved.
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EJCDC=
ENGINEERS JOINT CONTRACT
DOCUMENTS COMMITTEE
Owner:

Engineer:
Contractor:
Project:

Contract Name:
Date Issued:

CHANGE ORDER NO.: [Number of Change Order]

Owner’s Project No.:
Engineer’s Project No.:
Contractor’s Project No.:

Effective Date of Change Order:

The Contract is modified as follows upon execution of this Change Order:

Description:
[Description of the change]
Attachments:

[List documents related to the change]

Change in Contract Price

Change in Contract Times
[State Contract Times as either a specific date or a
number of days]

Original Contract Price:

$

Original Contract Times:
Substantial Completion:

Ready for final payment:

[Increase] [Decrease] from previously approved Change
Orders No. 1 to No. [Number of previous Change
Order]:

s

[Increase] [Decrease] from previously approved
Change Orders No.1 to No. [Number of previous
Change Order]:

Substantial Completion:

Ready for final payment:

Contract Price prior to this Change Order:

$

Contract Times prior to this Change Order:
Substantial Completion:

Ready for final payment:

[Increase] [Decrease] this Change Order:

$

[Increase] [Decrease] this Change Order:
Substantial Completion:

Ready for final payment:

Contract Price incorporating this Change Order:

$

Contract Times with all approved Change Orders:
Substantial Completion:

Ready for final payment:

Recommended by Engineer (if required)

By:

Accepted by Contractor

Title:

Date:

Authorized by Owner

Approved by Funding Agency (if applicable)

By:

Title:

Date:

EJCDC® C-941, Change Order EJCDC® C-941, Change Order, Rev.1.
Copyright® 2018 National Society of Professional Engineers, American Council of Engineering Companies
and American Society of Civil Engineers. All rights reserved.
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EJCDC=

ENGINEERS JOINT CONTRACT
DOCUMENTS COMMITTEE

FIELD ORDER NO.: [Number of Field Order]

Owner: Owner’s Project No.:
Engineer: Engineer’s Project No.:
Contractor: Contractor’s Project No.:
Project:

Contract Name:

Date Issued: Effective Date of Field Order:

Contractor is hereby directed to promptly perform the Work described in this Field Order, issued in
accordance with Paragraph 11.04 of the General Conditions, for minor changes in the Work without
changes in Contract Price or Contract Times. If Contractor considers that a change in Contract Price or
Contract Times is required, submit a Change Proposal before proceeding with this Work.

Reference:
Specification Section(s):
Drawing(s) / Details (s):
Description:

[Description of the change to the Work]

Attachments:

[List documents supporting change]

Issued by Engineer

By:

Title:

Date:

EJCDC® C-942, Field Order.
Copyright® 2018 National Society of Professional Engineers, American Council of Engineering Companies
and American Society of Civil Engineers. All rights reserved.
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Bluefield WV Economic Development Authority (BEDA) Exit 1 Development —Entrances
Bluefield, West Virginia US EDA Project 01-79-1481

SECTION 01151

MEASUREMENT AND PAYMENT

PART 1 - SCHEDULE OF VALUES

A.

LUMP SUM ITEMS

When a Lump Sum Bid or bid items exists, the Contractor shall submit a Schedule of
Values for the lump sum work, including quantities and unit prices aggregating the Lump
Sum Price, for approval in accordance with the General Conditions. The Schedule of
Values shall show component work and associated price of lump sum items in sufficient
detail to allow evaluation of partial payment applications and must be approved by
Engineer.

If any unit price in the approved Schedule of Values requires that the said unit price cover
and be considered compensation for certain work or material essential to the item, this
same work or material will not also be measured or paid for under any other pay item which
may appear elsewhere in the Specifications.

UNIT PRICE ITEMS

When bid is per unit price, a Schedule of Values shall not be required since the scope of
work and materials to be provided are adequately set forth in this measurement and
payment section under respective bid item to allow evaluation of partial payment
applications.

PART 2 - MEASUREMENT OF QUANTITIES

R¥X

A.

GENERAL

1. Payment for the work completed under this Contract will be made at the lump sum
and unit prices bid, which lump sum and unit prices shall include the furnishing of
all labor, tools, equipment, materials, overhead, profit, insurance, and the
performance of all work required to complete the project as indicated and specified
in accordance with all requirements of the Contract Documents and to the entire
satisfaction of the Engineer.

2. All incidental minor and miscellaneous items, work, and materials for which no
specific lump sum or unit price bid item is shown and which are necessary to
complete the work and to maintain and/or repair the work, shall be done and
furnished by the Contractor without extra charge.

3. It is intended that all work shown and stipulated in the Contract Documents is to
be measured and paid for under the items listed in the Bid Form. The absence of
specifically described or shown items from the Bid shall be interpreted as meaning
that the quantity and cost of any such work contemplated by the Contract
Documents shall be included in related items which are listed in the Bid Form. The
Contractor shall not be entitled to receive additional compensation for anything
furnished or done except as provided for in the General Conditions and
Supplemental General Conditions.

4. Lump Sum items will not be measured.

5. The quantities set forth in the Bid Schedule are approximate and are given to
establish a uniform basis for the comparison of bids. The Owner reserves the right

Rummel, Klepper & Kahl, LLP
Consulting Engineers
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Bluefield WV Economic Development Authority (BEDA) Exit 1 Development —Entrances

Bluefield, West Virginia

US EDA Project 01-79-1481

R¥X

1.

1.

to increase or decrease the quantity of any item during the progress of construction
in accord with the terms of the Contract.

MEASUREMENT

Linear Foot: In figuring quantities for payment under the applicable items,
measurement shall be along the centerline of the item as installed and measured
in place by the Engineer.

Hour: In figuring quantities for payment under the applicable items, measurement
shall be calculated based on the time from commencement of the activity to the
end of the activity. Hourly rates do not include set-up in preparation of and or
breakdown of the testing equipment and shall include furnishing and installation of
all material, labor, and equipment required to perform the activity.

PAYMENT

No separate or additional payment will be made for repairs and replacement of
existing utilities shall be included in the unit price or lump sum bid amount for the
related new construction bid item.

Work not specifically covered by the Contract Bid Schedules but necessary for the
completion of the work as described in the Contract Documents will be deemed to
be otherwise included in the Contractor's unit prices. No additional payment to the
Contractor will be made for items not specifically listed on the Contract Bid
Schedules.

No separate or additional payment will be made for removing and maintaining
temporary paving required on paved roadways and pavement shoulders of roads
and streets or for performing any additional excavation or any other work required
to prepare the subgrade to receive the specified permanent pavement.

No separate or additional payment will be made for dust control.

The prices herein bid for the performance of the work shown and as specified shall
be inclusive; that is, the said prices shall include not only the doing the work, but
also all costs in connection with the work and payment therefore; including the
furnishing of all materials, equipment, supplies, and appurtenances; all
construction, plant, tools, and other equipment; services; and the performance of
all necessary labor, superintendence, and administration required to fully complete
the work. No item of work that is required for the proper and successful completion
of the work, whether shown or not, shall be paid for outside of or in addition to the
prices submitted in the Proposal except as specifically provided for in the Contract
Documents.

D. EXPLANATION OF BID ITEMS

1.

Rummel, Klepper & Kahl, LLP
Consulting Engineers

ITEMS 1-27 — WEST ENTRANCE
a. Measurement

The West Entrance bid item will not be measured for payment but will be
paid at the lump sum negotiated price for the completed item.

01151-2



Bluefield WV Economic Development Authority (BEDA) Exit 1 Development —Entrances
Bluefield, West Virginia
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R¥X

Payment

The lump sum price shall be full compensation for all work necessary to
provide the City of Bluefield with a complete West Entrance along OMNIS
Entrance Drive as described in the Contract Documents and Drawings.
The lump sum price shall include all tools, labor, equipment, supervision,
construction surveying of the project area, maintenance of traffic during
construction, pavement markings (6” in width), excavation, placement of
aggregate base stone prior to placing asphalt course, placement of a
asphalt wearing (surface) course, placement of a asphalt base course,
installation of standard and radial combination curbs and gutters, removal
of existing pavement via saw cut method, removal and proper disposal of
existing stone and pavement, removal of existing drainage piping (12”) and
structures, installation of new 15" HDPE piping, installation of a 24”
concrete pipe and wingwall, connecting new drainage piping to existing
piping, placement of rock rip rap, protection of existing inlets and culverts
not being altered during construction, placement of temporary seed,
placement of regular and overseeding, placement of lime and fertilizer,
and all other incidentals necessary to complete the West Entrance as
described in the Contract Documents, Drawings, and Specifications.
Quality control testing in accordance with WVYDOH Specifications shall be
included in this Lump Sum.

2. ITEMS A1-A18 — EAST ENTRANCE

a.

Measurement

The East Entrance bid item will not be measured for payment but will be
paid at the lump sum negotiated price for the complete item.

Payment

The lump sum price shall be full compensation for all work necessary to
provide the City of Bluefield with a complete East Entrance along OMNIS
Entrance Drive as described in the Contract Documents and Drawings.
The lump sum price shall include all tools, labor, equipment, supervision,
maintenance of traffic during construction, pavement markings (6” in
width), installation of pavement symbol marking turn arrow, excavation,
placement of aggregate base stone prior to placing asphalt course,
placement of a asphalt wearing (surface) course, placement of a asphalt
base course, removal of existing pavement via saw cut method, removal
and proper disposal of existing stone and pavement, placement of rock rip
rap, protection of existing inlets and culverts not being altered during
construction, placement of temporary seed, placement of regular and
overseeding, placement of lime and fertilizer, and all other incidentals
necessary to complete the East Entrance as described in the Contract
Documents and Drawings.  Quality control testing in accordance with
WVDOH Specifications shall be included in this Lump Sum.

3. ITEMS B1 & B2 - ASPHALT CONCRETE COURSE

a.

Rummel, Klepper & Kahl, LLP
Consulting Engineers

Measurement

Overlay with bituminous concrete will be measured on weight basis for
tons of bituminous concrete pavement as completed. Measurement shall
be based on standard widths, or as specified by owner of roadway. Paving
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R¥X

in excess of standard widths will not be measured. Weight tickets may be
used to measure tonnage or by weight calculation at a rate of 110 Ib. per
inch, per square yard at discretion of Engineer.

Payment

The unit price per ton of bituminous concrete base and surface course
shall include excavation and refill, removal of excess materials, saw
cutting existing pavement, milling, tacking asphalt edges, furnishing,
placing and compacting bituminous concrete materials, quality control
testing to meet WVDOH Specifications, and all other miscellaneous work
and materials required to provide permanent paving in accordance with
the Contract Documents. Adjustments of existing manholes, valve boxes,
inlets or other structures which were too low or high prior to project or as
result project will not be measured for payment but shall be included in the
price of bituminous concrete pavement overlays unless otherwise
indicated int eh Contract Documents. Temporary paving as required by
the WV DOH or the City of Bluefield permits will not be measured but shall
be considered incidental to the various entrance items. Repair or
replacement of signal loops, temporary pavement markings and restoring
pavement markings shall be incidental and part of unit price for each
course item.

4. ITEM B3 - AGGREGATE BASE MATERIAL

a.

Measurement

Measurement for payment of limestone aggregate base stone shall be
made on per ton basis. Placement of base stone shall be in accordance
with specifications and as directed by the Engineer. Stone shall be placed
beneath areas to be paved in 6” compacted layer or as directed by the
Engineer. This item is intended to be used where significant repaving or
concrete replacement requires base stone as directed by the Engineer.
Measurement of tons will be computed by using 125 pcf in-place
compacted density or by weight tickets at the discretion of the Engineer.

Payment

Payment for this item will be made at the unit price per ton, which price
shall include all labor, tools, materials, equipment, water, compaction,
leveling, removal and disposal of material for leveling prior to placement
or if unsuitable, quality control testing to meet WV DOH Specifications,
and other incidentals necessary to complete the work.

5. ITEM B4 — REMOVE AND DISPOSE EXISTING STONE

a.

Rummel, Klepper & Kahl, LLP
Consulting Engineers

Measurement

Measurement for payment for the removal and disposal of existing stone
will be completed per cubic yard.

Payment

Payment for this item will be made at the unit price per cubic yard, which
price shall include all labor, tools, materials, equipment, transportation,
excavation, disposal, and all other incidentals necessary to complete the
removal and disposal of existing stone from the project site as described
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in the Contract Documents and Drawings.

6. ITEMS B5 THRU B7 — SEEDING

a.

Measurement

Measurement for payment for the placement of temporary seed,
overseeding, and regular seed will be made at the amount placed per
pound.

Payment

Payment for this item will be made at the unit price per pound, which price
shall include all labor, tools, materials, equipment, transportation, soil
preparation, removal of excess rocks and unsuitable material, placing top
soil, placement of seeding, temporary seed protection (straw) and all other
incidentals necessary to complete the temporary seeding, overseeding,
and regular seeding of the project site as described in the Contract
Documents and Drawings.

7. ITEM B8 - LIME

a.

Measurement

Measurement for payment for the placement of lime will be made at the
amount placed per ton.

Payment

Payment for this item will be made at the unit price per ton, which price
shall include all labor, tools, materials, equipment, transportation, soil
preparation, removal of excess rocks and unsuitable material, placing top
soil, placement of lime and all other incidentals necessary to complete the
placement of lime on the project site as described in the Contract
Documents and Drawings.

8. ITEM B9 - FERTILIZER

a.

Rummel, Klepper & Kahl, LLP
Consulting Engineers

Measurement

Measurement for payment for the placement of fertilizer will be made at
the amount placed per pound.

Payment

Payment for this item will be made at the unit price per ton, which price
shall include all labor, tools, materials, equipment, transportation, soil
preparation, removal of excess rocks and unsuitable material, placing top
soil, placement of fertilizer to assist in the growth of seeding on project,
and all other incidentals necessary to complete the placement of lime on
the project site as described in the Contract Documents and Drawings.

END OF SECTION
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"General Decision Number: WV20260088 05/18/2026

State: West Virginia

Construction Types: Highway

Counties:

Mercer
Modification Number Publication Date
0 01/02/2026
1 05/18/2026
ENGIO132-001 12/01/2024
Rates
OPERATOR: LOADER (SIX (6) CUBIC YARDS CAPACITY AND
(0113 $ 40.35
ENGIO132-002 12/01/2024
Rates
OPERATOR: CRANE.....itiitiiiiirieneeenresesnnnannnns $ 40.35
ENGIO132-004 12/01/2024
Rates
OPERATOR: BOBCAT/SKID STEER/SKID LOADER............ $ 37.59
ENGIO132-030 12/01/2024
Rates
OPERATOR: BULLDOZER. ...ttt teeeeeeeeneneeoeeaanan $ 37.59
ENGIO132-031 12/01/2024
Rates
OPERATOR: DRILL.:uiuiitnenenenoeononnsesssnsnannnas $ 37.59
ENGIO132-032 12/01/2024
Rates
OPERATOR: FORKLIFT. ..ttt neeeeeoeoeneaeeneananas $ 37.59
ENGI©132-033 12/01/2024
Rates
OPERATOR: GRADER/BLADE. ...ttt iereneeennenonnaennnn $ 37.59
ENGIO132-034 12/01/2024
Rates
OPERATOR: MILLING MACHINE......itoieteeereononananas $ 37.59

West Virginia Counties of

https://sam.gov/wage-determination/\WWV20260088/1

Fringes

20.30

Fringes
20.30

Fringes
20.30

Fringes
20.30

Fringes
20.30

Fringes
20.30

Fringes
20.30

Fringes
20.30
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ENGIO132-035 12/01/2024

OPERATOR: PAVER/SPREADER/FINISH EQUIPMENT(ASPHALT,
AGGREGATE, & CONCRETE) ..t vviitninnerennnennnneenns

LADCO001-007 12/01/2024

LABORER: ASPHALT, INCLUDES RAKER, SHOVELER,
SPREADER AND DISTRIBUTOR......ivvtttiiiininneeeennnn

SUWV2022-008 09/11/2024

TRUCK DRIVER: DUMP TRUCK.....tvtuiiiieeeeeennnnnnns
TRAFFIC CONTROL: FLAGGER. ... iiviiiiiiiiiiieiennn
OPERATOR: CONCRETE SCREED.......cciiiiiiiieenennnnnn.
OPERATOR: MECHANIC. ..... ettt tiieennneenneennnennnns
OPERATOR: BROOM/SWEEPER....... ittt eeeennnns
OPERATOR: BACKHOE/EXCAVATOR/TRACKHOE...............
LABORER: COMMON OR GENERAL......iiiiieeeiinnnnnnenns
IRONWORKER . ¢ v vt ie it ittt ieeinnnnnnnnneenns
CARPENTER. ¢ ittt ittt it i i it ttiennnnneeeannns

https://sam.gov/wage-determination/\WWV20260088/1

Fringes

20.30

Fringes
20.30

Fringes
20.30

Fringes
17.40

Fringes
17.40

Fringes
17.40

Fringes
17.40
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17.40
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17.40

Fringes
27.54

Fringes
16.15
16.50
18.71
19.75
18.38
19.04
16.30
20.27
19.44
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WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

Note: Executive Order (EOQ) 13706, Establishing Paid Sick Leave
for Federal Contractors applies to all contracts subject to the
Davis-Bacon Act for which the contract is awarded (and any
solicitation was issued) on or after January 1, 2017. If this
contract is covered by the EO, the contractor must provide
employees with 1 hour of paid sick leave for every 3@ hours
they work, up to 56 hours of paid sick leave each year.
Employees must be permitted to use paid sick leave for their
own illness, injury or other health-related needs, including
preventive care; to assist a family member (or person who is
like family to the employee) who is ill, injured, or has other
health-related needs, including preventive care; or for reasons
resulting from, or to assist a family member (or person who is
like family to the employee) who is a victim of, domestic
violence, sexual assault, or stalking. Additional information
on contractor requirements and worker protections under the EO
is available at
https://www.dol.gov/agencies/whd/government-contracts.

Note: Executive Order 13658 generally applies to contracts subject

to the Davis-Bacon Act that were awarded on or between January 1,

2015 and January 29, 2022, and that have not been renewed or

extended on or after January 30, 2022. Executive Order 13658 does

not apply to contracts subject only to the Davis-Bacon Related Acts
regardless of when they were awarded. If a contract is subject to
Executive Order 13658, the contractor must pay all covered workers

at least $13.65 per hour (or the applicable wage rate listed on this
wage determination, if it is higher) for all hours spent performing on
the contract from May 11, 2026, through December 31, 2026. The
applicable Executive Order minimum wage rate will be adjusted annually.
Additional information on contractor requirements and worker
protections under Executive Order 13658 is available at
www.dol.gov/whd/govcontracts.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (a) (1) (iii)).

The body of each wage determination lists the classifications
and wage rates that have been found to be prevailing for the
type(s) of construction and geographic area covered by the wage
determination. The classifications are listed in alphabetical
order under rate identifiers indicating whether the particular
rate is a union rate (current union negotiated rate), a survey
rate, a weighted union average rate, a state adopted rate, or a
supplemental classification rate.

Union Rate Identifiers

A four-letter identifier beginning with characters other than
OSU@, QUAVGY, @SAQ, or @SC@ denotes that a union rate was
prevailing for that classification in the survey. Example:
PLUMO198-005 07/01/2024. PLUM is an identifier of the union
whose collectively bargained rate prevailed in the survey for
this classification, which in this example would be Plumbers.
0198 indicates the local union number or district council
number where applicable, i.e., Plumbers Local 0198. The next
number, 005 in the example, is an internal number used in
processing the wage determination. The date, 07/01/2024 in the
example, is the effective date of the most current negotiated

https://sam.gov/wage-determination/WV20260088/1 3/5
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rate.

Union prevailing wage rates are updated to reflect all changes
over time that are reported to WHD in the rates

in the collective bargaining agreement (CBA) governing the
classification.

Union Average Rate Identifiers

The UAVG identifier indicates that no single rate prevailed for
those classifications, but that 100% of the data reported for
the classifications reflected union rates. EXAMPLE:
UAVG-OH-0010 01/01/2024. UAVG indicates that the rate is a
weighted union average rate. OH indicates the State of Ohio.
The next number, 0010 in the example, is an internal number
used in producing the wage determination. The date, 01/01/2024
in the example, indicates the date the wage determination was
updated to reflect the most current union average rate.

A UAVG rate will be updated once a year, usually in January, to
reflect a weighted average of the current rates in the
collective bargaining agreements on which the rate is based.

Survey Rate Identifiers

The @SU€ identifier indicates that either a single non-union
rate prevailed (as defined in 29 CFR 1.2) for this
classification in the survey or that the rate was derived by
computing a weighted average rate based on all the rates
reported in the survey for that classification. As a weighted
average rate includes all rates reported in the survey, it may
include both union and non-union rates. Example: SUFL2022-007
6/27/2024. SU indicates the rate is a single non-union
prevailing rate or a weighted average of survey data for that
classification. FL indicates the State of Florida. 2022 is the
year of the survey on which these classifications and rates are
based. The next number, 007 in the example, is an internal
number used in producing the wage determination. The date,
6/27/2024 in the example, indicates the survey completion date
for the classifications and rates under that identifier.

©SU@ wage rates typically remain in effect until a new survey
is conducted. However, the Wage and Hour Division (WHD) has the
discretion to update such rates under 29 CFR 1.6(c)(1).

State Adopted Rate Identifiers

The @SA€ identifier indicates that the classifications and
prevailing wage rates set by a state (or local) government were
adopted under 29 C.F.R 1.3(g)-(h). Example: SAME2023-007
01/03/2024. SA reflects that the rates are state adopted. ME
refers to the State of Maine. 2023 is the year during which the
state completed the survey on which the listed classifications
and rates are based. The next number, 007 in the example, is an
internal number used in producing the wage determination.
The date, 01/03/2024 in the example, reflects the date on which
the classifications and rates under the €@SA€ identifier took
effect under state law in the state from which the rates were
adopted.
WAGE DETERMINATION APPEALS PROCESS
1) Has there been an initial decision in the matter? This can
be:

a) a survey underlying a wage determination

b) an existing published wage determination

https://sam.gov/wage-determination/WV20260088/1 4/5
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c) an initial WHD letter setting forth a position on
a wage determination matter
d) an initial conformance (additional classification
and rate) determination

On survey related matters, initial contact, including requests
for summaries of surveys, should be directed to the WHD Branch
of Wage Surveys. Requests can be submitted via email to
davisbaconinfo@dol.gov or by mail to:

Branch of Wage Surveys

Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210
Regarding any other wage determination matter such as
conformance decisions, requests for initial decisions should be
directed to the WHD Branch of Construction Wage Determinations.
Requests can be submitted via email to BCWD-Office@dol.gov or
by mail to:

Branch of Construction Wage Determinations

Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210
2) If an initial decision has been issued, then any interested
party (those affected by the action) that disagrees with the
decision can request review and reconsideration from the Wage
and Hour Administrator (See 29 CFR Part 1.8 and 29 CFR Part 7).
Requests for review and reconsideration can be submitted via
email to dba.reconsideration@dol.gov or by mail to:

Wage and Hour Administrator

U.S. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210
The request should be accompanied by a full statement of the
interested party's position and any information (wage payment
data, project description, area practice material, etc.) that
the requestor considers relevant to the issue.

3) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board

U.S. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210.

END OF GENERAL DECISION

https://sam.gov/wage-determination/WV20260088/1 5/5
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U.S. DEPARTMENT OF COMMERCE
ECONOMIC DEVELOPMENT ADMINISTRATION

EDA CONTRACTING PROVISIONS
FOR CONSTRUCTION PROJECTS

These EDA Contracting Provisions for Construction Projects (EDA Contracting Provisions) are
intended for use by recipients receiving federal assistance from the U. S. Department of
Commerce - Economic Development Administration (EDA). They contain provisions specific to
EDA and other federal provisions not normally found in non-federal contract documents. The
requirements contained herein must be incorporated into all construction contracts and
subcontracts funded wholly or in part with federal assistance from EDA.
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1. DEFINITIONS

Agreement — The written instrument that is evidence of the agreement between the Owner and
the Contractor overseeing the Work.

Architect/Engineer - The person or other entity engaged by the Recipient to perform
architectural, engineering, design, and other services related to the work as provided for in the
contract.

Contract — The entire and integrated written agreement between the Owner and the Contractor
concerning the Work. The Contract supersedes prior negotiations, representations, or
agreements, whether written or oral.

Contract Documents — Those items so designated in the Agreement. Only printed or hard copies
of the items listed in the Agreement are Contract Documents.

Contractor — The individual or entity with whom the Owner has entered into the Agreement.

Drawings or Plans — That part of the Contract Documents prepared or approved by the
Architect/Engineer that graphically shows the scope, extent, and character of the Work to be
performed by the Contractor.

EDA - The United States of America acting through the Economic Development Administration
of the U.S. Department of Commerce or any other person designated to act on its behalf. EDA
has agreed to provide financial assistance to the Owner, which includes assistance in financing
the Work to be performed under this Contract. Notwithstanding EDA’s role, nothing in this
Contract shall be construed to create any contractual relationship between the Contractor and
EDA.

Owner — The individual or entity with whom the Contractor has entered into the Agreement and
for whom the Work is to be performed.

Project — The total construction of which the Work to be performed under the Contract
Documents may be the whole, or a part.

Recipient — A non-Federal entity receiving a Federal financial assistance award directly
from EDA to carry out an activity under an EDA program, including any EDA-approved
successor to the entity.

Specifications — That part of the Contract Documents consisting of written requirements for
materials, equipment, systems, standards, and workmanship as applied to the Work, and certain
administrative requirements and procedural matters applicable thereto.

Subcontractor — An individual or entity having direct contract with the Contractor or with any
other Subcontractor for the performance of a part of the Work at the Site.
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Work — The entire construction or the various separately identifiable parts thereof required to be
provided under the Contract Documents. Work includes and is the result of performing or
providing all labor, services, and documentation necessary to produce such construction and
furnishing, installing, and incorporating all materials and equipment into such construction, all as
required by the Contract Documents.

2. APPLICABILITY

The Project to which the construction work covered by this Contract pertains is being assisted by
the United States of America through federal assistance provided by the U.S. Department of
Commerce - Economic Development Administration (EDA). Neither EDA, nor any of its
departments, entities, or employees is a party to this Contract. The following EDA Contracting
Provisions are included in this Contract and all subcontracts or related instruments pursuant to
the provisions applicable to such federal assistance from EDA.

3. FEDERALLY REQUIRED NTRACT PROVISION

(a) All contracts in excess of the simplified acquisition threshold - currently fixed at $150,000
(see 41 U.S.C. §§ 134 and 1908) must address administrative, contractual, or legal remedies in
instances where contractors violate or breach contract terms, and provide for such sanctions
and penalties as may be appropriate.

(b) All contracts in excess of $10,000 must address termination for cause and for convenience
by the Recipient including the manner by which it will be effected and the basis for settlement.

(c) All construction contracts awarded in excess of $10,000 by recipients of federal assistance
and their contractors or subcontractors shall contain a provision requiring compliance with
Executive Order 11246 of September 24, 1965, Equal Employment Opportunity, as amended
by Executive Order 11375 of October 13, 1967, and Department of Labor implementing
regulations at 41 C.F.R. part 60.

(d) All prime construction contracts in excess of $2,000 awarded by Recipients must include a
provision for compliance with the Davis-Bacon Act (40 U.S.C. §§ 3141-3148) as supplemented
by Department of Labor regulations at 29 C.F.R. part 5. The contracts must also include a
provision for compliance with the Copeland "Anti-Kickback" Act (18 U.S.C. § 874 and 40
U.S.C. § 3145) as supplemented by Department of Labor regulations at 29 C.F.R. part 3.

(e) All contracts awarded by the Recipient in excess of $100,000 that involve the employment of
mechanics or laborers must include a provision for compliance with 40 U.S.C. §§ 3702 and 3704
(the Contract Work Hours and Safety Standards Act) as supplemented by Department of Labor
regulations at 29 C.F.R. part 5.

(f) All contracts must include EDA requirements and regulations that involve a requirement on
the contractor or sub-contractor to report information to EDA, the Recipient or any other federal
agency.

Economic Development Administration
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(g) All contracts must include EDA requirements and regulations pertaining to patent rights
with respect to any discovery or invention which arises or is developed in the course of or
under such contract.

(h) All contracts must include EDA requirements and regulations pertaining to copyrights and
rights in data.

(i) All contracts and subgrants in excess of $150,000 must contain a provision that requires
compliance with all applicable standards, orders, or requirements issued under the Clean Air Act
(42 U.S.C. § 7401 et seq.) and the Federal Water Pollution Control Act (Clean Water Act) (33
U.S.C. § 1251 et seq.), and Executive Order 11738, Providing for Administration of the Clean
Air Act and the Federal Water Pollution Control Act With Respect to Federal Contracts, Grants,
or Loans.

(j) Contracts must contain mandatory standards and policies relating to energy efficiency which
are contained in the state energy conservation plan issued in compliance with the Energy Policy
and Conservation Act (42 U.S.C.§ 6201).

(k) Contracts must contain a provision ensuring that contracts are not to be made to parties on the
government wide Excluded Parties List System in the System for Award Management (SAM), in
accordance with the OMB guidelines at 2 C.F.R. part 180.

() Contracts must contain a provision ensure compliance with the Byrd Anti-Lobbying
Amendment (31 U.S.C. § 1352) under which contractors that apply or bid for an award of
$100,000 or more must file the required certification. Each tier certifies to the tier above that it
will not and has not used Federal appropriated funds to pay any person or organization for
influencing or attempting to influence an officer or employee of any agency, a member of
Congress, officer or employee of Congress, or an employee of a member of Congress in
connection with obtaining any Federal contract, grant or any other award covered by 31 U.S.C. §
1352. Each tier must also disclose any lobbying with non-Federal funds that takes place in
connection with obtaining any Federal award. Such disclosures are forwarded from tier to tier up
to the non-Federal award.

(m) Ifthe Recipient is a state agency or agency of a political subdivision of a state, any
contract awarded must contain a provision ensuring compliance with section 6002 of the Solid
Waste Disposal Act (42 U.S.C. § 6962), as amended by the Resource Conservation and
Recovery Act related to the procurement of recovered materials.

4. REQUIRED PROVISIONS DEEMED INSERTED

Each and every provision of law and clause required by law to be inserted in this contract shall
be deemed to be inserted herein and the contract shall be read and enforced as though it were
included herein, and if through mistake or otherwise any such provision is not inserted, or is not
correctly inserted, then upon the application of either party the contract shall forthwith be
physically amended to make such insertion of correction.
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5. INSPECTION BY EDA REPRESENTATIVES

The authorized representatives and agents of EDA shall be permitted to inspect all work,
materials, payrolls, personnel records, invoices of materials, and other relevant data and records.

6. EXAMINATION AND RETENTION OF CONTRACTOR’S RECORDS

(a) The Owner, EDA, or the Comptroller General of the United States, or any of their duly
authorized representatives shall, generally until three years after final payment under this
contract, have access to and the right to examine any of the Contractor’s directly pertinent books,
documents, papers, or other records involving transactions related to this contract for the purpose
of making audit, examination, excerpts, and transcriptions.

(b) The Contractor agrees to include in first-tier subcontracts under this contract a clause
substantially the same as paragraph (a) above. “Subcontract,” as used in this clause, excludes
purchase orders that do not exceed $10,000.

(c) The periods of access and examination in paragraphs (a) and (b) above for records relating to
(1) appeals under the disputes clause of this contract, (2) litigation or settlement of claims arising
from the performance of this contract, or (3) costs and expenses of this contract to which the
Owner, EDA, or Comptroller General or any of their duly authorized representatives has taken
exception shall continue until disposition of such appeals, litigation, claims, or exceptions.

7. CONSTRUCTION SCHEDULE AND PERIODIC ESTIMATES

Immediately after execution and delivery of the contract, and before the first partial payment is
made, the Contractor shall deliver to the Owner an estimated construction progress schedule in a
form satisfactory to the Owner, showing the proposed dates of commencement and completion
of each of the various subdivisions of work required under the Contract Documents and the
anticipated amount of each monthly payment that will become due to the Contractor in
accordance with the progress schedule. The Contractor also shall furnish the Owner (a) a
detailed estimate giving a complete breakdown of the contract price and (b) periodic itemized
estimates of work done for the purpose of making partial payments thereon. The costs employed
in making up any of these schedules will be used only to determine the basis of partial payments
and will not be considered as fixing a basis for additions to or deductions from the contract price.

8. CONTRACTOR'STITLE TO MATERIAL

No materials, supplies, or equipment for the work shall be purchased by the Contractor or by any
subcontractor that is subject to any chattel mortgage or under a conditional sale contract or other
agreement by which an interest is retained by the seller. The Contractor warrants and guarantees
that he/she has good title to all work, materials, and equipment used by him/her in the Work, free
and clear of all liens, claims, or encumbrances.
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9. INSPECTION AND TESTING OF MATERIALS

All materials and equipment used in the completion of the Work shall be subject to adequate
inspection and testing in accordance with accepted standards. The laboratory or inspection
agency shall be selected by the Owner. Materials of construction, particularly those upon which
the strength and durability of any structure may depend, shall be subject to inspection and testing
to establish conformance with specifications and suitability for intended uses.

10. "OREQUAL"™CILAUSE

Whenever a material, article, or piece of equipment is identified in the Contract Documents by
reference to manufacturers’ or vendors’ names, trade names, catalogue numbers, etc., it is
intended merely to establish a standard. Any material, article, or equipment of other
manufacturers and vendors that will perform adequately the duties imposed by the general design
will be considered equally acceptable provided the material, article, or equipment so proposed is,
in the opinion of the Architect/Engineer, of equal substance and function. However, such
substitution material, article, or equipment shall not be purchased or installed by the Contractor
without the Architect/Engineer's written approval.

11. PATENT FEES AND ROYALTIES

(a) Contractor shall pay all license fees and royalties and assume all costs incident to the use in
the performance of the Work or the incorporation in the Work of any invention, design,
process, product, or device that is the subject of patent rights or copyrights held by others. If a
particular invention, design, process, product, or device is specified in the Contract Documents
for use in the performance of the Work and if, to the actual knowledge of Owner or
Architect/Engineer, its use is subject to patent rights or copyrights calling for the payment of
any license fee or royalty to others, the existence of such rights shall be disclosed by the Owner
in the Contract Documents.

(b) To the fullest extent permitted by Laws and Regulations, the Contractor shall indemnify and
hold harmless the Owner and the Architect/Engineer, and the officers, directors, partners,
employees, agents, consultants, and subcontractors of each and any of them from and against all
claims, costs, losses, and damages (including but not limited to all fees and charges of engineers,
architects, attorneys, and other professionals and all court or arbitration or other dispute
resolution costs) arising out of or relating to any infringement of patent rights or copyrights
incident to the use in the performance of the Work or resulting from the incorporation in the
Work of any invention, design, process, product, or device not specified in the Contract
Documents.

12. CLAIMS FOR EXTRA COSTS

No claims for extra work or cost shall be allowed unless the same was done in pursuance of a
written order from the Architect/Engineer approved by the Owner.
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13.  CONTRACTORS AND SUBCONTRACTORS INSURANCE

(a) The Contractor shall not commence work under this Contract until the Contractor has
obtained all insurance reasonably required by the Owner, nor shall the Contractor allow any
subcontractor to commence work on his/her subcontract until the insurance required of the
subcontractor has been so obtained and approved.

(b) Types of insurance normally required are:

(1) Workers' Compensation

(2) Contractor's Public Liability and Property Damage

3) Contractor's Vehicle Liability

4) Subcontractors' Public Liability, Property Damage and Vehicle Liability
(%) Builder's Risk (Fire and Extended Coverage)

(c) Scope of Insurance and Special Hazards: The insurance obtained, which is described
above, shall provide adequate protection for the Contractor and his/her subcontractors,
respectively, against damage claims that may arise from operations under this contract, whether
such operations be by the insured or by anyone directly or indirectly employed by him/her and
also against any of the special hazards that may be encountered in the performance of this
Contract.

(d) Proof of Carriage of Insurance: The Contractor shall furnish the Owner with certificates
showing the type, amount, class of operations covered, effective dates, and dates of expiration of
applicable insurance policies.

14. CONTRACT SECURITY BONDS

(a) If the amount of this Contract exceeds $150,000, the Contractor shall furnish a performance
bond in an amount at least equal to one hundred percent (100%) of the Contract price as security
for the faithful performance of this Contract and also a payment bond in an amount equal to one
hundred percent (100%) of the Contract price or in a penal sum not less than that prescribed by
State, Territorial, or local law, as security for the payment of all persons performing labor on the
Work under this Contract and furnishing materials in connection with this Contract. The
performance bond and the payment bond may be in one or in separate instruments in accordance
with local law. Before final acceptance, each bond must be approved by EDA. If the amount of
this Contract does not exceed $150,000, the Owner shall specify the amount of the payment and
performance bonds.

(b) All bonds shall be in the form prescribed by the Contract Documents except as otherwise
provided in applicable laws or regulations, and shall be executed by such sureties as are named
in the current list of Companies Holding Certificates of Authority as Acceptable Sureties on
Federal Bonds and as Acceptable Reinsuring Companies as published in Treasury Circular 570
(amended) by the Financial Management Service, Surety Bond Branch, U.S. Department of the
Treasury. All bonds signed by an agent must be accompanied by a certified copy of the agent’s
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authority to act. Surety companies executing the bonds must also be authorized to transact
business in the state where the Work is located.

15. LABOR STANDARDS - DAVIS-BACON AND RELATED ACTS
(as required by section 602 of PWEDA)

(a) Minimum Wages

(1) All laborers and mechanics employed or working upon the site of the Work in the
construction or development of the Project will be paid unconditionally and not less often
than once a week, and without subsequent deduction or rebate on any account (except
such payroll deductions as are permitted by regulations issued by the Secretary of Labor
under the Copeland Act at 29 C.F.R. part 3, the full amount of wages and bona fide fringe
benefits (or cash equivalents thereof) due at the time of payment computed at rates not
less than those contained in the wage determination of the Secretary of Labor, which is
attached hereto and made a part hereof, regardless of any contractual relationship that
may be alleged to exist between the Contractor and such laborers and mechanics.
Contributions made or costs reasonably anticipated for bona fide fringe benefits under
Section 1(b)(2) of the Davis-Bacon Act on behalf of laborers or mechanics are considered
wages paid to such laborers or mechanics, subject to the provisions of 29 C.F.R.

§ 5.5(a)(1)(iv); also, regular contributions made or costs incurred for more than a weekly
period (but not less often than quarterly) under plans, funds, or programs, which cover
the particular weekly period, are deemed to be constructively made or incurred during
such weekly period. Such laborers and mechanics shall be paid the appropriate wage rate
and fringe benefits on the wage determination for the classification of work actually
performed, without regard to skill, except as provided in 29 C.F.R. § 5.5(a)(4). Laborers
or mechanics performing work in more than one classification may be compensated at the
rate specified for each classification for the time actually worked therein, provided that the
employer's payroll records accurately set forth the time spent in each classification in
which work is performed. The wage determination (including any additional
classification and wage rates determined under 29 C.F.R. § 5.5(a)(1)(i1) and the Davis-
Bacon poster (WH-1321) shall be posted at all times by the contractor and its
subcontractors at the site of the work in a prominent and accessible place where it can be
easily seen by the workers.

(2) (i) Any class of laborers or mechanics to be employed under the Contract, but not
listed in the wage determination, shall be classified in conformance with the wage
determination. EDA shall approve an additional classification and wage rate and fringe
benefits therefore only when the following criteria have been met:

(A) The work to be performed by the classification requested is not performed by
a classification in the wage determination;

(B) The classification is utilized in the area by the construction industry; and

(C) The proposed wage rate, including any bona fide fringe benefits, bears a
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reasonable relationship to the wage rates contained in the wage determination.

(i1) If the Contractor and the laborers and mechanics to be employed in the
classification (if known), or their representatives, and EDA or its designee agree on the
classification and wage rate (including the amount designated for fringe benefits
where appropriate), a report of the action taken shall be sent by EDA or its designee to
the Administrator of the Wage and Hour Division, Employment Standards
Administration, U.S. Department of Labor, Washington, D.C. 20210.

(iii) In the event the Contractor, the laborers or mechanics to be employed in the
classification or their representatives, and EDA or its designee do not agree on the
proposed classification and wage rate (including the amount designated for fringe
benefits, where appropriate), EDA or its designee shall refer the questions, including
the views of all interested parties and the recommendation of EDA or its designee, to
the Administrator for determination.

(iv) The wage rate (including fringe benefits where appropriate) determined pursuant
to paragraphs (a)(2)(ii) or (iii) of this section, shall be paid to all workers performing
work in the classification under this contract from the first day on which work is
performed in the classification.

(3) Whenever the minimum wage rate prescribed in the contract for a class of laborers or
mechanics includes a fringe benefit which is not expressed as an hourly rate, the
Contractor shall either pay the benefit as stated in the wage determination or shall pay
another bona fide fringe benefit or an hourly cash equivalent thereof.

(4) If the Contractor does not make payments to a trustee or other third person, the
Contractor may consider as part of the wages of any laborer or mechanic the amount of
any costs reasonably anticipated in providing bona fide fringe benefits under a plan or
program, provided, that the Secretary of Labor has found, upon the written request of the
Contractor, that the applicable standards of the Davis-Bacon Act have been met. The
Secretary of Labor may require the Contractor to set aside in a separate account assets for
the meeting of obligations under the plan or program.

(b) Withholding

EDA or its designee shall upon its own action or upon written request of an authorized
representative of the Department of Labor withhold or cause to be withheld from the Contractor
under this Contract or any other federal contract with the same prime Contractor, or any other
federally-assisted contract subject to Davis-Bacon prevailing wage requirements, which is held
by the same prime contractor so much of the accrued payments or advances as may be
considered necessary to pay laborers and mechanics, including apprentices, trainees and helpers,
employed by the Contractor or any subcontractor the full amount of wages required by the
Contract. In the event of failure to pay any laborer or mechanic, including any apprentice, trainee
or helper employed or working on the site of the Work in the construction or development of the
Project, all or part of the wages required by the Contract, EDA or its designee may, after written
notice to the Contractor, sponsor, applicant, or owner, take such action as may be necessary to
cause the suspension of any further payment, advance, or guarantee of funds until such violations
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have ceased. EDA or its designee may, after written notice to the Contractor, disburse such
amounts withheld for and on account of the Contractor or subcontractor to the respective
employees to whom they are due. The Comptroller General shall make such disbursements in the
case of direct Davis-Bacon Act contracts.

(c) Payrolls and basic records

(1) Payrolls and basic records relating thereto shall be maintained by the Contractor
during the course of the Work and preserved for a period of three years thereafter for
all laborers and mechanics working at the site of the Work in the construction or
development of the Project. Such records shall contain the name, address, and social
security number of each such worker, his or her correct classification, hourly rates of
wages paid (including rates of contributions or costs anticipated for bona fide fringe
benefits or cash equivalents thereof of the types described in section 1(b)(2)(B) of
the Davis-Bacon Act), daily and weekly number of hours worked, deductions made
and actual wages paid. Whenever the Secretary of Labor has found under 29 C.F.R.
§ 5.5(a)(1)(iv) that the wages of any laborer or mechanic include the amount of any
costs reasonably anticipated in providing benefits under a plan or program described
in section 1(b)(2)(B) of the Davis-Bacon Act, the Contractor shall maintain records
which show that the commitment to provide such benefits is enforceable, the plan or
program is financially responsible, and the plan or program has been communicated
in writing to the laborers or mechanics affected, and provide records that show the
costs anticipated or the actual cost incurred in providing such benefits. Contractors
employing apprentices or trainees under approved programs shall maintain written
evidence of the registration of apprenticeship programs and certification of trainee
programs, the registration of the apprentices and trainees, and the ratios and wage
rates prescribed in the applicable programs.

(2) (1) For each week in which Contract work is performed, the Contractor shall submit a
copy of all payrolls to the Owner for transmission to EDA or its designee. The payrolls
submitted shall set out accurately and completely all of the information required to be
maintained under 29 C.F.R. part 5.5(a)(3)(i). This information may be submitted in any
form desired. Optional Form WH-347 is available for this purpose. It may be purchased
from the Superintendent of Documents (Federal Stock Number 029-005-00014-1), U.S.
Government Printing Office, Washington, D.C. 20402; or downloaded from the U.S.
Department of Labor’s website at https://www.dol.gov/whd/forms/wh347.pdf. The prime
Contractor is responsible for the submission of copies of payrolls by all subcontractors

(i1) Each payroll submitted shall be accompanied by a “Statement of Compliance,”
signed by the Contractor or subcontractor or his or her agent who pays or supervises
the payment of the persons employed under the Contract and shall certify the
following:

(A) That the payroll for the payroll period contains the information required to be
maintained under 29 C.F.R. § 5.5(a)(3)(i) and that such information is correct and
complete;
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(B) That each laborer or mechanic (including each helper, apprentice, and
trainee) employed on the Contract during the payroll period has been paid the full
weekly wages earned, without rebate, either directly or indirectly, and that no
deductions have been made either directly or indirectly from the full wages
earned, other than permissible deductions as set forth in 29 C.F.R. part 3; and

(C) That each laborer or mechanic has been paid not less than the applicable
wage rates and fringe benefits or cash equivalents for the classification of work
performed, as specified in the applicable wage determination incorporated into the
Contract.

(i11))The weekly submission of a properly executed certification set forth on the
reverse side of Optional Form WH-347 shall satisfy the requirement for submission
of the “Statement of Compliance” required by paragraph 15(c)(2)(i1) of this section.

(iv) The falsification of any of the above certifications may subject the Contractor or
subcontractor to civil or criminal prosecution under section 1001 of Title 18 and
section 3729 of Title 31 of the U.S. Code.

(3) The Contractor or subcontractor shall make the records required under paragraph
15(c)(1) of this section available for inspection, copying, or transcription by authorized
representatives of EDA or its designee or the Department of Labor, and shall permit such
representatives to interview employees during working hours on the job. If the
Contractor or subcontractor fails to submit the required records or to make them

available, EDA or its designee may, after written notice to the Contractor or Owner, take
such action as may be necessary to cause the suspension of any further payment, advance,
or guarantee of funds. Furthermore, failure to submit the required records upon request
or to make such records available may be grounds for debarment action pursuant to 29
C.F.R.§5.12.

(d) Apprentices and Trainees.

(1) Apprentices. Apprentices will be permitted to work at less than the predetermined
rate for the work they performed when they are employed pursuant to and individually
registered in a bona fide apprenticeship program registered with the U.S. Department of
Labor, Employment and Training Administration, Bureau of Apprenticeship and
Training (Bureau), or with a State Apprenticeship Agency recognized by the Bureau, or if
a person is employed in his or her first 90 days of probationary employment as an
apprentice in such an apprenticeship program, who is not individually registered in the
program, but who has been certified by the Bureau of Apprenticeship and Training or a
State Apprenticeship Agency (where appropriate) to be eligible for probationary
employment as an apprentice. The allowable ratio of apprentices to journeymen on the
job site in any craft classification shall not be greater than the ratio permitted to the
Contractor as to the entire work force under the registered program. Any worker listed
on a payroll at an apprentice wage rate who is not registered or otherwise employed as
stated above, shall be paid not less than the applicable wage rate on the wage
determination for the classification of work actually performed. In addition, any

Economic Development Administration
Contracting Provisions for Construction Projects



OMB Number: 0610-0096
Expiration Date: 11/30/2021

apprentice performing work on the job site in excess of the ratio permitted under the
registered program shall be paid not less than the applicable wage rate on the wage
determination for the work actually performed. Where a Contractor is performing
construction on a Project in a locality other than that in which its program is registered,
the ratios and wage rates (expressed in percentages of the journeyman's hourly rate)
specified in the Contractor's or subcontractor's registered program shall be observed.
Every apprentice must be paid at not less than the rate specified in the registered program
for the apprentice's level of progress, expressed as a percentage of the journeymen hourly
rate specified in the applicable wage determination. Apprentices shall be paid fringe
benefits in accordance with the provisions of the apprenticeship program. If the
apprenticeship program does not specify fringe benefits, apprentices must be paid the full
amount of fringe benefits listed on the wage determination for the applicable
classification. If the Administrator determines that a different practice prevails for the
applicable apprentice classification, fringes shall be paid in accordance with that
determination. In the event the Bureau of Apprenticeship and Training, or a State
Apprenticeship Agency recognized by the Bureau, withdraws approval of an
apprenticeship program, the Contractor will no longer be permitted to utilize apprentices
at less than the applicable predetermined rate for the work performed until an acceptable
program is approved.

(2) Trainees. Except as provided in 29 C.F.R. § 5.16, trainees will not be permitted to
work at less than the predetermined rate for the work performed unless they are employed
pursuant to and individually registered in a program that has received prior approval,
evidenced by formal certification by the U.S. Department of Labor, Employment and

Training Administration. The ratio of trainees to journeymen on the job site shall not be
greater than permitted under the plan approved by the Employment and Training
Administration. Every trainee must be paid at not less than the rate specified in the
approved program for the trainee's level of progress, expressed as a percentage of the
journeyman's hourly rate specified in the applicable wage determination. Trainees shall
be paid fringe benefits in accordance with the provisions of the trainee program. If the
trainee program does not mention fringe benefits, trainees shall be paid the full amount of
fringe benefits listed on the wage determination unless the Administrator of the Wage
and Hour Division determines that there is an apprenticeship program associated with the
corresponding journeyman wage rate on the wage determination which provides for less
than full fringe benefits for apprentices. Any employee listed on the payroll at a trainee
rate who is not registered and participating in a training plan approved by the
Employment and Training Administration shall be paid not less than the applicable wage
rate on the wage determination for the classification of work actually performed. In
addition, any trainee performing work on the job site in excess of the ratio permitted
under the registered program shall be paid not less than the applicable wage rate on the
wage determination for the work actually performed. In the event the Employment and
Training Administration withdraws approval of a training program, the Contractor will no
longer be permitted to utilize trainees at less than the applicable predetermined rate for
the work performed until an acceptable program is approved.

(3) Equal employment opportunity. The utilization of apprentices, trainees and
journeymen under this part shall be in conformity with the equal employment opportunity
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requirements of Executive Order 11246, Equal Employment Opportunity, as amended,
and 29 C.F.R. part 30.

(e) Compliance with Copeland Anti-Kickback Act Requirements. The Contractor shall
comply with the Copeland Anti-Kickback Act (18 U.S.C. § 874 and 40 U.S.C. § 3145) as
supplemented by Department of Labor regulations (29 C.F.R. part 3, “Contractors and
Subcontractors on Public Buildings or Public Works Financed in Whole or in Part by Loans or
Grants of the United States”). The Act provides that the Contractor and any subcontractors shall
be prohibited from inducing, by any means, any person employed in the construction,
completion, or repair of public work, to give up any part of the compensation to which they are
otherwise entitled. The Owner shall report all suspected or reported violations to EDA.

(f) Subcontracts. The Contractor and any subcontractors will insert in any subcontracts the
clauses contained in 29 C.F.R. §§ 5.5(a)(1) through (10) and such other clauses as EDA or its
designee may require, and also a clause requiring the subcontractors to include these clauses in
any lower tier subcontracts. The prime Contractor shall be responsible for the compliance by
any subcontractor or lower tier subcontractor with all the contract clauses in 29 C.F.R. § 5.5.

(g) Contract termination; debarment. The breach of the contract clauses in 29 C.F.R. § 5.5
may be grounds for termination of the contract, and for debarment as a Contractor and a
subcontractor as provided in 29 C.F.R. § 5.12.

(h) Compliance with Davis-Bacon and Related Act Requirements. All rulings and
interpretations of the Davis-Bacon and Related Acts contained in 29 C.F.R. parts 1, 3, and 5 are
herein incorporated by reference in this contract.

(i) Disputes concerning labor standards. Disputes arising out of the labor standards
provisions of this Contract shall not be subject to the general disputes clause of this Contract.
Such disputes shall be resolved in accordance with the procedures of the Department of Labor
set forth in 29 C.F.R. parts 5, 6, and 7. Disputes within the meaning of this clause include
disputes between the contractor (or any of its subcontractors) and EDA or its designee, the U.S.
Department of Labor, or the employees or their representatives.

(j) Certification of Eligibility.

(1)By entering into this Contract, the Contractor certifies that neither it nor any person or
firm that has an interest in the Contractor's firm is a person or firm ineligible to be
awarded Government contracts by virtue of section 3(a) of the Davis-Bacon Act or 29
C.F.R. §5.12(a)(1).

(2) No part of this Contract shall be subcontracted to any person or firm ineligible for
award of a Government contract by virtue of section 3(a) of the Davis-Bacon Act or 29
C.F.R. §5.12(a)(1).

(3) The penalty for making false statements is prescribed in the U.S. Criminal Code, 18
U.S.C. § 1001.
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16. LABOR STANDARDS - CONTRACT WORK HOURS AND SAFETY
STANDARDS ACT

As used in this paragraph, the terms “laborers” and “mechanics” include watchmen and guards.

(a) Overtime requirements. No Contractor or subcontractor contracting for any part of the
Contract work, which may require or involve the employment of laborers or mechanics, shall
require or permit any such laborer or mechanic in any workweek in which that person is
employed on such work to work in excess of forty hours in such workweek unless such laborer
or mechanic receives compensation at a rate not less than one and one-half times the basic rate
of pay for all hours worked in excess of forty hours in such workweek.

(b) Violation; liability for unpaid wages, liquidated damages. In the event of any violation of
the clause set forth in paragraph (a) of this section, the Contractor and any subcontractor
responsible therefore shall be liable for the unpaid wages. In addition, such Contractor and
subcontractor shall be liable to the United States (in the case of work done under contract for the
District of Columbia or a territory, to such District or to such territory), for liquidated damages.
Such liquidated damages shall be computed with respect to each individual laborer or mechanic,
including watchmen and guards, employed in violation of the clause set forth in paragraph (a) of
this section, in the sum of $10 for each calendar day on which such individual was required or

permitted to work in excess of the standard workweek of forty hours without payment of the
overtime wages required by the clause set forth in paragraph (a) of this section.

(c) Withholding for unpaid wages and liquidated damages. EDA or its designee shall upon
its own action or upon written request of an authorized representative of the Department of Labor
withhold or cause to be withheld, from any monies payable on account of work performed

by the Contractor or subcontractor under any such Contract or any other federal contract with the
same prime Contractor, or any other federally-assisted contract subject to the Contract Work
Hours and Safety Standards Act, which is held by the same prime Contractor such sums as may
be determined to be necessary to satisfy any liabilities of such Contractor or subcontractor for
unpaid wages and liquidated damages as provided in the clause set forth in paragraph (b) of this
section.

(d) Subcontracts. The Contractor or subcontractor shall insert in any subcontracts the clauses set
forth in paragraphs (a) through (c) of this section and also a clause requiring the subcontractors to
include these clauses in any lower tier subcontracts. The prime Contractor shall be responsible for
compliance by any subcontractor or lower tier subcontractor with the clauses set forth in
paragraphs (a) through (c) of this section.

17. EQUAL EMPLOYMENT OPPORTUNITY

(a) The Recipient hereby agrees that it will incorporate or cause to be incorporated into any
contract for construction work, or modification thereof, as defined in the regulations of the
Secretary of Labor at 41 C.F.R. chapter 60, which is paid for in whole or in part with funds
obtained from EDA, the following equal opportunity clause:

During the performance of this contract, the Contractor agrees as follows:
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(1) The Contractor will not discriminate against any employee or applicant for
employment because of race, color, religion, sex, sexual orientation, gender identity, or
national origin. The Contractor will take affirmative action to ensure that applicants are
employed, and that employees are treated during employment without regard to their
race, color, religion, sex, sexual orientation, gender identity, or national origin. Such
action shall include, but not be limited to the following: Employment, upgrading,
demotion, or transfer; recruitment or recruitment advertising; layoff or termination; rates
of pay or other forms of compensation; and selection for training including
apprenticeship. The Contractor agrees to post in conspicuous places available to
employees and applicants for employment notices to be provided setting forth the
provisions of this nondiscrimination clause.

(2) The Contractor will, in all solicitations or advertisements for employees placed by or
on behalf of the Contractor state that all qualified applicants will receive consideration
for employment without regard to race, color, religion, sex, sexual orientation, gender
identity, or national origin.

(3) The contractor will not discharge or in any other manner discriminate against any
employee or applicant for employment because such employee or applicant has inquired
about, discussed, or disclosed the compensation of the employee or applicant or another
employee or applicant. This provision shall not apply to instances in which an employee
who has access to the compensation information of other employees or applicants as a
part of such employee's essential job functions discloses the compensation of such other
employees or applicants to individuals who do not otherwise have access to such
information, unless such disclosure is in response to a formal complaint or charge, in
furtherance of an investigation, proceeding, hearing, or action, including an investigation
conducted by the employer, or is consistent with the contractor's legal duty to furnish
information.

(4) The Contractor will send to each labor union or representative of workers with which
it has a collective bargaining agreement or other contract or understanding, a notice to be
provided advising the said labor union or workers representatives of the Contractor's

commitments hereunder, and shall post copies of the notice in conspicuous places
available to employees and applicants for employment.

(5) The Contractor will comply with all provisions of Executive Order 11246 of
September 24, 1965 and of the rules, regulations, and relevant orders of the Secretary of
Labor.

(6) The Contractor will furnish all information and reports required by Executive Order
11246 of September 24, 1965, and by rules, regulations, and orders of the Secretary of
Labor, or pursuant thereto, and will permit access to its books, records, and accounts by
EDA and the Secretary of Labor for purposes of investigation to ascertain compliance
with such rules, regulations, and orders.

(7) In the event of the Contractor's noncompliance with the nondiscrimination clauses of

Economic Development Administration
Contracting Provisions for Construction Projects



OMB Number: 0610-0096
Expiration Date: 11/30/2021

this Contract or with any of the said rules, regulations, or orders, this Contract may be
canceled, terminated, or suspended in whole or in part and the Contractor may be
declared ineligible for further Government contracts or federally-assisted construction
contracts in accordance with procedures authorized in Executive Order 11246 of
September 24, 1965, and such other sanctions may be imposed and remedies invoked as
provided in Executive Order 11246 of September 24, 1965, or by rule, regulation or
order of the Secretary of Labor, or as otherwise provided by law.

(8) The Contractor will include the portion of the sentence immediately preceding
paragraph 17(a)(1) and the provisions of paragraphs 17(a)(1) through (8) in every
subcontract or purchase order unless exempted by rules, regulations, or orders of the
Secretary of Labor issued pursuant to section 204 of Executive Order 11246 of
September 24, 1965, so that such provisions will be binding upon each subcontractor or
vendor. The Contractor will take such action with respect to any subcontract or purchase
order as EDA or the Secretary of Labor may direct as a means of enforcing such
provisions, including sanctions for noncompliance. Provided, however, that in the event
the Contractor becomes involved in or is threatened with litigation with a subcontractor
or vendor as a result of such direction by EDA or the Secretary of Labor, the Contractor
may request the United States to enter into such litigation to protect the interests of the
United States.

(9) The Recipient further agrees that it will be bound by the above equal opportunity
clause with respect to its own employment practices when it participates in federally-
assisted construction work. Provided, however, that if the Recipient so participating is a
State or local government, the above equal opportunity clause is not applicable to any
agency, instrumentality, or subdivision of such government that does not participate in
work on or under the Contract.

(10)The Recipient agrees that it will assist and cooperate actively with EDA and the
Secretary of Labor in obtaining the compliance of contractors and subcontractors with the
equal opportunity clause and the rules, regulations, and relevant orders of the Secretary of
Labor, that it will furnish EDA and the Secretary of Labor such information as they may

require for the supervision of such compliance, and that it will otherwise assist EDA in
the discharge of the EDA’s primary responsibility for securing compliance.

(11) The Recipient further agrees that it will refrain from entering into any contract or
contract modification subject to Executive Order 11246 of September 24, 1965, with a
Contractor debarred from, or who has not demonstrated eligibility for, Government
contracts and federally assisted construction contracts pursuant to the Executive Order
and will carry out such sanctions and penalties for violation of the equal opportunity
clause as may be imposed upon contractors and subcontractors by EDA or the Secretary
of Labor pursuant to Part II, Subpart D of the Executive Order. In addition, the Recipient
agrees that if it fails or refuses to comply with these undertakings, EDA may take any or
all of the following actions: Cancel, terminate, or suspend in whole or in part this EDA
financial assistance; refrain from extending any further assistance to the applicant under
the program with respect to which the failure or refund occurred until satisfactory
assurance of future compliance has been received from such applicant; and refer the case
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to the Department of Justice for appropriate legal proceedings.

(b) Exemptions to Above Equal Opportunity Clause (41 C.F.R. chapter 60):

18.

(1) Contracts and subcontracts not exceeding $10,000 (other than Government bills of
lading, and other than contracts and subcontracts with depositories of Federal funds in
any amount and with financial institutions which are issuing and paying agents for U.S.
savings bonds and savings notes) are exempt. The amount of the Contract, rather than
the amount of the federal financial assistance, shall govern in determining the
applicability of this exemption.

(2) Except in the case of subcontractors for the performance of construction work at the
site of construction, the clause shall not be required to be inserted in subcontracts below
the second tier.

(3) Contracts and subcontracts not exceeding $10,000 for standard commercial supplies
or raw materials are exempt.

CONTRACTING WITH SMALL . MINORITY AND WOMEN'S BUSINESSES

(a) If'the Contractor intends to let any subcontracts for a portion of the work, the Contractor
shall take affirmative steps to assure that small, minority and women’s businesses are used when
possible as sources of supplies, equipment, construction, and services.

(b) Affirmative steps shall consist of:

(1) Placing qualified small and minority businesses and women’s business enterprises on
solicitation lists;

(2) Ensuring that small and minority businesses and women’s business enterprises are
solicited whenever they are potential sources;

(3) Dividing total requirements, when economically feasible, into smaller tasks or
quantities to permit maximum participation by small and minority businesses and
women’s business enterprises;

(4) Establishing delivery schedules, where the requirements of the contract permit, which
encourage participation by small and minority businesses and women’s business
enterprises;

(5) Using the services and assistance of the U.S. Small Business Administration, the
Minority Business Development Agency of the U.S. Department of Commerce, and State

and local governmental small business agencies;

(6) Requiring each party to a subcontract to take the affirmative steps of this section; and
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(7) The Contractor is encouraged to procure goods and services from labor surplus area
firms.

19. HEALTH. SAFETY. AND ACCIDENT PREVENTION

(a) In performing this contract, the Contractor shall:

(1) Ensure that no laborer or mechanic shall be required to work in surroundings or
under working conditions which are unsanitary, hazardous, or dangerous to their health
and/or safety as determined under construction safety and health standards promulgated
by the Secretary of Labor by regulation;

(2) Protect the lives, health, and safety of other persons;
(3) Prevent damage to property, materials, supplies, and equipment; and
(4) Avoid work interruptions.

(b) For these purposes, the Contractor shall:

(1) Comply with regulations and standards issued by the Secretary of Labor at 29 C.F.R.
part 1926. Failure to comply may result in imposition of sanctions pursuant to the
Contract Work Hours and Safety Standards Act (40 U.S.C. §§ 3701 — 3708); and

(2) Include the terms of this clause in every subcontract so that such terms will be
binding on each subcontractor.

(c) The Contractor shall maintain an accurate record of exposure data on all accidents incident to
work performed under this Contract resulting in death, traumatic injury, occupational disease, or
damage to property, materials, supplies, or equipment, and shall report this data in the manner
prescribed by 29 C.F.R. part 1904.

(d) The Owner shall notify the Contractor of any noncompliance with these requirements and of
the corrective action required. This notice, when delivered to the Contractor or the Contractor’s
representative at the site of the Work, shall be deemed sufficient notice of the noncompliance
and corrective action required. After receiving the notice, the Contractor shall immediately take
corrective action. If the Contractor fails or refuses to take corrective action promptly, the Owner
may issue an order stopping all or part of the Work until satisfactory corrective action has been
taken. The Contractor shall not base any claim or request for equitable adjustment for additional
time or money on any stop order issued under these circumstances.

(e) The Contractor shall be responsible for its subcontractors’ compliance with the provisions of
this clause. The Contractor shall take such action with respect to any subcontract as EDA, or the
Secretary of Labor shall direct as a means of enforcing such provisions.
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20.  CONFLICT OF INTEREST AND OTHER PROHIBITED INTERESTS

(a) No official of the Owner who is authorized in such capacity and on behalf of the Owner to
negotiate, make, accept, or approve, or to take part in negotiating, making, accepting, or
approving any architectural, engineering, inspection, construction or material supply contract or
any subcontract in connection with the construction of the Project, shall become directly or
indirectly interested personally in this Contract or in any part hereof.

(b) No officer, employee, architect, attorney, engineer, or inspector of or for the Owner who is
authorized in such capacity and on behalf of the Owner to exercise any legislative, executive,
supervisory or other similar functions in connection with the construction of the Project, shall
become directly or indirectly interested personally in this Contract or in any part thereof, any
material supply contract, subcontract, insurance contract, or any other contract pertaining to the
Project.

(¢) The Contractor may not knowingly contract with a supplier or manufacturer if the individual
or entity who prepared the Contract Documents has a corporate or financial affiliation with the
supplier or manufacturer.

(d) The Owner’s officers, employees, or agents shall not engage in the award or administration
of this Contract if a conflict of interest, real or apparent, may be involved. Such a conflict may
arise when: (i) the employee, officer or agent; (ii) any member of their immediate family; (iii)
their partner or (iv) an organization that employs, or is about to employ, any of the above, has a
financial interest in the Contractor. The Owner’s officers, employees, or agents shall neither
solicit nor accept gratuities, favors, or anything of monetary value from the Contractor or
subcontractors.

(e) Ifthe Owner finds after a notice and hearing that the Contractor, or any of the Contractor’s
agents or representatives, offered or gave gratuities (in the form of entertainment, gifts, or
otherwise) to any official, employee, or agent of the Owner or EDA in an attempt to secure this
Contract or favorable treatment in awarding, amending, or making any determinations related to
the performance of this Contract, the Owner may, by written notice to the Contractor, terminate
this Contract. The Owner may also pursue other rights and remedies that the law or this Contract

provides. However, the existence of the facts on which the Owner bases such findings shall be
an issue and may be reviewed in proceedings under the dispute resolution provisions of this
Contract.

(f) In the event this Contract is terminated as provided in paragraph (e) of this section, the
Owner may pursue the same remedies against the Contractor as it could pursue in the event of a
breach of this Contract by the Contractor. As a penalty, in addition to any other damages to
which it may be entitled by law, the Owner may pursue exemplary damages in an amount (as
determined by the Owner) which shall not be less than three nor more than ten times the costs the
Contractor incurs in providing any such gratuities to any such officer or employee.
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21. RESTRICTIONS ON L OBBYING

(a) This Contract, or subcontract is subject to 31 U.S.C. § 1352, regarding lobbying restrictions.
The section is explained in the common rule, 15 C.F.R. part 28 (55 FR 6736-6748, February 26,
1990). Each bidder under this Contract or subcontract is generally prohibited from using federal
funds for lobbying the Executive or Legislative Branches of the Federal Government in
connection with this EDA Award.

(b) Contract Clause Threshold: This Contract Clause regarding lobbying must be included in

each bid for a contract or subcontract exceeding $100,000 of federal funds at any tier under the
EDA Award.

(c) Certification and Disclosure: Each bidder of a contract or subcontract exceeding $100,000
of federal funds at any tier under the federal Award must file Form CD-512, Certification
Regarding Lobbying — Lower Tier Covered Transactions, and, if applicable, Standard Form-
LLL, Disclosure of Lobbying Activities, regarding the use of any nonfederal funds for lobbying.
Certifications shall be retained by the Contractor or subcontractor at the next higher tier. All
disclosure forms, however, shall be forwarded from tier to tier until received by the Recipient of
the EDA Award, who shall forward all disclosure forms to EDA.

(d) Continuing Disclosure Requirement: Each Contractor or subcontractor that is subject to
the Certification and Disclosure provision of this Contract Clause is required to file a disclosure
form at the end of each calendar quarter in which there occurs any event that requires disclosure
or that materially affects the accuracy of the information contained in any disclosure form
previously filed by such person. Disclosure forms shall be forwarded from tier to tier until
received by the Recipient of the EDA Award, who shall forward all disclosure forms to EDA.

(e) Indian Tribes, Tribal Organizations, or Other Indian Organizations: Indian tribes,
tribal organizations, or any other Indian organizations, including Alaskan Native organizations,
are excluded from the above lobbying restrictions and reporting requirements, but only with
respect to expenditures that are by such tribes or organizations for lobbying activities permitted
by other federal law. An Indian tribe or organization that is seeking an exclusion from
Certification and Disclosure requirements must provide EDA with the citation of the provision or
provisions of federal law upon which it relies to conduct lobbying activities that would otherwise

be subject to the prohibitions in and to the Certification and Disclosure requirements of 31
U.S.C. § 1352, preferably through an attorney's opinion. Note, also, that a non-Indian
subrecipient, contractor, or subcontractor under an award to an Indian tribe, for example, is
subject to the restrictions and reporting requirements.

22. HISTORICAL AND ARCHAEOLOGICAL DATA PRESERVATION

The Contractor agrees to facilitate the preservation and enhancement of structures and objects of
historical, architectural or archaeological significance and when such items are found and/or
unearthed during the course of project construction. Any excavation by the Contractor that
uncovers an historical or archaeological artifact shall be immediately reported to the Owner and
a representative of EDA. Construction shall be temporarily halted pending the notification
process and further directions issued by EDA after consultation with the State Historic
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Preservation Officer (SHPO) for recovery of the items. See the National Historic Preservation
Act of 1966 (54 U.S.C. § 300101 et seq., formerly at 16 U.S.C. § 470 et seq.) and Executive
Order No. 11593 of May 31, 1971.

23. CLEAN AIR AND WATER
Applicable to Contracts in Excess of $150,000

(a) Definition. “Facility” means any building, plant, installation, structure, mine, vessel, or
other floating craft, location, or site of operations, owned, leased, or supervised by the Contractor
or any subcontractor, used in the performance of the Contract or any subcontract. When a
location or site of operations includes more than one building, plant, installation, or structure, the
entire location or site shall be deemed a facility except when the Administrator, or a designee, of
the United States Environmental Protection Agency (EPA) determines that independent facilities
are collocated in one geographical area.

(b) In compliance with regulations issued by the EPA, 2 C.F.R. part 1532, pursuant to the Clean
Air Act, as amended (42 U.S.C. § 7401 et seq.); the Federal Water Pollution Control Act, as
amended (33 U.S.C. § 1251 et seq.); and Executive Order 11738, the Contractor agrees to:

(1) Not utilize any facility in the performance of this contract or any subcontract which is
listed on the Excluded Parties List System, part of the System for Award Management
(SAM), pursuant to 2 C.F.R. part 1532 for the duration of time that the facility remains on
the list;

(2) Promptly notify the Owner if a facility the Contractor intends to use in the
performance of this contract is on the Excluded Parties List System or the Contractor
knows that it has been recommended to be placed on the List;

(3) Comply with all requirements of the Clean Air Act and the Federal Water Pollution
Control Act, including the requirements of section 114 of the Clean Air Act and section
308 of the Federal Water Pollution Control Act, and all applicable clean air and clean
water standards; and

(4) Include or cause to be included the provisions of this clause in every subcontract and
take such action as EDA may direct as a means of enforcing such provisions.

24. USE OF LEAD-BASED PAINTS ON RESIDENTIAL STRUCTURES

(a) If the work under this Contract involves construction or rehabilitation of residential structures
over $5,000, the Contractor shall comply with the Lead-based Paint Poisoning Prevention Act
(42 U.S.C. § 4831). The Contractor shall assure that paint or other surface coatings used in a
residential property does not contain lead equal to or in excess of 1.0 milligram per square
centimeter or 0.5 percent by weight or 5,000 parts per million (ppm) by weight. For purposes
of this section, “residential property” means a dwelling unit, common areas, building exterior
surfaces, and any surrounding land, including outbuildings, fences and play equipment
affixed to the land, belonging to an owner and available for use by residents, but not
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including land used for agricultural, commercial, industrial or other non-residential purposes,
and not including paint on the pavement of parking lots, garages, or roadways.

(b) As a condition to receiving assistance under PWEDA, recipients shall assure that the
restriction against the use of lead-based paint is included in all contracts and
subcontracts involving the use of federal funds.

25. ENERGY EFFICIENCY

The Contractor shall comply with all standards and policies relating to energy efficiency which
are contained in the energy conservation plan issued in compliance with the Energy Policy and
Conservation Act (42 U.S.C. § 6201) for the State in which the Work under the Contract is
performed.

26. ENVIRONMENTAL REQUIREMENTS

When constructing a Project involving trenching and/or other related earth excavations, the
Contractor shall comply with the following environmental constraints:

(1) Wetlands. When disposing of excess, spoil, or other construction materials on
public or private property, the Contractor shall not fill in or otherwise convert wetlands.

(2) Floodplains. When disposing of excess, spoil, or other construction materials on
public or private property, the Contractor shall not fill in or otherwise convert 100 year
floodplain areas delineated on the latest Federal Emergency Management Agency
(FEMA) Floodplain Maps, or other appropriate maps, i.e., alluvial soils on Natural
Resource Conservation Service (NRCS) Soil Survey Maps.

(3) Endangered Species. The Contractor shall comply with the Endangered Species
Act, which provides for the protection of endangered and/or threatened species and
critical habitat. Should any evidence of the presence of endangered and/or threatened
species or their critical habitat be brought to the attention of the Contractor, the
Contractor will immediately report this evidence to the Owner and a representative of
EDA. Construction shall be temporarily halted pending the notification process and
further directions issued by EDA after consultation with the U.S. Fish and Wildlife
Service.

217. DEBARMENT, SUSPENSION, INELIGIBILITY. AND VOLUNTARY
EXCLUSIONS

As required by Executive Orders 12549 and 12689, Debarment and Suspension, 2 C.F.R. Part 180
and implemented by the Department of Commerce at 2 C.F.R. part 1326, for prospective
participants in lower tier covered transactions (except subcontracts for goods or services under the
$25,000 small purchase threshold unless the subrecipient will have a critical influence on or
substantive control over the award), the Contractor agrees that:

(1) By entering into this Contract, the Contractor and subcontractors certify, that neither

it nor its principals is presently debarred, suspended, proposed for debarment, declared
Economic Development Administration
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ineligible, or voluntarily excluded from participation in this Contract by any federal
department or agency.

(2) Where the Contractor or subcontractors are unable to certify to any of the statements
in this certification, the Contractor or subcontractors shall attach an explanation to this
bid.

See also 2 C.F.R. part 180 and 2 C.F.R. § 200.342.
28. EDA PROJECT SIGN

The Contractor shall supply, erect, and maintain in good condition a Project sign according to the
specifications provided by EDA. To the extent practical, the sign should be a free standing sign.
Project signs shall not be located on public highway rights-of-way. Location and height of signs
will be coordinated with the local agency responsible for highway or street safety in the Project
area, if any possibility exists for obstructing vehicular traffic line of sight. Whenever the EDA
site sign specifications conflict with State law or local ordinances, the EDA Regional Director
will permit such conflicting specifications to be modified so as to comply with State law or local
ordinance.

29. BUY AMERICA

To the greatest extent practicable, contractors are encouraged to purchase American-
made equipment and products with funding provided under EDA financial assistance
awards.

Economic Development Administration
Contracting Provisions for Construction Projects
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NOTICE OF REQUIREMENTS FOR AFFIRMATIVE ACTION
TO ENSURE EQUAL EMPLOYMENT OPPORTUNITY
(EXECUTIVE ORDER 11246 AND 41 CFR PART 60-4)

The following Notice shall be included in, and shall be a part of all solicitations for offers and
bids on all Federal and federally assisted construction contracts or subcontracts in excess of
$10,000.

The Offeror's or Bidder's attention is called to the "Equal Opportunity Clause™ and the "Standard
Federal Equal Employment Opportunity Construction Contract Specifications” set forth herein.

The goals and timetables for minority and female participation, expressed in percentage terms for
the Contractor's aggregate workforce in each trade on all construction work in the covered area,
are as follows:

Timetables Goals for minority Goals for female
participation for each trade participation for each trade

What% to use? 3.2

Y% 6.9%

These goals are applicable to all the Contractor's construction work (whether or not it is
Federal or federally assisted) performed in the covered area. If the contractor performs
construction work in a geographical area located outside of the covered area, it shall
apply the goals established for such geographical area where the work is actually
performed. With regard to this second area, the contractor also is subject to the goals for
both its federally involved and non federally involved construction.

The Contractor's compliance with the Executive Order and the regulations in 41 CFR Part
60-4 shall be based on its implementation of the Equal Opportunity Clause, specific
affirmative action obligations required by the specifications set forth in 41 CFR 60-
4.3(a), and its efforts to meet the goals. The hours of minority and female employment
and training must be substantially uniform throughout the length of the contract, and in
each trade and the contractor shall make a good faith effort to employ minorities and
women evenly on each of its projects. The transfer of minority or female employees or
trainees from Contractor to Contractor or from project to project for the sole purpose of
meeting the Contractor's goals shall be a violation of the contract, the Executive Order,
and the regulations in 41 CFR Part 60-4. Compliance with the goals will be measured
against the total work hours performed.

The Contractor shall provide written notification to the Director of the Office of Federal
Contract Compliance Programs within 10 working days of award of any construction
subcontract in excess of $10,000 at any tier for construction work under the contract
resulting from this solicitation. The notification shall list the name, address and telephone
number of the subcontractor; employer identification number of the subcontractor;
estimated dollar amount of the subcontract; estimated starting and completion dates of the
subcontract; and the geographical area in which the subcontract is to be performed.

As used in this Notice, and in the contract resulting from this solicitation, the "covered
area" is:

State of West Virginia

County of Mercer

City of Bluefield
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FORM CD-512 U.S. DEPARTMENT OF COMMERCE

(REV 12-04)
CERTIFICATION REGARDING LOBBYING
LOWER TIER COVERED TRANSACTIONS

Applicants should review the instructions for certification included in the regulations before completing this form. Signature
on this form provides for compliance with certification requirements under 15 CFR Part 28, “New Restrictions on Lobbying.”

LOBBYING Statement for Loan Guarantees and Loan Insurance

As required by Section 1352, Title 31 of the U.S. Code, and  The yndersigned states, to the best of his or her knowledge
implemented at 15 CFR Part 28, for persons entering into a grant,  gnq pelief, that:

cooperative agreement or contract over $100,000 or a loan or loan

guarantee over $150,000 as defined at 15 CFR Part 28, Sections | any funds have been paid or will be paid to any person for
28.105 and 28.110, the applicant certifies that to the best of his orher  jnfluencing or attempting to influence an officer or employee

knowledge and belief, that: of any agency, a Member of Congress, an officer or employee
] ) ] ) of Congress, or an employee of a Member of Congress in
(1) No Federal appropriated funds have been paid or will be paid,  connection with this commitment providing for the United
by or on behalf of the under&gped, to any person for influencing or  states to insure or guarantee a loan, the undersigned shall
attempting to influence an officer or employee of any agency, &  complete and submit Standard Form-LLL, “Disclosure Form
Member of Congress in connection with the awarding of any 4 Report Lobbying,” in accordance with its instructions.
Federal contract, the making of any Federal grant, the making of
any Federal loan, the entering into of any cooperative agreement,  gybmission of this statement is a prerequisite for making or
and the extension, continuation, renewal, amendment, or  entering into this transaction imposed by section 1352, title
modification of any Federal contract, grant, loan, or cooperative 31 U.S. Code. Any person who fails to file the required state-
agreement. ment shall be subject to a civil penalty of not less than $10,000
) and not more than $100,000 for each such failure occurring
(2) If any funds other than Federal appropriated funds have been  on or pefore October 23, 1996, and of not less than $11,000

paid or will be paid to any person for influencing or attempting to 5104 not more than $110,000 for each such failure occurring
influence an officer or employee of any agency, a Member of  after October 23, 1996.

Congress, an officer or employee of Congress, or an employee of a
member of Congress in connection with this Federal contract, grant,
loan, or cooperative agreement, the undersigned shall complete and
submit Standard Form-LLL, “Disclosure Form to Report Lobbying,”
in accordance with its instructions.

(3) The undersigned shall require that the language of this
certification be included in the award documents for all subawards at
all tiers (including subcontracts, subgrants, and contracts under
grants, loans, and cooperative agreements) and that all subrecipients
shall certify and disclose accordingly.

This certification is a material representation of fact upon which
reliance was placed when this transaction was made or entered into.
Submission of this certification is a prerequisite for making or
entering into this transaction imposed by section 1352, title 31, U.S.
Code. Any person who falils to file the required certification shall be
subject to a civil penalty of not less than $10,000 and not more
than $100,000 for each such failure occurring on or before
October 23, 1996, and of not less than $11,000 and not more
than $110,000 for each such failure occurring after October 23,
1996.

As the duly authorized representative of the applicant, | hereby certify that the applicant will comply with the
above applicable certification.

NAME OF APPLICANT AWARD NUMBER AND/OR PROJECT NAME

PRINTED NAME AND TITLE OF AUTHORIZED REPRESENTATIVE

SIGNATURE DATE




OMB Number: 0610-0096
Expiration Date: 11/30/2021

EDA PROJECT SIGN

The Contractor shall supply, erect, and maintain in good condition a project sign according to the
specifications set forth below:

EDA SITE SIGN SPECIFICATIONS
Size: 4'"'x 8 x %"
Materials: Exterior grade/MDO plywood (APA rating A-B)
Supports: 4" x 4" x 12' posts with 2" x 4" cross branching

Erection:  Posts shall be set a minimum of three feet deep in concrete footings that are at least 12"
in diameter.

Paint: Outdoor enamel

Colors: Jet Black, Blue (PMS300), and Gold (PMS7406). Specifically, on white background the
following will be placed:

The U. S. Department of Commerce seal in blue, black, and gold;

“EDA” in blue;

“U. S. DEPARTMENT OF COMMERCE ECONOMIC DEVELOPMENT
ADMINISTRATION” in black;

“In partnership with” in blue;

(Actual name of the) “EDA Grant-Reeipient” in black;

City of Bluefield, West Virginia

Lettering: Specific fonts are named below; positioning will be as shown on the attached illustration.

“U.S. DEPARTMENT OF COMMERCE ECONOMIC DEVELOPMENT
ADMINISTRATION” use Bank Gothic Medium- BANK BGOTHIC MED

“In partnership with” use Univers™ 55 Oblique - Univers 55

Name of) “ ipient” use Univers™ Extra Black 85 M
nivers

City of Bluefield, West Virginia
Project signs will not be erected on public highway rights-of-way. If any possibility exists for obstruction
to traffic line of sight, the location and height of the sign will be coordinated with the agency responsible
for highway or street safety in the area.

The EDA Regional Director may permit modifications to these specifications if they conflict with state
law or local ordinances.
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